

COB 1&2

Merced, CA

Project Number.:

908078

Project is Under Review by the University

Bid Date

8/15/2019

Trade Package	0		
General Contractor	Turner Construction Company	Webcor	BIDDER C
Advertised Estimate:	\$3,000,000		
Bidder Status	Qualified	Qualified	
Non-Responsive Reason (if applicable)			
Base Bid	\$1,080,050	\$1,275,174	
Compensable Delay Rate (per day)	\$2,000	\$5,200	
COMPENSABLE DELAY RATE (x 10)	\$20,000	\$52,000	\$0

Adjustments	Status			
ALTERNATES				
A1		\$0	\$0	
A2		\$0	\$0	
A3		\$0	\$0	
UNIT PRICE				
U1				
Multiplier:		\$0	\$0	\$0
U2				
Multiplier:		\$0	\$0	
U3				
Multiplier:		\$0	\$0	
U4				
Multiplier:		\$0	\$0	\$0
Subtotal Of Accepted Items:		\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$1,100,050	\$1,327,174	\$0
Total Accepted Adjustments	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$1,100,050	\$1,327,174	\$0

Bid Result:

Apparent Low Bidder