

Downtown Campus Merced, CA PROJECT NO.: 900320 BID RELEASE CMaR

Trade Package 0	McCarthy Building Companies, Inc.	Otto Construction	Turner Construction
CM at Risk			
Advertised Estimate: \$1,400,000			
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>
Non-Responsive Reason (if applicable)			
Base Bid	\$3,502,680	\$4,241,000	\$3,375,268
Compensable Delay Rate (per day)	\$3,000	\$4,500	\$6,000
COMPENSABLE DELAY RATE (x 10)	\$30,000	\$45,000	\$60,000

Adjustments	Status			
ALTERNATES - N/A				
Subtotal Of Accepted Items:		\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$3,532,680	\$4,286,000	\$3,435,268
Total Adjusted Bid	\$3,532,680	\$4,286,000	\$3,435,268

Bid Result:

Apparent Low Bidder