

**Central Plant/Telecommunications Reliability Upgrade**  
Merced, CA  
**PROJECT NO.: 900310**  
**BID RELEASE CMAr**

Trade Package 0	Otto Construction	Rudolph & Sletten Construction	DPR Construction
<b>CM at Risk</b>			
<b>Advertised Estimate: \$1,721,000</b>			
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>
Non-Responsive Reason (if applicable)			
Base Bid	\$2,345,000	\$2,500,000	\$3,020,000
Compensable Delay Rate (per day)	\$2,870	\$3,000	\$2,000
<b>COMPENSABLE DELAY RATE (x 10)</b>	<b>\$28,700</b>	<b>\$30,000</b>	<b>\$20,000</b>

Adjustments	Status			
ALTERNATES - N/A				
<b>Subtotal Of Accepted Items:</b>		<b>\$0</b>	<b>\$0</b>	<b>\$0</b>

B Total Base Bid with Compensable Delay	\$2,373,700	\$2,530,000	\$3,040,000
P Total Best Value Points	920	910	820
Best Value Score (B/P)	\$2,580	\$2,780	\$3,707
<b>Total Adjusted Bid</b>	<b>\$2,373,700</b>	<b>\$2,530,000</b>	<b>\$3,040,000</b>

**Bid Result:**

**Apparent Low Best  
Value Bidder**