

Science & Engineering Building 2
 Merced, CA
 PROJECT NO.: 900020
 BID RELEASE 1 Rebid C

Trade Package 35 Prime Trade Contract Shielding	ETS-Lindgren, Inc	Spartan Shielding	Braden Shielding System	Nelco	BIDDER E
Advertised Estimate: \$350,000					
Bidder Status	<i>Non-Responsive</i>	<i>Non-Responsive</i>	<i>Qualified</i>	<i>Non-Responsive</i>	
Non-Responsive Reason (if applicable)	<i>Included Stipulations</i>	<i>Included Stipulations</i>		<i>Incomplete Bid Form</i>	
Base Bid	\$875,404	\$365,484	\$356,207	\$2,435,533	
Compensable Delay Rate (per day)	\$4,419	\$100	\$2,500	\$1,500	
COMPENSABLE DELAY RATE (x 10)	\$44,190	\$1,000	\$25,000	\$15,000	\$0

	Adjustments	Status				
	ALTERNATES					
1						
2						
3						
4						
5						
6						
7						
8						
9						
10						
11						
12						
	Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$919,594	\$366,484	\$381,207	\$2,450,533	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$919,594	\$366,484	\$381,207	\$2,450,533	\$0

Bid Result:

Apparent Low Bidder