

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 01 Prime Trade Contract Demo, Earthwork, Paving, Shoring & Tie Downs	Condon-Johnson & Associates, Inc.	Lewis C. Nelson and Sons, Inc.	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Advertised Estimate: \$2,400,000							
Bidder Status	<i>Qualified</i>	<i>Non-Qualified</i>					
Non-Responsive Reason (if applicable)							
Base Bid	\$2,676,440	\$2,101,000					
Compensable Delay Rate (per day)	\$1,500	\$1,000					
COMPENSABLE DELAY RATE (x 60)	\$90,000	\$60,000	\$0	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$2,766,440	\$2,161,000	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$2,766,440	\$2,161,000	\$0	\$0	\$0	\$0	\$0

**Bid Result: UNIVERSITY HAS REJECTED
ALL BIDS**

Science & Engineering Building 2							
Merced, CA							
PROJECT NO.: 900020							
BID RELEASE 1							

Trade Package 02 Prime Trade Contract Site Utilities	HPS Mechanical, Inc.	BIDDER B	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Advertised Estimate: \$1,975,000							
Bidder Status	<i>Qualified</i>						
Non-Responsive Reason (if applicable)							
Base Bid	\$679,740						
Compensable Delay Rate (per day)	\$490						
COMPENSABLE DELAY RATE (x 60)	\$29,400	\$0	\$0	\$0	\$0	\$0	\$0

Adjustments	Status	BIDDER B	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$709,140	\$0	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$709,140	\$0	\$0	\$0	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2
 Merced, CA
 PROJECT NO.: 900020
 BID RELEASE 1

Trade Package 03								
Prime Trade Contract Structural Steel	Gayle Manufacturing Co. Inc	Shollenbarger-Borello Inc. dba Golden State Steel	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G	BIDDER G
Advertised Estimate: \$3,875,000								
Bidder Status	<i>Qualified</i>	<i>Non-Qualified</i>						
Non-Responsive Reason (if applicable)								
Base Bid	\$4,723,000	\$4,584,000						
Compensable Delay Rate (per day)	\$1	\$500						
COMPENSABLE DELAY RATE (x 60)	\$60	\$30,000	\$0	\$0	\$0	\$0	\$0	\$0

Adjustments	Status							
ALTERNATES								
1 Deduct Future Rooftop PV Supports	Accepted	(\$43,000)	(\$34,000)					
2								
3								
4								
5								
6								
7								
8								
9								
10								
11								
12								
Subtotal Of Accepted Items:	1,	(\$43,000)	(\$34,000)	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$4,723,060	\$4,614,000	\$0	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	(\$43,000)	(\$34,000)	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$4,680,060	\$4,580,000	\$0	\$0	\$0	\$0	\$0	\$0

Bid Result: UNIVERSITY HAS REJECTED ALL BIDS

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 04	Plyco Corp.	Roebbelen Contracting, Inc.	Urata & Sons Cement, Inc.	Lewis C. Nelson and Sons, Inc.	BIDDER E	BIDDER F	BIDDER G
Prime Trade Contract Structural Concrete & Shotcrete							
Advertised Estimate: \$1,975,000							
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Non-Qualified</i>			
Non-Responsive Reason (if applicable)							
Base Bid	\$3,247,000	\$2,199,000	\$2,685,000	\$4,270,000			
Compensable Delay Rate (per day)	\$500	\$500	\$1,905	\$1,000			
COMPENSABLE DELAY RATE (x 60)	\$30,000	\$30,000	\$114,300	\$60,000	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3	Accepted	(\$7,000)	\$0	\$0	\$0		
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:	3,	(\$7,000)	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$3,277,000	\$2,229,000	\$2,799,300	\$4,330,000	\$0	\$0	\$0
Total Accepted Adjustments	(\$7,000)	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$3,270,000	\$2,229,000	\$2,799,300	\$4,330,000	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 05	Golden Empire Concrete Products, Inc. dba Structure Cast	Mid-State Precast, LLP	Walters & Wolf Precast	Plyco Corp.	Clark Pacific	Willis Construction Co. Inc.	BIDDER G
Prime Trade Contract Precast Concrete							
Advertised Estimate: \$900,000							
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Non-Responsive</i>	<i>Qualified</i>	
Non-Responsive Reason (if applicable)					<i>Incomplete Bid Form</i>		
Base Bid	\$875,000	\$884,777	\$1,990,110	\$1,790,000	\$1,266,000	\$1,505,000	
Compensable Delay Rate (per day)	\$3,000	\$500	\$6,330	\$500	\$0	\$18,000	
COMPENSABLE DELAY RATE (x 60)	\$180,000	\$30,000	\$379,800	\$30,000	\$0	\$1,080,000	\$0

Adjustments	Status							
ALTERNATES								
1								
2								
3								
4								
5								
6								
7								
8								
9								
10								
11								
12								
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$1,055,000	\$914,777	\$2,369,910	\$1,820,000	\$1,266,000	\$2,585,000	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$1,055,000	\$914,777	\$2,369,910	\$1,820,000	\$1,266,000	\$2,585,000	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2							
Merced, CA							
PROJECT NO.: 900020							
BID RELEASE 1							

Trade Package 06 Prime Trade Contract Site Concrete	Plyco Corp.	Roebbelen Contracting, Inc.	Urata & Sons Cement, Inc.	George Reed, Inc.	Lewis C. Nelson and Sons, Inc.	BIDDER F	BIDDER G
Advertised Estimate: \$1,500,000							
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Non-Qualified</i>		
Non-Responsive Reason (if applicable)							
Base Bid	\$1,447,000	\$1,397,000	\$1,239,500	\$1,566,878	\$1,502,000		
Compensable Delay Rate (per day)	\$300	\$500	\$1,609	\$1	\$1,000		
COMPENSABLE DELAY RATE (x 60)	\$18,000	\$30,000	\$96,540	\$60	\$60,000	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$1,465,000	\$1,427,000	\$1,336,040	\$1,566,938	\$1,562,000	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$1,465,000	\$1,427,000	\$1,336,040	\$1,566,938	\$1,562,000	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 07 Prime Trade Contract Reinforcing Steel	Pacific Coast Steel	Gonsalves & Santucci Inc. dba Conco	Harris Rebar Fresno, Inc.	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Advertised Estimate: \$600,000							
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Non-Responsive</i>				
Non-Responsive Reason (if applicable)			<i>Incomplete Bid Form</i>				
Base Bid	\$983,696	\$740,000	\$621,465				
Compensable Delay Rate (per day)	\$1	\$170	\$100				
COMPENSABLE DELAY RATE (x 60)	\$60	\$10,200	\$6,000	\$0	\$0	\$0	\$0

Adjustments	Status							
ALTERNATES								
1								
2								
3	Accepted	\$0	\$0	\$0				
4								
5								
6								
7								
8								
9								
10								
11								
12								
Subtotal Of Accepted Items:	3,	\$0	\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$983,756	\$750,200	\$627,465	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$983,756	\$750,200	\$627,465	\$0	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 08 Prime Trade Contract Metal Decking Advertised Estimate: \$650,000	JD2, Inc.	Linden Steel & Construction, Inc.	B.T. Mancini Company, Inc.	Pacific Erectors, Inc.	BIDDER E	BIDDER F	BIDDER G
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Non-Responsive</i>	<i>Qualified</i>			
Non-Responsive Reason (if applicable)			<i>Included Stipulations</i>				
Base Bid	\$573,115	\$444,500	\$417,000	\$695,500			
Compensable Delay Rate (per day)	\$10	\$100	\$550	\$1,500			
COMPENSABLE DELAY RATE (x 60)	\$600	\$6,000	\$33,000	\$90,000	\$0	\$0	\$0

Adjustments	Status							
ALTERNATES								
1 Deduct Future Rooftop PV Supports	Accepted	(\$1,200)	(\$1,500)	(\$950)	\$0			
2								
3								
4								
5								
6								
7								
8								
9								
10								
11								
12								
Subtotal Of Accepted Items:	1,	(\$1,200)	(\$1,500)	(\$950)	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$573,715	\$450,500	\$450,000	\$785,500	\$0	\$0	\$0
Total Accepted Adjustments	(\$1,200)	(\$1,500)	(\$950)	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$572,515	\$449,000	\$449,050	\$785,500	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 09	Southwest Steel of California, Inc.	Hansford Industries dba Viking Steel	Westco Iron Works	Shollenbarger-Borella Inc. dba Golden State Steel	BIDDER E	BIDDER F	BIDDER G
Prime Trade Contract Miscellaneous Steel & Stairs							
Advertised Estimate: \$1,525,000							
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Non-Qualified</i>			
Non-Responsive Reason (if applicable)							
Base Bid	\$3,386,400	\$2,760,294	\$2,590,000	\$2,123,000			
Compensable Delay Rate (per day)	\$1	\$500	\$4,000	\$500			
COMPENSABLE DELAY RATE (x 60)	\$60	\$30,000	\$240,000	\$30,000	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$3,386,460	\$2,790,294	\$2,830,000	\$2,153,000	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$3,386,460	\$2,790,294	\$2,830,000	\$2,153,000	\$0	\$0	\$0

Bid Result: UNIVERSITY HAS REJECTED ALL BIDS

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 10 Prime Trade Contract Architectural Woodwork Advertised Estimate: \$600,000	Roy E. Whitehead, Inc.	Mission Bell Manufacturing	Acosta & Sons, Inc.	ISEC, Inc.	BIDDER E	BIDDER F	BIDDER G
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>			
Non-Responsive Reason (if applicable)							
Base Bid	\$992,186	\$1,304,214	\$855,541	\$1,155,689			
Compensable Delay Rate (per day)	\$1	\$1	\$1	\$1			
COMPENSABLE DELAY RATE (x 60)	\$60	\$60	\$60	\$60	\$0	\$0	\$0

Adjustments	Status							
ALTERNATES								
1								
2								
3								
4								
5								
6								
7								
8								
9								
10								
11								
12								
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$992,246	\$1,304,274	\$855,601	\$1,155,749	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$992,246	\$1,304,274	\$855,601	\$1,155,749	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 11 Prime Trade Contract General Conditions Advertised Estimate: \$1,350,000	Iomlan Construction Services, Inc.	D. Batty Inc.	Lewis C. Nelson and Sons, Inc.	Menghetti Construction	Bobo Construction, Inc.	Acosta & Sons, Inc	BIDDER G
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Non-Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	
Non-Responsive Reason (if applicable)							
Base Bid	\$1,356,684	\$1,346,000	\$2,829,000	\$1,952,000	\$1,934,000	\$2,038,305	
Compensable Delay Rate (per day)	\$1	\$1	\$1,000	\$164	\$1	\$1	
COMPENSABLE DELAY RATE (x 60)	\$60	\$60	\$60,000	\$9,840	\$60	\$60	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$1,356,744	\$1,346,060	\$2,889,000	\$1,961,840	\$1,934,060	\$2,038,365	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$1,356,744	\$1,346,060	\$2,889,000	\$1,961,840	\$1,934,060	\$2,038,365	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2
 Merced, CA
 PROJECT NO.: 900020
 BID RELEASE 1

Trade Package 12 Prime Trade Contract Waterproofing Advertised Estimate: \$700,000	DK Enterprises Inc. dba King's Roofing	Valley Waterproofing Inc.	BEST Contracting Services, Inc.	Graham Prewett, Inc.	Alliance Roofing Company, Inc.	BIDDER F	BIDDER G
Bidder Status	<i>Qualified</i>	<i>Non-Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Non-Qualified</i>		
Non-Responsive Reason (if applicable)							
Base Bid	\$338,740	\$650,000	\$803,000	\$340,000	\$754,022		
Compensable Delay Rate (per day)	\$300	\$2,000	\$500	\$150	\$1		
COMPENSABLE DELAY RATE (x 60)	\$18,000	\$120,000	\$30,000	\$9,000	\$60	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$356,740	\$770,000	\$833,000	\$349,000	\$754,082	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$356,740	\$770,000	\$833,000	\$349,000	\$754,082	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2							
Merced, CA							
PROJECT NO.: 900020							
BID RELEASE 1							

Trade Package 13 Prime Trade Contract Building Insulation	Alcal Specialty Contracting, Inc.	BIDDER B	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Advertised Estimate: \$175,000							
Bidder Status	<i>Qualified</i>						
Non-Responsive Reason (if applicable)							
Base Bid	\$98,055						
Compensable Delay Rate (per day)	\$200						
COMPENSABLE DELAY RATE (x 60)	\$12,000	\$0	\$0	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$110,055	\$0	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$110,055	\$0	\$0	\$0	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 14 Prime Trade Contract Alum Curtain Wall, Skylights, Sunshades & MetalPanels Advertised Estimate: \$6,600,000	CLS Erectons, Inc	Royal Glass Co., Inc.	BEST Contracting Services, Inc.	Center Glass Co.	Montez Glass, Inc	Alcal Specialty Contracting, Inc.	BIDDER G
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Non-Qualified</i>	<i>Non-Qualified</i>	
Non-Responsive Reason (if applicable)							
Base Bid	\$6,369,899	\$7,743,980	\$7,065,000	\$6,288,206	\$5,730,000	\$5,600,000	
Compensable Delay Rate (per day)	\$1	\$1,200	\$500	\$1	\$850	\$3,500	
COMPENSABLE DELAY RATE (x 60)	\$60	\$72,000	\$30,000	\$60	\$51,000	\$210,000	\$0

Adjustments	Status							
ALTERNATES								
1								
2								
3								
4								
5								
6								
7								
8								
9								
10								
11								
12								
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$6,369,959	\$7,815,980	\$7,095,000	\$6,288,266	\$5,781,000	\$5,810,000	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$6,369,959	\$7,815,980	\$7,095,000	\$6,288,266	\$5,781,000	\$5,810,000	\$0

**Bid Result: UNIVERSITY HAS REJECTED
 ALL BIDS**

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 15	DK Enterprises Inc. dba King's Roofing	Alliance Roofing Company, Inc.	BEST Contracting Services, Inc.	Graham Prewett, Inc.	Roofing Constructors, Inc. dba Western Roofing Services	Progressive Services, Inc. dba Progressive Roofing	Petersen Dean Commercial, Inc. dba Petersen Dean
Prime Trade Contract Roofing							
Advertised Estimate: \$575,000							
Bidder Status	<i>Qualified</i>	<i>Non-Responsive</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>
Non-Responsive Reason (if applicable)		<i>Incomplete Bid Form</i>					
Base Bid	\$390,610	\$567,099	\$746,800	\$345,000	\$489,539	\$486,537	\$542,000
Compensable Delay Rate (per day)	\$300	\$1	\$100	\$150	\$20	\$2,500	\$450
COMPENSABLE DELAY RATE (x 60)	\$18,000	\$60	\$6,000	\$9,000	\$1,200	\$150,000	\$27,000

Adjustments	Status							
ALTERNATES								
1 Deduct Future Rooftop PV Supports	Accepted	(\$980)	\$0	(\$60,000)	(\$1,000)	\$0	\$18,000	(\$300)
2								
3 Deduct Server Room Evaporative Cooling	Accepted	\$0	\$0	\$0	\$2,500	(\$2,641)	\$2,500	(\$200)
4								
5								
6								
7								
8								
9								
10								
11								
12								
Subtotal Of Accepted Items:	1, 3,	(\$980)	\$0	(\$60,000)	\$1,500	(\$2,641)	\$20,500	(\$500)

Total Base Bid with Compensable Delay	\$408,610	\$567,159	\$752,800	\$354,000	\$490,739	\$636,537	\$569,000
Total Accepted Adjustments	(\$980)	\$0	(\$60,000)	\$1,500	(\$2,641)	\$20,500	(\$500)
Total Adjusted Bid with Compensable Delay	\$407,630	\$567,159	\$692,800	\$355,500	\$488,098	\$657,037	\$568,500

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1							
---	--	--	--	--	--	--	--

Trade Package 16 Prime Trade Contract Metal Stud Framing, Sheeting, Plaster & Drywall Advertised Estimate: \$4,150,000	Component West, Inc.	Bobo Construction, Inc.	Tarlton & Sons, Inc.	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Bidder Status	<i>Non-Qualified</i>	<i>Qualified</i>	<i>Qualified</i>				
Non-Responsive Reason (if applicable)							
Base Bid	\$4,505,000	\$4,998,000	\$5,477,777				
Compensable Delay Rate (per day)	\$500	\$1	\$300				
COMPENSABLE DELAY RATE (x 60)	\$30,000	\$60	\$18,000	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$4,535,000	\$4,998,060	\$5,495,777	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$4,535,000	\$4,998,060	\$5,495,777	\$0	\$0	\$0	\$0

**Bid Result: UNIVERSITY HAS REJECTED
ALL BIDS**

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1							
---	--	--	--	--	--	--	--

Trade Package 17 Prime Trade Contract Metal Panels, Sheet Metal Trim Louvers, Exp Jt & Flashing Advertised Estimate: \$750,000	DAC Service Inc. dba Four C's Construction	EMS Construction, Inc.	BEST Contracting Services, Inc.	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>				
Non-Responsive Reason (if applicable)							
Base Bid	\$486,250	\$536,000	\$869,000				
Compensable Delay Rate (per day)	\$2,500	\$1,500	\$500				
COMPENSABLE DELAY RATE (x 60)	\$150,000	\$90,000	\$30,000	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$636,250	\$626,000	\$899,000	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$636,250	\$626,000	\$899,000	\$0	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1							
---	--	--	--	--	--	--	--

Trade Package 18 Prime Trade Contract Fire Proofing Advertised Estimate: \$300,000	Cell-crete Corporation, Inc.	Freas Plastering Company Inc.	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Bidder Status	<i>Non-Qualified</i>	<i>Non-Qualified</i>					
Non-Responsive Reason (if applicable)							
Base Bid	\$297,371	\$278,005					
Compensable Delay Rate (per day)	\$500	\$108					
COMPENSABLE DELAY RATE (x 60)	\$30,000	\$6,480	\$0	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$327,371	\$284,485	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$327,371	\$284,485	\$0	\$0	\$0	\$0	\$0

Bid Result: UNIVERSITY HAS REJECTED ALL BIDS

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 19 Prime Trade Contract Doors, Frames & Hardware Advertised Estimate: \$900,000	Capitol Builders Hardware, Inc.	Roy E. Whitehead, Inc	Whitehead Construction, Inc.	Lewis C. Nelson and Sons, Inc.	Boyett Doors	ISEC, Inc.	Bobo Construction, Inc.
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Non-Qualified</i>	<i>Non-Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>
Non-Responsive Reason (if applicable)							
Base Bid	\$627,360	\$627,899	\$413,000	\$652,000	\$408,687	\$623,690	\$498,000
Compensable Delay Rate (per day)	\$400	\$1	\$1	\$1,000	\$1	\$1	\$1
COMPENSABLE DELAY RATE (x 60)	\$24,000	\$60	\$60	\$60,000	\$60	\$60	\$60

Adjustments	Status							
ALTERNATES								
1								
2								
3								
4								
5								
6								
7								
8								
9								
10								
11								
12								
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$651,360	\$627,959	\$413,060	\$712,000	\$408,747	\$623,750	\$498,060
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$651,360	\$627,959	\$413,060	\$712,000	\$408,747	\$623,750	\$498,060

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 20 Prime Trade Contract Ceramic Tile Advertised Estimate: \$150,000	Visalia Ceramic Tile, Inc.	J. Dean Ballard & Sons Tile & Marble Co.	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Bidder Status	<i>Qualified</i>	<i>Qualified</i>					
Non-Responsive Reason (if applicable)							
Base Bid	\$148,799	\$137,049					
Compensable Delay Rate (per day)	\$1	\$150					
COMPENSABLE DELAY RATE (x 60)	\$60	\$9,000	\$0	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$148,859	\$146,049	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$148,859	\$146,049	\$0	\$0	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1							
---	--	--	--	--	--	--	--

Trade Package 21 Prime Trade Contract Acoustical Tile Ceiling	Component West, Inc.	Spacetone Acoustics, Inc.	Western Building Materials Co.	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Advertised Estimate: \$450,000							
Bidder Status	<i>Qualified</i>	<i>Non-Responsive</i>	<i>Qualified</i>				
Non-Responsive Reason (if applicable)		<i>Incomplete Bid Form</i>					
Base Bid	\$575,000	\$498,002	\$497,400				
Compensable Delay Rate (per day)	\$500	\$0	\$550				
COMPENSABLE DELAY RATE (x 60)	\$30,000	\$0	\$33,000	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$605,000	\$498,002	\$530,400	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$605,000	\$498,002	\$530,400	\$0	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1							
---	--	--	--	--	--	--	--

Trade Package 22 Prime Trade Contract Resilient Floor, Wood Floor, Carpet & Base Advertised Estimate: \$600,000	DFS Flooring, Inc.	B.T. Mancini Co., Inc.	Better Flooring Inc.	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Bidder Status	<i>Non-Qualified</i>	<i>Qualified</i>	<i>Non-Responsive</i>				
Non-Responsive Reason (if applicable)			<i>Included Stipulations</i>				
Base Bid	\$670,000	\$956,180	\$686,930				
Compensable Delay Rate (per day)	\$1	\$1	\$650				
COMPENSABLE DELAY RATE (x 60)	\$60	\$60	\$39,000	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$670,060	\$956,240	\$725,930	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$670,060	\$956,240	\$725,930	\$0	\$0	\$0	\$0

**Bid Result: UNIVERSITY HAS REJECTED
ALL BIDS**

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 23 Prime Trade Contract Laboratory Casework & Equipment Advertised Estimate: \$2,475,000	Dow Diversified, Inc.	Braun Construction Services, Inc.	ISEC, Incorporated	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Bidder Status	<i>Qualified</i>	<i>Non-Responsive</i>	<i>Qualified</i>				
Non-Responsive Reason (if applicable)		<i>Incomplete Bid Form</i>					
Base Bid	\$2,360,907	\$2,129,949	\$1,999,810				
Compensable Delay Rate (per day)	\$100	\$0	\$1				
COMPENSABLE DELAY RATE (x 60)	\$6,000	\$0	\$60	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7 Deduct Autoclave	Accepted	(\$53,369)	(\$49,700)	(\$44,428)			
8							
9							
10 Deduct Nitrogen Gas Distribution	Accepted	(\$2,011)	(\$5,693)	\$1,926			
11							
12							
Subtotal Of Accepted Items:	7, 10,	(\$55,380)	(\$55,393)	(\$42,502)	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$2,366,907	\$2,129,949	\$1,999,870	\$0	\$0	\$0	\$0
Total Accepted Adjustments	(\$55,380)	(\$55,393)	(\$42,502)	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$2,311,527	\$2,074,556	\$1,957,368	\$0	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1							
---	--	--	--	--	--	--	--

Trade Package 24 Prime Trade Contract Environmental Rooms Advertised Estimate: \$100,000	Harris Environmental Systems	Cold Room Solutions	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Bidder Status	<i>Non-Responsive</i>	<i>Non-Responsive</i>					
Non-Responsive Reason (if applicable)	<i>Incomplete Bid Form</i>	<i>Included Stipulations</i>					
Base Bid	\$79,695	\$99,750					
Compensable Delay Rate (per day)	\$1,000	\$2					
COMPENSABLE DELAY RATE (x 60)	\$60,000	\$120	\$0	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$139,695	\$99,870	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$139,695	\$99,870	\$0	\$0	\$0	\$0	\$0

Bid Result: UNIVERSITY HAS REJECTED ALL BIDS

Science & Engineering Building 2							
Merced, CA							
PROJECT NO.: 900020							
BID RELEASE 1							

Trade Package 25 Prime Trade Contract Painting Advertised Estimate: \$375,000	Jerry Thompson & Sons Painting, Inc.	Painting and Décor LTD	Fix Painting Company	River City Painting	Blue Skies Painting	Ro's Precise Painting, Inc.	BIDDER G
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Non-Qualified</i>	<i>Non-Qualified</i>	
Non-Responsive Reason (if applicable)							
Base Bid	\$694,500	\$534,000	\$572,270	\$359,111	\$365,000	\$326,163	
Compensable Delay Rate (per day)	\$680	\$1	\$100	\$1	\$1	\$500	
COMPENSABLE DELAY RATE (x 60)	\$40,800	\$60	\$6,000	\$60	\$60	\$30,000	\$0

Adjustments	Status							
ALTERNATES								
1								
2								
3								
4								
5								
6								
7								
8								
9								
10								
11								
12								
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$735,300	\$534,060	\$578,270	\$359,171	\$365,060	\$356,163	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$735,300	\$534,060	\$578,270	\$359,171	\$365,060	\$356,163	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 26 Prime Trade Contract Specialties Advertised Estimate: \$950,000	Plyco Corp.	Acosta & Sons, Inc	Iomlan Construction Services, Inc.	Lewis C. Nelson and Sons, Inc.	ISEC, Incorporated	Bobo Construction, Inc	Roebbelen Contracting, Inc.
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Non-Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>
Non-Responsive Reason (if applicable)							
Base Bid	\$1,147,000	\$737,024	\$948,081	\$887,000	\$1,183,318	\$718,000	\$890,300
Compensable Delay Rate (per day)	\$200	\$1	\$1	\$1,000	\$1	\$1	\$500
COMPENSABLE DELAY RATE (x 60)	\$12,000	\$60	\$60	\$60,000	\$60	\$60	\$30,000

Adjustments	Status							
ALTERNATES								
1								
2								
3								
4								
5								
6								
7								
8								
9								
10								
11								
12								
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$1,159,000	\$737,084	\$948,141	\$947,000	\$1,183,378	\$718,060	\$920,300
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$1,159,000	\$737,084	\$948,141	\$947,000	\$1,183,378	\$718,060	\$920,300

Bid Result:

Apparent Low Bidder

Pulled Bid

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1							
---	--	--	--	--	--	--	--

Trade Package 27	Mitsubishi Electric & Electronics USA, Inc. - Elevator Escalator Division	BIDDER B	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Prime Trade Contract Elevators							
Advertised Estimate: \$500,000							
Bidder Status	<i>Qualified</i>						
Non-Responsive Reason (if applicable)							
Base Bid	\$936,049						
Compensable Delay Rate (per day)	\$45						
COMPENSABLE DELAY RATE (x 60)	\$2,700	\$0	\$0	\$0	\$0	\$0	\$0

Adjustments	Status	BIDDER B	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$938,749	\$0	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$938,749	\$0	\$0	\$0	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2							
Merced, CA							
PROJECT NO.: 900020							
BID RELEASE 1							

Trade Package 28 Prime Trade Contract Fire Protection Advertised Estimate: \$750,000	Western States Fire Protection Company	Marquee Fire Protection	Cosco Fire Protection	Cen-Cal Fire Systems, Inc.	Transbay Fire Protection, Inc.	BIDDER F	BIDDER G
Bidder Status	<i>Non-Qualified</i>	<i>Qualified</i>	<i>Non-Qualified</i>	<i>Qualified</i>	<i>Qualified</i>		
Non-Responsive Reason (if applicable)							
Base Bid	\$774,000	\$995,200	\$884,000	\$1,175,675	\$1,056,000		
Compensable Delay Rate (per day)	\$1,500	\$1	\$1	\$1	\$125		
COMPENSABLE DELAY RATE (x 60)	\$90,000	\$60	\$60	\$60	\$7,500	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$864,000	\$995,260	\$884,060	\$1,175,735	\$1,063,500	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$864,000	\$995,260	\$884,060	\$1,175,735	\$1,063,500	\$0	\$0

Bid Result: UNIVERSITY HAS REJECTED ALL BIDS

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 29	Harris Superior CA, Inc dba Superior Air Handling	Airco Mechanical, Inc.	Marelich Mechanical Co., Inc.	Lawson Mechanical Contractors	Frank M. Booth, Inc.	BIDDER F	BIDDER G
Prime Trade Contract Mechanical							
Advertised Estimate: \$8,550,000							
Bidder Status	<i>Qualified</i>	<i>Non-Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>		
Non-Responsive Reason (if applicable)							
Base Bid	\$10,947,824	\$9,255,000	\$11,089,000	\$9,095,000	\$8,795,000		
Compensable Delay Rate (per day)	\$3,360	\$1	\$2,900	\$1	\$1,200		
COMPENSABLE DELAY RATE (x 60)	\$201,600	\$60	\$174,000	\$60	\$72,000	\$0	\$0

Adjustments	Status							
ALTERNATES								
1								
2	Accepted	(\$210,454)	(\$230,000)	(\$208,000)	(\$245,000)	(\$219,838)		
3	Accepted	(\$466,014)	(\$390,000)	(\$379,000)	(\$348,000)	(\$344,257)		
4								
5								
6								
7								
8								
9								
10								
11								
12								
Subtotal Of Accepted Items:	2, 3,	(\$676,468)	(\$620,000)	(\$587,000)	(\$593,000)	(\$564,095)	\$0	\$0

Total Base Bid with Compensable Delay	\$11,149,424	\$9,255,060	\$11,263,000	\$9,095,060	\$8,867,000	\$0	\$0
Total Accepted Adjustments	(\$676,468)	(\$620,000)	(\$587,000)	(\$593,000)	(\$564,095)	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$10,472,956	\$8,635,060	\$10,676,000	\$8,502,060	\$8,302,905	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 30 Prime Trade Contract Plumbing Advertised Estimate: \$4,250,000	Kinetics Mechanical Service Inc.	Pan-Pacific Plumbing Co.	Lawson Mechanical Contractors	HPS Mechanical, Inc.	Airco Mechanical, Inc.	Frank M. Booth, Inc.	BIDDER G
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	
Non-Responsive Reason (if applicable)							
Base Bid	\$5,982,800	\$5,259,000	\$4,275,000	\$4,049,185	\$3,994,000	\$4,912,000	
Compensable Delay Rate (per day)	\$5,884	\$3,700	\$1	\$980	\$1	\$1,200	
COMPENSABLE DELAY RATE (x 60)	\$353,040	\$222,000	\$60	\$58,800	\$60	\$72,000	\$0

Adjustments	Status							
ALTERNATES								
1								
2								
3								
4								
5								
6								
7 Deduct Autoclave	Accepted	(\$4,982)	(\$1,250)	(\$3,525)	\$0	(\$1,500)	(\$2,400)	
8								
9								
10 Deduct Nitrogen Gas Distribution	Accepted	(\$81,340)	(\$42,750)	(\$55,771)	(\$24,655)	(\$63,000)	(\$59,971)	
11								
12								
Subtotal Of Accepted Items:	7, 10,	(\$86,322)	(\$44,000)	(\$59,296)	(\$24,655)	(\$64,500)	(\$62,371)	\$0

Total Base Bid with Compensable Delay	\$6,335,840	\$5,481,000	\$4,275,060	\$4,107,985	\$3,994,060	\$4,984,000	\$0
Total Accepted Adjustments	(\$86,322)	(\$44,000)	(\$59,296)	(\$24,655)	(\$64,500)	(\$62,371)	\$0
Total Adjusted Bid with Compensable Delay	\$6,249,518	\$5,437,000	\$4,215,764	\$4,083,330	\$3,929,560	\$4,921,629	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 31 Prime Trade Contract Electrical Advertised Estimate: \$9,700,000	Bergelectric Corporation	Collins Electric Company, Inc.	Helix Electric, inc.	Schetter Electric, Inc.	BIDDER E	BIDDER F	BIDDER G
Bidder Status	<i>Non-Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>			
Non-Responsive Reason (if applicable)							
Base Bid	\$12,154,000	\$10,704,000	\$9,768,000	\$13,386,680			
Compensable Delay Rate (per day)	\$250	\$1	\$1	\$960			
COMPENSABLE DELAY RATE (x 60)	\$15,000	\$60	\$60	\$57,600	\$0	\$0	\$0

Adjustments	Status							
ALTERNATES								
1								
2								
3								
4								
5								
6 Deduct Group 2 Card Readers	Rejected	\$100,000	(\$100,000)	(\$100,000)	(\$117,700)			
7 Deduct Autoclave	Accepted	(\$2,200)	(\$2,440)	(\$1,000)	(\$506)			
8								
9								
10								
11 Deduct Group 1 Card Readers	Accepted	\$200,000	(\$200,000)	(\$200,000)	(\$237,700)			
12								
Subtotal Of Accepted Items:	7, 11,	\$197,800	(\$202,440)	(\$200,000)	(\$238,206)	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$12,169,000	\$10,704,060	\$9,768,060	\$13,444,280	\$0	\$0	\$0
Total Accepted Adjustments	\$197,800	(\$202,440)	(\$200,000)	(\$238,206)	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$12,366,800	\$10,501,620	\$9,568,060	\$13,206,074	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 32		BIDDER B	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Prime Trade Contract Building Automation System	Pacific West Controls, Inc.						
Advertised Estimate: \$1,850,000							
Bidder Status	<i>Qualified</i>						
Non-Responsive Reason (if applicable)							
Base Bid	\$1,529,778						
Compensable Delay Rate (per day)	\$100						
COMPENSABLE DELAY RATE (x 60)	\$6,000	\$0	\$0	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2	Accepted	(\$2,000)					
3	Accepted	(\$24,853)					
4	Accepted	(\$17,000)					
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:	2, 3, 4,	(\$43,853)	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$1,535,778	\$0	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	(\$43,853)	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$1,491,925	\$0	\$0	\$0	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 33 Prime Trade Contract Testing & Balancing Advertised Estimate: \$375,000	National Air Balance Company, Inc.	BIDDER B	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Bidder Status	<i>Qualified</i>						
Non-Responsive Reason (if applicable)							
Base Bid	\$225,000						
Compensable Delay Rate (per day)	\$1						
COMPENSABLE DELAY RATE (x 60)	\$60	\$0	\$0	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3	Accepted	(\$500)					
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:	3,	(\$500)	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$225,060	\$0	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	(\$500)	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$224,560	\$0	\$0	\$0	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2 Merced, CA PROJECT NO.: 900020 BID RELEASE 1

Trade Package 34 Prime Trade Contract Landscaping, Irrigation, Vegetated Roofs & Pavers Advertised Estimate: \$500,000	Clearwater Construction Services, Inc dba Clearwater Landscape Services	Elite Landscaping Inc.	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Bidder Status	<i>Qualified</i>	<i>Qualified</i>					
Non-Responsive Reason (if applicable)							
Base Bid	\$667,327	\$515,300					
Compensable Delay Rate (per day)	\$1	\$1					
COMPENSABLE DELAY RATE (x 60)	\$60	\$60	\$0	\$0	\$0	\$0	\$0

Adjustments	Status	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
ALTERNATES						
1						
2						
3						
4						
5						
6						
7						
8						
9						
10						
11						
12						
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$667,387	\$515,360	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$667,387	\$515,360	\$0	\$0	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder

Science & Engineering Building 2							
Merced, CA							
PROJECT NO.: 900020							
BID RELEASE 1							

Trade Package 35 Prime Trade Contract Shielding Advertised Estimate: \$350,000	Electromagnetic Shielding Inc.	Lindgren RF Enclosures, Inc.	BIDDER C	BIDDER D	BIDDER E	BIDDER F	BIDDER G
Bidder Status	<i>Qualified</i>	<i>Non-Responsive</i>					
Non-Responsive Reason (if applicable)		<i>Incomplete Bid Form</i>					
Base Bid	\$425,000	\$462,305					
Compensable Delay Rate (per day)	\$10	\$4,114					
COMPENSABLE DELAY RATE (x 60)	\$600	\$246,840	\$0	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$425,600	\$709,145	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$425,600	\$709,145	\$0	\$0	\$0	\$0	\$0

Bid Result:

Apparent Low Bidder