

**Classroom & Academic Office Building**  
 Merced, CA  
**PROJECT NO.: 900290**  
**BID RELEASE 1**

Trade Package 01	Turner Construction Company	Sundt Construction	McCarthy Building Companies, Inc.	BIDDER D
<b>CM at Risk</b>				
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	
Non-Responsive Reason (if applicable)				
Base Bid	\$4,037,728	\$3,850,000	\$3,987,000	
Compensable Delay Rate (per day)	\$7,273	\$10,000	\$1,900	
<b>COMPENSABLE DELAY RATE (x 10)</b>	<b>\$72,730</b>	<b>\$100,000</b>	<b>\$19,000</b>	<b>\$0</b>

Adjustments	Status				
<b>ALTERNATES</b>					
A1 560 Contract Time	<b>Rejected</b>	(\$472,720)	(\$172,000)	(\$270,000)	
<b>Subtotal Of Accepted Items:</b>		<b>\$0</b>	<b>\$0</b>	<b>\$0</b>	<b>\$0</b>

Total Base Bid with Compensable Delay	\$4,110,458	\$3,950,000	\$4,006,000	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0
<b>Total Adjusted Bid with Compensable Delay</b>	<b>\$4,110,458</b>	<b>\$3,950,000</b>	<b>\$4,006,000</b>	<b>\$0</b>

**Bid Result:**

**Apparent Low Bidder**