

SE 1&2

Merced, CA

Project Number.: 908079

Project is Under Review by the University

Bid Date 8/15/2019

Trade Package 0		
General Contractor	Turner Construction Company	Webcor
Advertised Estimate: \$11,918,500		
Bidder Status	<i>Qualified</i>	<i>Qualified</i>
Non-Responsive Reason (if applicable)		
Base Bid	\$3,332,582	\$3,181,750
Compensable Delay Rate (per day)	\$2,700	\$4,359
COMPENSABLE DELAY RATE (x 10)	\$27,000	\$43,590

	Adjustments	Status		
	ALTERNATES			
A1			\$0	\$0
A2			\$0	\$0
A3			\$0	\$0
Äñ				
	UNIT PRICE			
U1				
	Multiplier:		\$0	\$0
U2				
	Multiplier:		\$0	\$0
U3				
	Multiplier:		\$0	\$0
U4				
	Multiplier:		\$0	\$0
			\$0	\$0
	Subtotal Of Accepted Items:		\$0	\$0

Total Base Bid with Compensable Delay	\$3,359,582	\$3,225,340	
Total Accepted Adjustments	\$0	\$0	
Total Adjusted Bid with Compensable Delay	\$3,359,582	\$3,225,340	

Bid Result:

UC has Rejected all BIDS