

SNRI: Wawona Informatics

Merced, CA

PROJECT NO.907265

General Contract

Estimate \$330,000		Mark Wilson Construction	JHK Construction, Inc.	Bobo Construction, Inc.	Harris Builders, Inc.	Maxwell Smart Construction
Base Bid		466,973.00	396,000.00	560,000.00	397,450.00	375,559.00
Delay Rate	Per Day	300.00	800.00	0.00	500.00	1,850.00
DELAY RATE (x 10)		3,000.00	8,000.00	0.00	5,000.00	18,500.00
Adjustments/Inclusions/Exclusions:						
ALTERNATES						
Alternate No. 01 - Add partition separating Research 1 & 2		775.00	3,000.00	2,000.00	4,000.00	10,250.00
Alternate No. 2 - Add Telecomm / Av Enclosure		66,799.00	28,000.00	25,000.00	24,000.00	13,000.00
Alternate #3 - Add Site Subdrainage		7,975.00	14,000.00	10,000.00	13,450.00	5,500.00
LOW BIDDERS LISTED SUBCONTRACTORS						
Subcontractor Name, City, State						
Subtotal Of Additional Items		75,549.00	45,000.00	37,000.00	41,450.00	28,750.00
Total Base Proposal		469,973.00	404,000.00	560,000.00	402,450.00	394,059.00
Total Adjustments		75,549.00	45,000.00	37,000.00	41,450.00	28,750.00
Total		545,522.00	449,000.00	597,000.00	443,900.00	422,809.00

University has rejected all bids