

Site Development & Infrastructure Phase 4

Merced, CA
PROJECT NO.: 906050
BID RELEASE 1

Trade Package 01			
General Contractor	Bobo Construction	McCarthy Building Companies	BIDDER C
Advertised Estimate: \$3,700,000			
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	
Non-Responsive Reason (if applicable)			
Base Bid	\$3,574,000	\$2,905,000	
Compensable Delay Rate (per day)	\$1	\$100	
COMPENSABLE DELAY RATE (x 10)	\$10	\$1,000	\$0

Adjustments	Status			
ALTERNATES				
A1 Asphalt Concrete Paving @ Corp Yard	Accepted	\$140,000	\$153,000	
A2 Concrete pad & power to fuel tank	Accepted	\$15,000	\$9,000	
A3 Concrete pad & asphalt for Green & Bulk Waste	Accepted	\$20,000	\$29,000	
A4 Scholars Lane crossing improvements	Accepted	\$60,000	\$101,000	
A5 RO system upgrade	Accepted	\$6,500	\$7,000	
A6 NOT USED				
A7 NOT USED				
A8 Storm Water Line Extension	Accepted	\$25,000	\$31,000	
A9 NOT USED				
Subtotal Of Accepted Items:		\$266,500	\$330,000	\$0

Total Base Bid with Compensable Delay	\$3,574,010	\$2,906,000	\$0
Total Accepted Adjustments	\$266,500	\$330,000	\$0
Total Adjusted Bid with Compensable Delay	\$3,840,510	\$3,236,000	\$0

Bid Result:

Apparent Low Bidder