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     ADVERTISEMENT FOR BIDS 

CTS FENCE MAINTENANCE 
PROJECT NO.: 

UNIVERSITY OF CALIFORNIA, MERCED 
 

DESCRIPTION OF PROJECT: 
CTS fence maintenance and vegetation removal services include, but are not limited to: Campus Biologist 
shall inspect the exclusion fence weekly.  The inspection results will identify any non-compliance issues.  
Notification following the weekly inspection will be made via email to the contractor.  Contractor shall 
respond within 24hrs of the notice to schedule onsite repairs. Special-status wildlife encountered during 
monitoring and maintenance activities shall be brought to the attention of the Biologist.  Contractor shall 
have no contact with the wildlife.  
Contractor will submit a prequalification questionnaire with submission.  Bids shall be based on the total 
unit cost of the Work identified in Section 01 22 00 Unit Prices.  Unit prices shall be held for 3 years, during 
the contract time. 
 
Estimated Total Budget: $90,000 
 
Bidding documents will be available at the University’s ShareFile site for electronic download: 
hardcopy bidding documents will not be provided by the University. Bid Results will be available on 
our website at http://rfp-rfq.ucmerced.edu/ . 
 
Bidding Documents will be made available on Tuesday, October 24, 2017.   
 
A MANDATORY Pre-Bid Conference will be conducted on Tuesday, October 31, 2017 
beginning promptly at 10:00 AM.   Participants shall meet at 5200 N. Lake Rd, Merced, CA 95343, 
UC Merced Campus, North Bowl Parking Lot. Parking permits are required throughout campus 
and are available at the yellow dispenser at the entrance to the Parking Lot off Ansel Adams and 
Mineral King Road. 
 
If you need accommodations related to disabilities, please call Fran Telechea (209) 228-4321 at 
least 3 working days prior to Pre-Bid Conference/Project Site Visit or Bid Opening. 
 
 
Requests for clarification or interpretation of the Bidding Documents must be in writing and 
received by Thursday, November 2, 2017 at 4:00 P.M.  Questions received after the above-noted 
deadline may be answered at the discretion of the University's Representative. Questions may be 
emailed to:                                    

University of California, Merced 
Email:  ftelechea@ucmerced.edu 

Revisions, additions or deletions will be made by written addenda issued by Physical Planning 
Design & Construction. 
 
 



 

 

Bids will be received only at: 

(Hand & Overnight delivery only) 

UNIVERSITY OF CALIFORNIA, 
MERCED   
Construction 
755 E Yosemite Ave., Bldg. B, Ste M 
Merced CA 95340 
 
UNIVERSITY OF CALIFORNIA, 
MERCED   
Construction 
5200 Lake Rd. 
Merced CA 95343 
 

Bids must be received before: 

 

2:00:00 PM 
Thursday, November 9, 2017 

 
Bid Security in the amount of 10% of the Anticipated Contract Amount shall accompany each Bid. 
The surety issuing the Bid Bond shall be, on the Bid Deadline, an admitted surety insurer (as 
defined in California Code of Civil Procedure Section 995.120)." 

 
The successful Bidder and its subcontractors will be required to follow the nondiscrimination 
requirements set forth in the Bidding Documents and to pay prevailing wage rates at the location 
of the work. 

 
The successful Bidder will be required to have the following California current and active 
contractor's license at the time of submission of the Bid: A or B or C13. 

 
Every effort will be made to ensure that all persons have equal access to contracts and other 
business opportunities with the University within the limits imposed by law or University policy. 
Each Bidder may be required to show evidence of its equal employment opportunity policy. The 
successful Bidder and its subcontractors will be required to follow the nondiscrimination 
requirements set forth in the Bidding Documents and to pay prevailing wage at the location of the 
work. 

 
The work described in the contract is a public work subject to section 1771 of the California Labor 
Code. 

 
No contractor or subcontractor, regardless of tier, may be listed on a Bid for, or engage in the 
performance of, any portion of this project, unless registered with the Department of Industrial 
Relations pursuant to Labor Code section 1725.5 and 1771.1. 

 
This project is subject to compliance monitoring and enforcement by the Department of Industrial 
Relations. 
 
The successful Bidder shall pay all persons providing construction services and/or any labor on site, 
including any University location, no less than the UC Fair Wage (defined as $13 per hour as of 10/1/15, 
$14 per hour as of 10/1/16, and $15 per hour as of 10/1/17) and shall comply with all applicable federal, 
state and local working condition requirements. 
 

Or by US Mail at:  
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THE REGENTS OF THE UNIVERSITY OF CALIFORNIA 
University of California, Merced 
October 20, 2017 
 
THE UNIVERSITY OF CALIFORNIA IS AN AFFIRMATIVE ACTION/EQUAL 
OPPORTUNITY EMPLOYER.  

 



 

ftelechea
Callout
North Bowl Parking Lot
Jobwalk Meeting
October 31, 2017 
10:00 am

ftelechea
Text Box
UCMerced
CTS Fence Maintenance
10/20/2017
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CM/MP: PROJ-DIR 

PROJECT DIRECTORY 

Project Name: CTS Fence Maintenance 

Project No:  

Location: University of California Merced 
Merced Campus 

University: The Regents of the University of California 

University's Facility person 
acting on behalf of University: 

Tibor Toth 
Assistant Vice Chancellor Facilities Management 
(209) 228-7659 

 
University's Representative is: 

Francesca Cannizzo 
Campus Biologist 
(209)-201-8349 

All inquiries shall be in writing and shall be 
directed only to: 

Francesca Cannizzo 
Campus Biologist 
(209)-201-8349 
Fcannizzo2@ucmerced.edu 
 

 
Design Professional Consultants: 

University of California Merced 
5200 N. Lake Rd 
Merced, CA 95340 
 (209)-201-8349 

 

Address for Stop Notices: 

Marianna Eastman 
University of California 
5200 North Lake Road 
Merced CA 95343 
And 
Physical Operations, Planning and Development 
University of California 
5200 North Lake Road 
Merced CA 95343 

 

Address for Demand for Arbitration: 

Western Case Management Center 
6795 N. Palm Avenue, 2nd Floor 
Fresno CA 93704 

A copy of the Demand for Arbitration must be 
sent to: 

University of California 
Office of the General Counsel 
1111 Franklin Street, 8th Floor 
Oakland, CA 94607-5200 
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ARTICLE 1 
 

DEFINITIONS 
 
 
1.1  Except as otherwise specifically provided, definitions set forth in the General Conditions or in 
other Contract Documents are applicable to all Bidding Documents. 
 
1.2  The term “Addenda” means written or graphic instruments issued by University prior to the Bid 
Deadline which modify or interpret the Bidding Documents by additions, deletions, clarifications, or 
corrections. 
 
1.3  The term “Alternate” means a proposed change in the Work, as described in the Bidding 
Documents which, if accepted, may result in a change to either the Contract Sum or the Contract Time, or 
both. 
 
1.4  The term “Bid Deadline” means the date and time on or before which Bids must be received, as 
designated in the Advertisement for Bids and which may be revised by Addenda. 
 
1.5  The term “Bidder” means a person or firm that submits a Bid. 
 
1.6 The term “Bidding Documents” means the construction documents prepared and issued for 
bidding purposes including all Addenda thereto. 
 
1.7 The term “Estimated Quantity” means the estimated quantity of an item of Unit Price Work. 
 
1.8  As used in these Instructions to Bidders, the term “Facility” means the University's Facility office 
issuing the Bidding Documents. 
 
1.9  The term “Lump Sum Base Bid” means the sum stated in the Bid for which Bidder offers to 
perform the Work described in the Bidding Documents, but not including Unit Price items or Alternates.  
 
1.10 The term “Planholder” means a person or entity known by the Facility to have received a complete 
set of Bidding Documents and who has provided a street address for receipt of any written pre-bid 
communications. 
 
1.11  The term “Unit Price” means an amount stated in the Bid for which Bidder offers to perform an 
item of Unit Price Work for a fixed price per unit of measurement.  
 
1.12 As used in these Instructions to Bidders, the term “Business Day” means any day other than a 
Saturday, a Sunday, and the holidays specified herein, and to the extent provided herein, if the Facility or 
applicable office of the University is closed for the whole of any day, insofar as the business of that office 
is concerned, that day shall be considered as a holiday for the purposes of computing time in these 
Instructions to Bidders.  Holidays include January 1st, the third Monday in January, the third Monday in 
February, the last Monday in May, July 4th, the first Monday in September, November 11th, Thanksgiving 
Day, December 25th, and every day designated by the University as a holiday. 
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ARTICLE 2 
 

BIDDER'S REPRESENTATIONS 
 
 
2.1  Bidder, by making a Bid, represents that: 
 
2.1.1  Bidder has read, understood, and made the Bid in accordance with the provisions of the Bidding 
Documents. 
 
2.1.2  Bidder has visited the Project site and is familiar with the conditions under which the Work is to 
be performed and the local conditions as related to the requirements of the Contract Documents. 
 
2.1.3  The Bid is based upon the materials, equipment, and systems required by the Bidding 
Documents without exception. 
 
2.1.4  At the time of submission of the Bid, Bidder and all Subcontractors, regardless of tier, have the 
appropriate current and active licenses issued by the State of California Contractors State License Board 
for the Work to be performed and any licenses specifically required by the Bidding Documents.  If Bidder is 
a joint venture, at the time of submission of the Bid, Bidder shall have the licenses required by the preceding 
sentence in the name of the joint venture itself.  The State of California Business and Professions Code, 
Division 3, Chapter 9, known as the “Contractor's License Law,” establishes licensing requirements for 
contractors. 
 
2.1.5  Bidder has read and shall abide by the nondiscrimination requirements contained in the Bidding 
Documents. 
 
2.1.6  Bidder has the expertise and financial capacity to perform and complete all obligations under the 
Bidding Documents. 
 
2.1.7  The person executing the Bid Form is duly authorized and empowered to execute the Bid Form 
on behalf of Bidder. 
 
2.1.8 Bidder is aware of and, if awarded the Contract, will comply with Applicable Code Requirements 
in its performance of the Work. 
 

 
ARTICLE 3 

 
BIDDING DOCUMENTS 

 
3.1  COPIES 
 
3.1.1  Bidders may obtain complete sets of the Bidding Documents from the issuing office designated 
in the Advertisement for Bids for the sum stated therein, if any.  Documents are only available in full sets 
and shall not be returned.  
 
3.1.2  Bidders shall use a complete set of Bidding Documents in preparing Bids.  
3.1.3  University makes copies of the Bidding Documents available, on the above terms, for the sole 
purpose of obtaining Bids for the Work and does not confer a license or grant permission for any other use 
of the Bidding Documents. 
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3.2  INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
 
3.2.1  Bidder shall, before submitting its Bid, carefully study and compare the components of the 
Bidding Documents and compare them with any other work being bid concurrently or presently under 
construction which relates to the Work for which the Bid is submitted; shall examine the Project site, the 
conditions under which the Work is to be performed, and the local conditions; and shall at once report to 
University's Representative errors, inconsistencies, or ambiguities discovered.  If Bidder is awarded the 
Contract, Bidder waives any claim arising from any errors, inconsistencies or ambiguities, that Bidder, its 
subcontractors or suppliers, or any person or entity under Bidder on the Contract became aware of, or 
reasonably should have become aware of, prior to Bidder’s submission of its Bid. 
 
3.2.2  Requests for clarification or interpretation of the Bidding Documents shall be addressed only to 
the person or firm designated in the Supplementary Instructions to Bidders. 
 
3.2.3  Clarifications, interpretations, corrections, and changes to the Bidding Documents will be made 
by Addenda issued as provided in Article 3.5.  Clarifications, interpretations, corrections, and changes to 
the Bidding Documents made in any other manner shall not be binding and Bidders shall not rely upon 
them. 
 
3.3   PRODUCT SUBSTITUTIONS 
  
3.3.1  No substitutions will be considered prior to award of Contract.  Substitutions will only be 
considered after award of the Contract and as provided for in the Contract Documents. 
 
3.4  SUBCONTRACTORS 
 
3.4.1  Each Bidder shall list in the Bid Form all first-tier Subcontractors that will perform work, labor or 
render such services as defined in Article 9 of the Bid Form.  The Bid Form contains spaces for the following 
information when listing Subcontractors:  (1) portion of the Work; (2) name of Subcontractor; (3) city of 
Subcontractor's business location; (4) California contractor license number.  An inadvertent error in listing 
the California contractor license number shall not be grounds for filing a bid protest or grounds for 
considering the bid nonresponsive if the corrected contractor’s license number is submitted in writing by, 
and actually received from, the Bidder within 24 hours after the bid opening and provided the corrected 
contractor’s license number corresponds to the submitted name and location for that subcontractor. The 
failure to list, on the Bid Form, any one of the items set forth above will result in the University treating the 
Bid as if no Subcontractor was listed for that portion of the Work and Bidder will thereby represent to 
University that Bidder agrees that it is fully qualified to perform that portion of the Work and shall perform 
that portion of the Work. 
 
3.4.2  Subcontractors listed in the Bid Form shall only be substituted after the Bid Deadline with the 
written consent of University and in accordance with the State of California “Subletting and Subcontracting 
Fair Practices Act.” 
 
3.5  ADDENDA 
 
3.5.1  Addenda will be issued only by University and only in writing.  Addenda will be identified as such 
and will be mailed or delivered to all Planholders.  At its sole discretion, the University may elect to deliver 
Addenda via facsimile to Planholders who have provided a facsimile number for receipt of Addenda.  
 
3.5.2  Copies of Addenda will be made available for inspection wherever Bidding Documents are on 
file for inspection. 
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3.5.3  Addenda will be issued such that Planholders should receive them no later than 3 full business 
days prior to the Bid Deadline.  Addenda withdrawing the request for Bids or postponing the Bid Deadline 
may be issued any time prior to the Bid Deadline. 
 
3.5.4  Each Bidder shall be responsible for ascertaining, prior to submitting a Bid, that it has received 
all issued Addenda. 
 
3.6  BUILDER'S RISK PROPERTY INSURANCE 
 
3.6.1  University will provide builder's risk property insurance subject to the deductibles in the policy as 
required by the General Conditions if the Contract Sum exceeds $300,000 at the time of award and the 
requirements of the Project are not excluded by such coverage.  A summary of the provisions of the policy 
is included as an Exhibit to the Contract; the policy may be reviewed at the Facility office.  Bidder agrees 
that the University’s provision of builder’s risk property insurance containing said provisions meets the 
University’s obligation to provide builder’s risk property insurance under the Contract and, in the event of a 
conflict between the provisions of the policy and any summary or description of the provisions contained 
herein or otherwise, the provisions of the policy shall control and shall be conclusively presumed to fulfill 
the University’s obligation to provide such insurance. 
 
 

ARTICLE 4 
 

PRE-BID CONFERENCE 
 
 
4.1 Bidder shall attend the Pre-Bid Conference at which the requirements of the Bidding Documents 
are reviewed by University, comments and questions are received from Bidders, and a Project site visit is 
conducted.  University requires all Pre-Bid Conference attendees to arrive for the meeting on time and to 
sign an attendance list, which in turn is used to determine if Bidders meet this requirement.  Any Bidder not 
attending the Pre-Bid Conference in its entirety will be deemed to have not complied with the requirements 
of the Bidding Documents and its Bid will be rejected. 
 

 
 

ARTICLE 5 
 

BIDDING PROCEDURES 
 
 
5.1  FORM AND STYLE OF BIDS 
 
5.1.1  Bids shall be submitted on the Bid Form included with the Bidding Documents.  Bids not 
submitted on the University's Bid Form shall be rejected. 
 
5.1.2  The Bid Form shall be filled in legibly in ink or by typewriter.  All portions of the Bid Form must 
be completed and the Bid Form must be signed before the Bid is submitted.  Failure to comply with the 
requirements of this Article 5.1.2 will result in the Bid being rejected as nonresponsive.  
 
5.1.3  Bidder's failure to submit a price for any Alternate or Unit Price will result in the Bid being 
considered as nonresponsive.  If Alternates are called for and no change in the Lump Sum Base Bid is 
required, indicate “No Change” by marking the appropriate box. 
 
5.1.4  Bidder shall make no stipulations on the Bid Form nor qualify the Bid in any manner. 
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5.1.5  The Bid Form shall be signed by a person or persons legally authorized to bind Bidder to a 
contract.  Bidder's Representative shall sign and date the Declaration included in the Bid Form.  Failure to 
sign and date the declaration will cause the Bid to be rejected. 
 
5.2  BID SECURITY 
 
5.2.1  Each Bid shall be accompanied by Bid Security in the amount of 10% of the Lump Sum Base 
Bid as security for Bidder's obligation to enter into a Contract with University on the terms stated in the Bid 
Form and to furnish all items required by the Bidding Documents.  Bid Security shall be a Bid Bond on the 
form provided by University and included herein, or a certified check made payable to “The Regents of the 
University of California.”  When a Bid Bond is used for Bid Security, failure to use University's Bid Bond 
form will result in the rejection of the Bid. Bidder must use the Bid Bond form provided by the University or 
an exact, true and correct photocopy of such form. The Bid Bond form may not be retyped, reformatted, 
transcribed onto another form, or altered in any manner except for the purpose of completing the form.  
 
5.2.2  If the apparent lowest responsible Bidder fails to sign the Agreement and furnish all items 
required by the Bidding Documents within the time limits specified in these Instructions to Bidders, 
University may reject such Bidder’s Bid and select the next apparent lowest responsible Bidder until all Bids 
have been exhausted or University may reject all Bids.  The Bidder whose Bid is rejected for such failure(s) 
shall be liable for and forfeit to University the amount of the difference, not to exceed the amount of the Bid 
Security, between the amount of the Bid of the Bidder so rejected and the greater amount for which 
University procures the Work. 
 
5.2.3  If a Bid Bond is submitted, the signature of the person executing the Bid Bond must be notarized.  
If an attorney-in-fact executes the Bid Bond on behalf of the surety, a copy of the current power of attorney 
bearing the notarized signature of the appropriate corporate officer shall be included with the Bid Bond.  
Additionally, the surety issuing the Bid Bond shall be, on the Bid Deadline, an admitted surety insurer (as 
defined in the California Code of Civil Procedure Section 995.120). 
 
5.2.4  Bid Security will be returned after the contract has been awarded.  Notwithstanding the 
preceding, if a Bidder fails or refuses, within 10 days after receipt of notice of selection, to sign the 
Agreement or submit to University all of the items required by the Bidding Documents, the University will 
retain that Bidder’s Bid Security. If the Bid Security is in the form of a Bid Bond, the Bid Security will be 
retained until the University has been appropriately compensated; if the Bid Security is in the form of 
certified check, the University will negotiate said check and after deducting its damages, return any balance 
to Bidder. 
 
5.3  SUBMISSION OF BIDS 
 
5.3.1  The Bid Form, Bid Security, and all other documents required to be submitted with the Bid shall 
be enclosed in a sealed opaque envelope.  The envelope shall be addressed to the office designated in the 
Supplementary Instructions to Bidders for receipt of Bids.  The envelope shall be identified with the Project 
name, Bidder's name and address, and, if applicable, the designated portion of the Project for which the 
Bid is submitted.  If the Bid is sent by mail, the sealed envelope shall be enclosed in a separate mailing 
envelope with the notation “SEALED BID ENCLOSED” on the face thereof. 
 
5.3.2  Bids shall be deposited at the designated location on or before the Bid Deadline.  A Bid received 
after the Bid Deadline will be returned to Bidder unopened. 
 
5.3.3  Bidder shall assume full responsibility for timely delivery at the location designated for receipt of 
Bids. 
 
5.3.4  Oral, telephonic, electronic mail (e-mail), facsimile, or telegraphic Bids are invalid and will not be 
accepted. 
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5.4  MODIFICATION OR WITHDRAWAL OF BID 
 
5.4.1  Prior to the Bid Deadline, a submitted Bid may be modified or withdrawn by notice to the Facility 
receiving Bids at the location designated for receipt of Bids.  Such notice shall be in writing over the 
signature of Bidder and, in order to be effective, must be received on or before the Bid Deadline. A 
modification so made shall be worded so as not to reveal the amount of the original Bid. 
 
5.4.2  A withdrawn Bid may be resubmitted on or before the Bid Deadline, provided that it then fully 
complies with the Bidding Requirements. 
 
5.4.3  Bid Security shall be in an amount sufficient for the Bid as modified or resubmitted. 
 
5.4.4  Bids may not be modified, withdrawn, or canceled within 60 days after the Bid Deadline unless 
otherwise provided in Supplementary Instructions to Bidders. 
 

 
 

ARTICLE 6 
 

CONSIDERATION OF BIDS 
 
6.1  OPENING OF BIDS 
 
6.1.1  Bids which have the required identification as stipulated in Article 5.3.1 and are received on or 
before the Bid Deadline will be opened publicly. 
 
6.2  REJECTION OF BIDS 
 
6.2.1  University will have the right to reject all Bids. 
 
6.2.2  University will have the right to reject any Bid not accompanied by the required Bid Security or 
any other item required by the Bidding Documents, or a Bid which is in any other way incomplete or 
irregular. 
 
6.3  AWARD 
 
6.3.1  University will have the right, but is not required, to waive nonmaterial irregularities in a Bid. If 
the University awards the Contract, it will be awarded to the responsible Bidder submitting the lowest 
responsive Bid as determined by University and who is not rejected by University for failing or refusing, 
within 10 days after receipt of notice of selection, to sign the Agreement or submit to University all of the 
items required by the Bidding Documents. 
 
6.3.2          University will have the right to accept Alternates in any order or combination, unless otherwise 
specifically provided in the Bidding Documents.  The opening of Bids and evaluation of Alternates will be 
conducted in accordance with a procedure that, at University's option, either (i) prescribes, prior to the time 
of Bid opening, the order in which Alternates will be selected or (ii) prevents, before the determination of 
the apparent low Bidder has been made, information that would identify which Bid belongs to which Bidder 
from being revealed to the representative of the University selecting the Alternates to be used in determining 
the low Bidder. After determination of the apparent low Bidder has been made, University will publicly 
disclose the identity of each Bidder that submitted a Bid and the amount of each such Bid. 

 
6.3.3  University will determine the low Bidder on the basis of the sum of the Lump Sum Base Bid plus 
all Unit Prices multiplied by their respective Estimated Quantities as stated in the Bid Form, if any, plus the 
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daily rate for Compensable Delay multiplied by the "multiplier" as stated in the Bid Form, plus the amounts 
of all Alternates to be included in the Contract Sum at the time of award.   
 
The Contract Sum will be the sum of the Lump Sum Base Bid and the additive or deductive amounts for all 
Alternates that University has elected to be included in the Contract Sum as of the time of award.  
  
6.3.4  The University will post the Bid results in a public place at the address where the Bids are 
received (unless another address is specified in the Bidding Documents). 
 
6.3.5  University will select the apparent lowest responsive and responsible Bidder and notify such 
Bidder on University's form within 50 days (unless the number of days is modified in Supplementary 
Instructions to Bidders) after the Bid Deadline or reject all Bids.  Within 10 days after receipt of notice of 
selection as the apparent lowest responsive and responsible Bidder, Bidder shall submit to University all of 
the following items: 
 

.1 Three originals of the Agreement signed by Bidder. 
 
.2 Three originals of the Payment Bond required under Article 11 of the General 

Conditions. 
 
.3 Three originals of the Performance Bond required under Article 11 of the General 

Conditions. 
 
.4 Certificates of Insurance on form provided by University required under Article 11 

of the General Conditions. 
    
.5 Name of, qualifications of, and references for the Superintendent proposed for 

the Work. 
 
.6 Names of all Subcontractors, with their addresses, telephone number, facsimile 

number, contact person, portion of the Work, California contractor license 
number, and designation of any Subcontractor as a Small Business Enterprise 
(SBE), Disadvantaged Business Enterprise (DBE), Women-owned Business 
Enterprise (WBE) and Disabled Veteran Business Enterprise (DVBE) on Report 
of Subcontractor Information in the form contained in the Exhibits.  Evidence, as 
required by University, of the reliability and responsibility of the proposed 
Subcontractors such as statements of experience, statements of financial 
condition, and references. 

 
.7 Preliminary Contract Schedule as required under Article 3 of the General 

Conditions. 
    
.8   If Bidder wishes to utilize securities in lieu of retention beginning with the first 

Application for Payment, Selection of Retention Options accompanied by a 
completed Escrow Agreement for Deposit of Securities in Lieu of Retention and 
Deposit of Retention in the form contained in the Exhibits.   

 
.9      Cost Breakdown as required by Article 9 of the General Conditions. 

 
6.3.6  Prior to award of the Contract, University will notify Bidder in writing, if University, after due 
investigation, objects to a Subcontractor or Superintendent proposed by Bidder, in which case Bidder shall 
propose a substitute acceptable to University.  Substitution of Superintendent shall be made in accordance 
with Article 3 of the General Conditions.  Substitution of a Subcontractor shall be made in accordance with 
Article 5 of the General Conditions.  Failure of University to object to a proposed Superintendent or 
Subcontractor prior to award shall not preclude University from requiring replacement of Superintendent or 
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any Subcontractor based upon information received subsequent to award, information which cannot be 
properly evaluated prior to award due to time constraints, or information relating to a failure to comply with 
the requirements of the Contract. 
 
6.3.7  If Bidder submits three originals of the signed Agreement and all other items required to be 
submitted to University within 10 days after receipt of notice of selection as the apparent lowest responsive 
and responsible Bidder, and if all such items comply with the requirements of the Bidding Documents and 
are acceptable to University, University will award the Contract to Bidder by signing the Agreement and 
returning a signed copy of the Agreement to Bidder. 
 
6.3.8 If University consents to the withdrawal of the Bid of the apparent lowest responsive and 
responsible Bidder, or the apparent lowest responsive and responsible Bidder fails or refuses to sign the 
Agreement or submit to University all of the items required by the Bidding Documents, within 10 days after 
receipt of notice of selection, or that Bidder is not financially or otherwise qualified to perform the Contract, 
University may reject such Bidder's Bid and select the next apparent lowest responsible Bidder, until all 
Bids are exhausted, or reject all Bids.  Any Bidder whose Bid is rejected because the Bidder has failed or 
refused, within 10 days after receipt of notice of selection, to sign the Agreement or submit to University all 
of the items required by the Bidding Documents, shall be liable to the University for all resulting damages. 
 

 
 

ARTICLE 7 
 

BID PROTEST 
 
7.1  FILING A BID PROTEST 
 
7.1.1  Any Bidder, person, or entity may file a Bid protest.  The protest shall specify the reasons 
and facts upon which the protest is based and shall be in writing and received by the Facility not later than 
5:00 pm on the 3rd business day following: 
 

.1 if the Bid Form does not contain any Alternate(s), the date of the Bid opening;  
 
.2 if the Bid Form contains any Alternate(s), the date of posting in a public place of Bid results. 

 
7.1.2  If a Bid is rejected by the Facility, and such rejection is not in response to a Bid protest, any 
Bidder, person or entity may dispute that rejection by filing a Bid protest (limited to the rejection) in writing 
and received by the Facility not later than 5:00 pm on the 3rd business day following the rejected Bidder’s 
receipt of the notice of rejection. 
 
7.1.3  For the purpose of computing any time period in this Article 7, the date of receipt of any notice 
shall be the date on which the intended recipient of such notice actually received it.  Delivery of any notice 
may be by any means, with verbal or written confirmation of receipt by the intended recipient.    
 
7.2  RESOLUTION OF BID CONTROVERSY 
 
7.2.1  Facility will investigate the basis for the Bid protest and analyze the facts.  Facility will notify 
Bidder whose Bid is the subject of the Bid protest of evidence presented in the Bid protest and evidence 
found as a result of the investigation, and, if deemed appropriate, afford Bidder an opportunity to rebut such 
evidence, and permit Bidder to present evidence that it should be allowed to perform the Work.  If deemed 
appropriate by Facility, an informal hearing will be held.  Facility will issue a written decision within 15 days 
following receipt of the Bid protest, unless factors beyond Facility's reasonable control prevent such a 
resolution, in which event such decision will be issued as expeditiously as circumstances reasonably permit.  
The decision will state the reasons for the action taken by Facility.   A written copy of the decision will be 
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furnished to the protestor, the Bidder whose Bid is the subject of the Bid protest, and all Bidders affected 
by the decision.  As used in this Article 7, a Bidder is affected by the decision on a Bid protest if a decision 
on the protest could have resulted in the Bidder not being the lowest responsible and responsive Bidder for 
the Contract.  A written copy of the Facility’s decision must be received by the protester, the Bidder whose 
Bid is the subject of the Bid protest, and all Bidders affected by the decision no later than 3 business days 
prior to award of the contract. 
 
7.2.2  Notwithstanding the provisions of Article 7.2.1, at the election of Facility, a Bid protest may be 
referred directly to University's Construction Review Board without prior investigation and review by Facility.  
The Chair of the Construction Review Board will either decide the Bid protest or appoint a Hearing Officer.  
If a Hearing Officer is appointed, the Hearing Officer will review the Bid protest in accordance with the 
provisions of Article 7.2.4. 
 
7.2.3  Bidder whose Bid is the subject of the protest, all Bidders affected by the Facility’s decision on 
the protest, and the protestor have the right to appeal to the Construction Review Board if not satisfied with 
Facility’s decision.  The appeal must be in writing and shall specify the decision being appealed and all the 
facts and circumstances relied upon in support of the appeal.  A copy of the appeal must be received by 
the Chair, Construction Review Board, not later than 5:00 pm on the 3rd business day following appellant’s 
receipt of the written decision of Facility, at the following address: 
 
  Chair, Construction Review Board 
  University of California 
  Office of the President 
  1111 Franklin Street, 6th Floor 
  Oakland, CA 94607-5200 

Attention:  Director, Construction Services 
 
And, by email to: 
 
constructionreviewboard@ucop.edu 
 
 

 
A copy of the appeal must be sent to all parties involved in the Bid protest and to Facility, to the same 
address and in the same manner as the original protest.  An appeal received after 5:00 pm is considered 
received as of the next business day. If the final date for receipt of an appeal falls on a Saturday, Sunday, 
or University holiday, the appeal will be considered timely only if received by 5:00 pm on the following 
business day.  The burden of proving timely receipt of the appeal is on the appealing party.   
 
7.2.4  The Chair of the Construction Review Board will review the Facility’s decision and the appeal, 
and issue a written decision, or if appropriate, appoint a Hearing Officer to conduct a hearing and issue a 
written decision.  If a hearing is held, the hearing shall be held not later than the 10th day following the 
appointment of the Hearing Officer unless the Hearing Officer for good cause determines otherwise.  The 
written decision of the Chair or Hearing Officer will state the basis of the decision, and the decision will be 
final and not subject to any further appeal to University.  The Chair or Hearing Officer may consult with the 
University's Office of the General Counsel on the decision as to legal form.  The University will complete its 
internal Bid protest procedures before award of the Contract. 
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SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 

1. Requests for clarification or interpretation of the Bidding Documents must be in writing and 
received by November 2, 2017 at 4:00 P.M.  Questions received after the above-noted deadline 
may be answered at the discretion of the University’s Representative. Questions shall be E-
Mailed: 

Francesca Cannizzo – University of California, Merced 
email:  fcannizzo2@ucmerced.edu 

 
Revisions, additions or deletions will be made by written addenda issued by Construction only. 

2. A MANDATORY Pre-Bid Conference will be conducted on Tuesday, October 31, 2017 
beginning promptly at 10:00 am.   Participants shall meet at 5200 N. Lake Rd, Merced, CA 
95343, UC Merced Campus, North Bowl Parking Lot. Parking permits are required throughout 
campus and are available at the yellow dispenser at the entrance to the Parking Lot off Ansel 
Adams and Mineral King Road. 

If you need accommodations related to disabilities, please call Fran Telechea at (209) 228-4321 at 
least 3 working days prior to Pre-Bid Conference/Project Site Visit or Bid Opening. 

4. Bids will be received on or before the Bid Deadline and only at: 
 University of California, Merced 

767 E. Yosemite Ave. Suite M 
Merced California 95340 

5. Bids will be opened at: 2:00 PM 
Thursday, November 9, 2017 
755 E. Yosemite Ave. Suite M 
Merced California 95340 

6. Addenda will be issued only by University and only in writing.  Addenda will be identified as 
such and will be emailed to all Prequalified Bidders who attend the mandatory pre-bid 
conference.   

 
7. Contract shall be for a period of 3 years without price increases. 
 
8. Contractors fails to respond to the notification within the specified time or the agreed to 

response time, University can at its own discretion asses penalties of $250.00 per day or up to 
the maximum penalties assessed  by CDFW for failure to perform within the specified time. 

 
 

Hand or Overnight 
Delivery Only 
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INFORMATION AVAILABLE TO BIDDERS 

The following information is made available for the convenience of bidders and is not a part of the 
Contract.  The information is provided subject to the provisions of Article 3 of the General Conditions. 

 

1. State of California, Department of Industrial Relations, Prevailing Wage Determinations for 
Statewide, Northern California, and Merced County may be found at 
http://www.dir.ca.gov/DLSR/statistics_research.html 

A. No special determinations have been received from the Department of Industrial Relations 
for this project. 

B. 1st publication date of the Advertisement for Bids.  
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As used herein, the term “entity” means the prospective Bidder submitting this Prequalification 
Questionnaire regardless of whether the entity is an individual company, joint venture, or partnership. 
Please note that the term “prospective Bidder” may sometimes be used interchangeably with the term 
“entity.”  
 
 
 
SUBMITTED BY: 

      

(Entity Name.  If a Joint Venture, state name of JV Entity) 

      

(Contact Name) 

      

(Address) 

      

(City, State, Zip Code) 

             

(Telephone Number)  (Facsimile Number) 

   

      

(E-mail) 
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Each prospective Bidder must answer all of the following questions and provide all requested information.  
Any prospective Bidder failing to do so will be deemed to be not responsive and not prequalified with 
respect to this Prequalification.   

Notification of Prequalification status will be posted on the UC Merced Web Site (http://rfp-
rfq.ucmerced.edu/).  

Prospective Bidders that can affirmatively respond (i.e. answer YES) to questions 1-8, submit all required 
information and supporting data, obtain less than 3 points on item #8 Claims History AND are determined 
to have accurately responded to the questions will be prequalified. Only those Bidders that have been 
determined to be prequalified will be eligible to submit a bid for this Project. 

 

If the prospective Bidder is determined by the University not to be prequalified, the prospective Bidder 
may request a review by the Facility.  Any such request must be received by the Facility within 3 calendar 
days after receipt by the prospective Bidder of the determination. The decision resulting from such review 
is final and is not appealable with the University of California.  Any person or entity not satisfied with the 
outcome of the prequalification must file a writ challenging the outcome within 10 calendar days from the 
date of the University's written notice regarding prequalification determination.  Any assertion that the 
outcome of the prequalification process was improper will not be a ground for a bid protest.   

 

All information submitted for Prequalification evaluation will be considered official information acquired in 
confidence, and the University will maintain its confidentiality to the extent permitted by law. 

WHERE NECESSARY, COPY THE FORMS IN THIS PACKAGE.  USE ONLY THESE FORMS. 
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1. LICENSE(S) 

A. Does the entity hold a (B) General Building Contractor license issued in the state of 
California? Is (are) the license(s) current, active, and in good standing with the California 
Contractor's State License Board? 

 License Classification: General Building Contractor  

 License Code(s): B  

YES  NO  

 

OR 

 

B. Does the entity hold a (C) license issued in the state of California? Is (are) the license(s) 
current, active, and in good standing with the California Contractor's State License 
Board? 

 License Classification: Mechanical, Electrical or Plumbing 

 License Code(s): C-13 

YES  NO  

 

(NOTE -The entity submitting this prequalification questionnaire must be the holder of the 
requisite license. If the entity submitting is a Joint Venture, the joint venture must hold the license 
or have applied for the license(s).  

 

C. If yes, provide the following information about the entity's contractor's license: 

1. Name of license holder exactly as on file with the California Contractor's State 
License Board: 

  

2. License Classification(s):  

3. License Code(s):  

4. License Number(s):  

5. Date(s) Issued:  

6. Expiration Date(s):  

 

D. Can you truthfully state that the entity’s contractor’s license has not been suspended or 
 revoked by the California Contractor’s State License Board within the last 5 years. 

YES   NO    

 

2. SURETY 

Is the entity able to obtain bonding for $50,000? 

YES   NO    
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3. CONSTRUCTION EXPERIENCE (IN COMPARABLE PROJECTS) 

Has the entity successfully completed at least 2 comparable projects within the last 5 years in 
the state of California?  

YES   NO    

 

A. Subject to the above qualifications, a “comparable project” is defined as having all of the 
 following: 

 1. A construction cost at the bid date of at least $20,000; and 

 2. At least one of the following construction types: 

  a. Cattle Fence installation and/or repair 

  b. Exclusion Fencing in an Environmentally sensitive work area – New or  
   Repair 

  c. Fence maintenance agreement for an extended period 

  d. Fence construction with metal-mesh  

   

 3. Constructed by the entity submitting this Prequalification Questionnaire.  (Note:   
  Projects completed by present employees of the Bidder for former employers are 
  not acceptable.) 

 

YES   NO   

 

4. INSURER  

Prospective Bidder shall obtain and submit the Insurance Declaration in the form shown below, 
signed by an authorized representative of its insurer and notarized.  (If more than one insurer, 
submit a completed form for each insurer). 

A. Is the entity able to obtain insurance in the following limits for this construction contract? 

YES    NO   

 

 

Commercial Form General Liability Insurance* - Limits of 
Liability 

Minimum Requirement 

Each Occurrence - Combined Single Limit for Bodily Injury 
and Property Damage 

$1,000,000 

Products - Completed Operations Aggregate $2,000,000 
Personal and Advertising Injury $1,000,000 
General Aggregate $2,000,000 
  
Business Automobile Liability Insurance* - Limits of Liability Minimum Requirement 
Each Accident - Combined Single Limit for Bodily Injury and $2,000,000 
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Property Damage 
  
Workers Compensation and Employer’s Liability Insurance**  Minimum Requirement 
Workers Compensation: (as required by Federal and 

State of California law) 
Employer’s Liability: 
 Each Employee  
 Each Accident 
 Each Policy 

 
$1,000,000 
$1,000,000 
$1,000,000 

 

*This insurance must be (i) issued by companies with a Best rating of A- or better, and a financial 
classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's) or (ii) 
guaranteed, under terms consented to by the University (such consent to not be unreasonably 
withheld), by companies with a Best rating of A- or better, and a financial classification of VIII or 
better (or an equivalent rating by Standard & Poor or Moody's).  Further, the deductible, or 
retained limit, for each coverage shall not be more than $100,000.  

**This insurance must be issued by companies (i) that have a Best rating of B+ or better, and a financial 
classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's); or  (ii) that are 

acceptable to the University 

 

 

 

 

 

 

 

 

 

 

 

 

 

COMPLETE AND SUBMIT THE FOLLOWING PROJECT DATA SHEET FOR EACH COMPARABLE PROJECT SUBMITTED AS 
EVIDENCE OF THE ENTITY’S EXPERIENCE.  SUBMIT NOT MORE OR LESS THAN THE NUMBER PROJECT DATA SHEETS 
CORRESPONDING TO THE REQUIRED NUMBER OF COMPARABLE PROJECTS LISTED ABOVE. SUBMIT DATA SHEETS 
FOR EACH WORK CATEGORY FOR WHICH THE ENTITY IS REQUESTING PREQUALIFICATION. 
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PROJECT DATA SHEET 

(A separate sheet(s) must be prepared for each project submitted.) 

Project Name:        

 

Date Begun: ___________________  Date Completed: ______________________________ 

 

Project Location (including full address, if any): 

       

 

City:        State:        Zip:        

 

Project Description:        

 

Construction Type:         Size (gross sq. ft.):        

 

Business name of entity, which constructed this project: 

       

 

Did your entity act as the General Contractor for the project?  

YES   NO    

Cost at Bid: $       

 

Was construction of the project begun and completed within the last 7 years? 

YES   NO    

Project Owner Name:        

 

Project Owner Address:        

 

City:        State:         Zip:         

 

Design Professional (e.g. the name of the Architect or Engineer of record) 

       

 

What was the project’s delivery method? (Lump Sum, Negotiated, T&M etc.) ________________ 
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4.  LIQUIDATED DAMAGES 

In the last five years, the entity HAS NOT been assessed liquidated damages on a construction 
contract with either a public or private owner? (a yes answer means you have not been assessed 
liquidated damages) 

YES   NO   

 

5. DISCIPLINARY MEASURES HISTORY 

Can you truthfully state that the entity (nor any member of the entity if a joint venture or 
partnership) has not been disqualified or otherwise barred from doing business with a public 
agency (e.g., federal, state, county, city, University of California System, California State 
University System, school district,) within the last 10 years? 

YES   NO   

6.  FALSE CLAIMS HISTORY 

Can you truthfully state that the entity (nor any member of the entity if a joint venture or 
partnership) has not been found in a final decision of a court to have submitted a false claim to a 
public agency (e.g., federal, state, county, city, University of California System, California State 
University System,) within the last 10 years? 

YES   NO   

7. TERMINATION 
 

Can you truthfully state that the entity (nor any member of the entity if a joint venture or 
partnership) HAS NOT been terminated for cause by an Owner after construction commenced 
within the last 5 years? 

 
     YES   NO    
 

8. CLAIMS HISTORY  

Each prospective Bidder will be evaluated to determine if the prospective Bidder and/or persons 
or entities associated with prospective Bidder have a history of having unmeritorious claims 
asserted by or on their behalf in litigation or arbitration and/or of having had meritorious design or 
construction claims asserted against them in litigation or arbitration. 

In order to be evaluated, each prospective Bidder must complete the Claims History portion of 
this questionnaire.  Based on the information provided, each prospective Bidder will be assigned 
a Claims History score. 

One point will be assessed for each qualifying lawsuit or arbitration, commenced within 5 
calendar years preceding the deadline for submission of the prequalification questionnaire, in 
which prospective Bidder and/or persons or entities associated with prospective Bidder, had 
design or construction claims asserted by or on their behalf that were resolved by trial court 
judgment, arbitration award or settlement calling for receipt of less than 50% of the total amount 
of claims asserted in the lawsuit or arbitration. 

Additionally, one point will be assessed for each qualifying lawsuit or arbitration, commenced 
within 5 calendar years preceding the deadline for submission of the prequalification 
questionnaire, in which prospective Bidder and/or persons or entities associated with prospective 
Bidder, had design or construction claims asserted against them, that were resolved by trial court 
judgment, arbitration award or settlement calling for receipt of more than 50% of the total amount 
of claims asserted in the lawsuit or arbitration. 
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Any prospective Bidder with a score of 3 or more points will presumptively be considered 
not prequalified because the prospective Bidder and/or persons or entities associated with 
prospective Bidder have been a party to 3 or more lawsuits or arbitrations in which they 
either asserted, or had asserted on their behalf, unmeritorious design or construction 
claims or they had meritorious design or construction claims asserted against them. 

The presumption may be rebutted if the University determines, after investigating any explanation 
offered in providing the Claims History, that the prospective Bidder and/or persons or entities 
associated with prospective Bidder have not been a party to 3 or more lawsuits or arbitrations in 
which they either asserted, or had asserted on their behalf, unmeritorious design or construction 
claims or they had meritorious design or construction claims asserted against them. 

If the presumption is not rebutted, the prospective Bidder will be deemed to have an 
unacceptable Claims History, and will not be prequalified for the Project that is the subject of this 
prequalification process. 

As used herein: 

“Lawsuit” means any lawsuit commenced within 5 calendar years preceding the deadline for 
submission of the prequalification questionnaire 

“Arbitration” means any binding arbitration commenced within 5 calendar years preceding the 
deadline for submission of the prequalification questionnaire 

“Claim” means a claim (excluding claims solely for the enforcement of stop notices) arising from 
design and/or construction work and includes, without limitation, claims for extra compensation 
and damages (including delay, disruption and acceleration damages, but excluding claims for 
personal injury or death), and claims for defective design or construction work. 

“Pass-Through Claim” has the meaning commonly ascribed to it in the construction industry and 
also includes (i) any claim that was or is asserted by a person or entity, in whole or in part, 
against an Owner on behalf of a different person or entity; and (ii) any claim that was or is 
asserted by an Owner against a person or entity, and that was subsequently reasserted, in whole 
or in part, against a different person or entity 

“Entity” means all entities and individuals who are intended to work as a part of, for, or under the 
prospective Bidder on the Project that is the subject of this prequalification process and includes, 
without limitation, such entities or individuals who are prime Bidders, and if a joint venture, all 
members of the joint venture. 

Whenever a person or entity is referred to, the reference includes the person or entity and all 
partners, affiliates, subsidiaries, heirs, executors, administrators, assigns, predecessors and 
successors in interest of or to the person or entity.  For instance, a reference to a Bidder includes 
the prospective Bidder and all partners, affiliates, subsidiaries, heirs, executors, administrators, 
assigns, insurers, predecessor businesses and successor businesses of the Bidder. 
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A.  Can entity truthfully state that the entity has not been assigned non-prequalified status, in 
part or in whole, within the past five (5) years, for failure to provide requested information 
regarding past litigation or arbitration history? 

      YES   NO   

 

B. 1. Lawsuits And Arbitrations By Entity:  

Can entity truthfully state that, within the past 5 years, the entity has not been a party 
to any lawsuits or arbitrations, where the total amount of Claims (including Pass-
Through Claims) asserted by or on behalf of the entity exceeded $50,000?   

YES   NO   

If no, how many?         

For each such claim, complete a copy of Claim Data Sheet and attach it to the entity’s 
prequalification questionnaire. 

 

. 2. Lawsuits And Arbitrations Against Entity:  

Can entity truthfully state that, within the past 5 years, the entity has not been a party 
to any lawsuits or arbitrations where the total amount of Claims (including Pass-
Through Claims, and claims for indemnity or contribution) against the entity exceeded 
$50,000?  

YES   NO   

If no, how many?          

For each such claim, complete a copy of Claim Data Sheet and attach it to the entity’s 
prequalification questionnaire. 

 

(A separate data sheet must be prepared for each Lawsuit or Arbitration as required above.   If the claims 
were made against the entity and were resolved for more than 50% of the highest amount sought, state why 
the claims should not be considered meritorious design or construction claims asserted against prospective 
Bidder and/or persons or entities associated with prospective Bidder: 



CTS Fence Repair        Project No.:  
University of California Merced 
 

May 15, 2017            GC, MEP Prequalification
          

10 of 10 
 

 

CLAIM DATA SHEET 

 (Make Copies of this CLAIM DATA SHEET as Needed.) 

Case Name and Number including Name and Location of Court or Arbitration Service: 

       

       

Date Arbitration or Litigation Commenced:        

 

Project or Contract Number:        

 

Project Name:        

 

Project or Contract Number:        

 

Project Location:       City)          (State) 

 

Name of Owner:        

 

Contact Person and Title:        

 

Owner’s Telephone Number:        

 

Description of Claims:        

 

Highest Amount Sought For All Claims: $         (Amount in Figures) 

 

Amount Recovered: $           (Amount in Figures) 

 

Date of Claim Resolution:         

 

Method of Resolution (check one): 

 

 Judgment  Arbitration Award  Settlement 

 Other – Describe:        
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PREQUALIFICATION DECLARATION 

 

I,        (Printed Name), 

 

hereby declare that I am the        (Title) 

 

of        (Name of Entity) 

 

submitting this Prequalification Questionnaire; that I am duly authorized to sign this 

Prequalification Questionnaire on behalf of the above named entity; and that all 

information set forth in this Prequalification Questionnaire and all attachments hereto are, 

to the best of my knowledge, true, accurate and complete as of its submission date. 

 

The undersigned declares under penalty of perjury that all of the prequalification information 

submitted with this form is true and correct and that this declaration was executed in  

        (County),        (State) on        (Date). 

(Signature) 
 

        
(Printed Name) 

      
(Address) 

      
(City, State, Zip Code) 

             
(Telephone Number)  (Facsimile Number) 

   

      

(E-mail - optional) 
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BID FORM 

 
 
FOR:  CTS FENCE MAINTENANCE 
 

UNIVERSITY OF CALIFORNIA 
 

MERCED 
 

MERCED CALIFORNIA 
 

October 20, 2017 
 
 
 
BID TO: PHYSICAL OPERATIONS, PLANNING & DEVELOPMENT  

UNIVERSITY OF CALIFORNIA MERCED 
5200 N. LAKE  

MERCED, CALIFORNIA 95344 
209-228-4321 

 
 
 
SCOPE OF WORK:                                                                                                                         
 
 
BID FROM:                                                                                                                               

(Name of Bidder) 
 
                                                                                                                                

(Address) 
 
                                                  ,                                                                          

 (City) (State) (Zip Code) 
 

                                                            
(Telephone Number) 

 
                                                            

(Date Bid Submitted) 
 
 
 
Note:  All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is 
submitted.  Failure to do so will result in the Bid being rejected as non-responsive. 
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1. 0 BIDDER’S REPRESENTATIONS 
 
Bidder, represents that a) Bidder and all Subcontractors, regardless of tier, has the appropriate current and 
active Contractor's licenses required by the State of California and the Bidding Documents; b) it has 
carefully read and examined the Bidding Documents for the proposed Work on this Project; c) it has 
examined the site of the proposed Work and all Information Available to Bidders; d) it has become familiar 
with all the conditions related to the proposed Work, including the availability of labor, materials, and 
equipment; e) Bidder and all Subcontractors, regardless of tier, are currently registered with the California 
Department of Industrial Relations pursuant to California Labor Code Section 1725.5 and 1771.1.   Bidder 
hereby offers to furnish all labor, materials, equipment, tools, transportation, and services necessary to 
complete the proposed Work on this Project in accordance with the Contract Documents for the sums 
quoted.  Bidder further agrees that it will not withdraw its Bid within 60 days after the Bid Deadline, and 
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days 
after receipt of notice of selection, sign and deliver to University the Agreement in triplicate and furnish to 
University all items required by the Bidding Documents.  If awarded the Contract, Bidder agrees to 
complete the proposed Work specified in the Notice to Proceed. 
 
 
 
2.0 ADDENDA 
 
Bidder acknowledges that it is Bidder's responsibility to ascertain whether any Addenda have been issued 
and if so, to obtain copies of such Addenda from University’s Facility at the appropriate address stated on 
Page 1 of this Bid Form.  Bidder therefore agrees to be bound by all Addenda that have been issued for this 
Bid. 
 
 
 
3.0 NOT USED 
 
 
 
4.0 LUMP SUM BASE BID 
 

$  
 

 ,    ,    .   

 
(Place figures in appropriate boxes.) 

 
Bidder includes in the Lump Sum Base Bid the following allowances: NONE 
 
 
 
 
5.0 SELECTION OF APPARENT LOW BIDDER 
 
Refer to the Instructions to Bidders for selection of apparent low bidder.   
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6.0 UNIT PRICES   
 
The quantities set forth in the Unit Prices are estimates.  University does not represent that the actual 
quantity of any Unit Price item will equal the Estimated Quantity stated below.  University will perform 
the extension of the Unit Price times the respective Estimated Quantity. 
 
Section 01 22 00  
Group 1 – Fence Repair – Small Tear 
 Estimated Quantity 1000 LF  
 

$  
 

 ,    ,    .   

 
(Place figures in appropriate boxes.)  

 
Group 1A – Fence Repair – Medium Tear 
 Estimated Quantity 1000 LF  
 

$  
 

 ,    ,    .   

 
(Place figures in appropriate boxes.)  

 
Group 1B – Fence Repair – Large Tear 
 Estimated Quantity 1000 LF  
 

$  
 

 ,    ,    .   

 
(Place figures in appropriate boxes.)  

 
Group 1C – Fence Repair – Drooping Fence Mesh 
 Estimated Quantity 1000 LF  
 

$  
 

 ,    ,    .   

 
(Place figures in appropriate boxes.)  

 
Group 1 – Fence Repair – Small Tear 
 Estimated Quantity 1000   
 

$  
 

 ,    ,    .   

 
(Place figures in appropriate boxes.)  
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Group 2 – New or Replacement of Fence  
 Estimated Quantity 15,000 LF  
 

$  
 

 ,    ,    .   

 
(Place figures in appropriate boxes.)  

 
Group 3 – Sediment Build-Up in Gutter(s) 
 Estimated Quantity 30 LF   
 

$  
 

 ,    ,    .   

 
(Place figures in appropriate boxes.)  

 
Group 3A – Sediment Build-Up in or at a Gate Barrier 
 Estimated Quantity 10 EA  
 

$  
 

 ,    ,    .   

 
(Place figures in appropriate boxes.)  

 
Group 3B – Vegetation Overgrowth  
 Estimated Quantity 15,000 LF   
 

$  
 

 ,    ,    .   

 
(Place figures in appropriate boxes.)  

 
Group 4 – One-way Exit Funnel Obstruction or Damage 
 Estimated Quantity 750 EA   
 

$  
 

 ,    ,    .   

 
(Place figures in appropriate boxes.)  

 
Group 4A – Burrow Damage 
 Estimated Quantity 1000 EA   
 

$  
 

 ,    ,    .   

 
(Place figures in appropriate boxes.)  
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Group 4B – Wildlife Entanglement Removal 
 Estimated Quantity 100 EA  
 

$  
 

 ,    ,    .   

 
(Place figures in appropriate boxes.)  

 
 
7.0 CONPENSIABLE DELAY - NONE 
 
 
8.0 ALTERNATES - NONE 
 
 
9.0 LIST OF SUBCONTRACTORS 
 
Bidder will use Subcontractors for the Work: 
 
   Yes          
 
If “yes”, provide in the spaces below (a) the name, the location of the place of business, and the California 
contractor license number of each subcontractor who will perform work or labor or render service to the 
prime contractor in or about the construction of the work or improvement, or a subcontractor licensed by 
the state of California who, under subcontract to the prime contractor, specially fabricates and installs a 
portion of the work or improvement according to detailed drawings contained in the plans and 
specifications, in an amount in excess of one-half of 1 percent of the prime contractor's total bid, (b) the 
portion of the work which will be done by each subcontractor.  The prime contractor shall list only one 
subcontractor for each such portion as is defined by the prime contractor in its bid. 
 

 Subcontractor 
Portion of the Work  

Activity  
(e.g. electrical, 

mechanical, concrete) 

Name of Business Location of Business 
(City) 

License No. 

    

    

    

    

    

    

    

    

(Note:  Add additional pages if required.) 
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10.0 LIST OF CHANGES IN SUBCONTRACTORS DUE TO ALTERNATES - NONE 
 
 
 
11.0 BIDDER INFORMATION 
 
 
TYPE OF ORGANIZATION: 
 

                                                                                                                                                  
(Corporation, Partnership, Individual, Joint Venture, etc.)  

 
IF A CORPORATION, THE CORPORATION IS ORGANIZED UNDER THE LAWS OF: 
 

THE STATE OF                                         . 
   (State) 
 
NAME OF PRESIDENT OF THE CORPORATION: 
 
                                                                                                                                                  
    (Insert Name) 
 
 
NAME OF SECRETARY OF THE CORPORATION: 
 
                                                                                                                               
    (Insert Name) 

 
 
IF A PARTNERSHIP, NAMES OF ALL GENERAL PARTNERS: 

 
                                                                                                                             
    (Insert Names) 
                                                                                                                                                 
     

 
 
 
 
CALIFORNIA CONTRACTORS LICENSE(S): 
 
 
 
                                                                                                                            
(Classification)    (License Number)   (Expiration Date) 
 
  

(For Joint Venture, list Joint Venture's license and licenses for all Joint Venture partners.)  
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12.0 REQUIRED COMPLETED ATTACHMENTS 
 
The following documents are submitted with and made a condition of this Bid: 
 
 1. Bid Security in the form of                                                                                         

     (Bid Bond or Certified Check) 
 
13.0 DECLARATION 
 
 I,                                                        , hereby declare that I am the 
                                                          (Printed Name) 
 
                                        of                                                                   
                                (Title)                                                                          (Name of Bidder)  
 
submitting this Bid Form; that I am duly authorized to execute this Bid Form on behalf of Bidder; and that 

all information set forth in this Bid Form and all attachments hereto are, to the best of my knowledge, true, 

accurate, and complete as of its submission date. 

 I further declare that this bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or 

sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or 

anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any 

manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the 

bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, 

or of that of any other bidder, or to secure any advantage against the public body awarding the contract of 

anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, 

that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or 

the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to 

any corporation, partnership, company association, organization, bid depository, or to any member or agent 

thereof to effectuate a collusive or sham bid. 
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I declare, under penalty of perjury, that the foregoing is true and correct and that this declaration was 

executed at:           (Name of City if within a City, otherwise Name of County), 

in the State of                                                          , on                    ________________. 
                                 (State)                                                    (Date)   
 
 
 
 
 
      
 ________________________________________ 

(Signature)  
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BID BOND 
 
 
KNOW ALL PERSONS BY THESE PRESENTS:  
 
  That we,                                                                                                                                  , 
 
as Principal, and                                                                      , as Surety, are held and firmly bound unto 
THE REGENTS OF THE UNIVERSITY OF CALIFORNIA, hereinafter called THE REGENTS, in the 
sum of 10% of the Lump Sum Base Bid amount for payment of which in lawful money of the United 
States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and 
assigns, jointly and severally, firmly by these presents. 
 
  THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT, WHEREAS, Principal has 
submitted a Bid for the work described as follows: 
 

CTS FENCE MAINTENANCE 
UNIVERSITY OF CALIFORNIA MERCED 

MERCED, CALIFORNIA 
PROJECT NO.:  

 
 
  NOW, THEREFORE, if Principal shall not withdraw said Bid within the time period specified after 
the Bid Deadline, as defined in the Bidding Documents, or within 60 days after the Bid Deadline if no 
time period be specified, and, if selected as the apparent lowest responsible Bidder, Principal shall, within 
the time period specified in the Bidding Documents, do the following: 
 
  (1) Enter into a written agreement, in the prescribed form, in accordance with the Bid. 
  (2) File two bonds with THE REGENTS, one to guarantee faithful performance and the other to 

guarantee payment for labor and materials, as required by the Bidding Documents. 
  (3) Furnish certificates of insurance and all other items as required by the Bidding Documents.  
 
In the event of the withdrawal of said Bid within the time period specified, or within 60 days if no time 
period be specified, or the disqualification of said Bid due to failure of Principal to enter into such 
agreement and furnish such bonds, certificates of insurance, and all other items as required by the Bidding 
Documents, if Principal shall pay to THE REGENTS an amount equal to the difference, not to exceed the 
amount hereof, between the amount specified in said Bid and such larger amount for which THE 
REGENTS procure the required work covered by said Bid, if the latter be in excess of the former, then 
this obligation shall be null and void, otherwise to remain in full force and effect. 
 
  In the event suit is brought upon this bond by THE REGENTS, Surety shall pay reasonable 
attorneys' fees and costs incurred by THE REGENTS in such suit.  
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IN WITNESS WHEREOF, we have hereunto set our hands this                                                      day of                          
, 20      . 
 
 
 
 
Principal:                                                        
  (Name of Firm) 
 
By:                                                                
 
Title:                                                              
 
 
 
 
 
 
 
Surety:                                                           
  (Name of Firm) 
 
By:                                                                
 
Title:                                                              
 
Address for Notices: 
 
                                                                    
 
                                                                    
 
                                                                    
 
 
 
NOTE:   Notary acknowledgement for Surety and Surety's Power of Attorney must be attached. 
 
 



CTS FENCE MAINTENANCE        PROJECT NO.:  
UNIVERSITY OF CALIFORNIA, MERCED 
MERCED, CALIFORNIA 
 
 

June 6, 2011 Agreement 
Revision: 4 1 
LF/MPT:AGRMT 

AGREEMENT 

THIS AGREEMENT is made as of the ____ day of _______________ between the University, 

THE REGENTS OF THE UNIVERSITY OF CALIFORNIA, 

whose facility is: University of California
Merced Campus 

whose address for notices is: Physical Operations, Planning & Development
University of California 
5200 n. Lake Rd. 
Merced, California 95343 

and Contractor:  
whose address for notices is:  
  

for the Project: CTS Fence Maintenance 
Project No.  
University of California Merced 
Merced, California 

  
University's Responsible Administrator: Tibor Toth 

Assistant Vice Chancellor 
Facilities Management

University's Representative is: Francesca Cannizzo
Campus Bilogist

whose address for notices is: Physical Operations, Planning & Development
University of California 
5200 N. Lake Rd. 
Merced, California 95343 

Contract Documents for the  
Work Prepared by: 

University of California Merced 
(209)228-4321

University and Contractor hereby agree as follows: 

ARTICLE 1 WORK - Contractor shall provide all work required by the Contract Documents (the 
"Work").  Contractor agrees to do additional Work arising from changes ordered by the University pursuant 
to Article 7 of the General Conditions.  Contractor shall (1) pay all sales, consumer and other taxes and (2) 
obtain and pay for any governmental licenses and permits necessary for the work, other than building and 
utility permits. 

ARTICLE 2 CONTRACT DOCUMENTS - "Contract Documents" means the Advertisement for Bids, 
Instructions To Bidders, Supplementary Instructions to Bidders, Bid Form, this Agreement, General 
Conditions, Supplementary Conditions, Exhibits, Specifications, List of Drawings, Drawings, Addenda, 
Notice to Proceed, Change Orders, Notice of Completion, and all other documents identified in this 
Agreement of which together form the Contract between University and Contractor for the Work (the 
"Contract").  The Contract constitutes the complete agreement between University and Contractor and 
supersedes any previous agreements or understandings.  
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ARTICLE 3 CONTRACT SUM - Subject to the provisions of the Contract Documents University shall 
pay to Contractor, for the performance of the Work, $, the "Contract Sum". 

The Contract Sum includes the following Allowances:  

   

The Contract Sum includes the following Alternates accepted by University 

 

University reserves the right to accept the following Alternates within 90 days after the date of this 
Agreement: 

Unit prices, if any, are as follows: 

The Contract Sum will be increased by an amount equal to the unit price multiplied by the actual number of 
units of each unit price item incorporated in the Work. 
 
ARTICLE 4 CONTRACT TIME - Contractor shall commence the Work on the date specified in the 
Notice to Proceed and fully complete the work within the specified notification within the Scope of Work.     

By signing this agreement, Contractor represents to University that the Contract Time is reasonable for 
completion of the work and that Contractor will complete the Work within the Contract Time. Time limits 
stated in the Contract Documents are of the essence of the Contract. 

 
ARTICLE 5 LIQUIDATED DAMAGES - If Contractor fails to meet Substantial Completion milestones 
as described in the summary of work 01 11 10 part 1, Contractor shall be assessed liquidated damages in the 
amount of $1,500.00 per day for each calendar day following the specified date of Substantial Completion 
for that phase where the Work remains incomplete (Saturdays, Sundays, and holidays included).   
 
ARTICLE 6 COMPENSABLE DELAY - If Contractor is entitled to an increase in the Contract Sum as a 
result of a Compensable Delay, determined pursuant to Articles 7 and 8 of the General Conditions, the 
Contract Sum will be increased by the sum of  $100.00 per day for each day for which such compensation 
is payable. 

ARTICLE 7 DUE AUTHORIZATION - The person or persons signing this Agreement on behalf of 
Contractor hereby represent and warrant to University that this Agreement is duly authorized, signed, and 
delivered by Contractor. 
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THIS AGREEMENT is entered into by University and Contractor as of the date set forth above. 

 
CONTRACTOR: 
 

 UNIVERSITY:
The Regents of the University of California 

(Name of Firm) 

 

  
Physical Operations, Planning & Development 
Merced Campus

(Type of Organization) 

By: 

 (Facility) 

By:
(Signature) 

 

 (Signature) 

Tibor Toth 
(Printed Name) 

 

 (Printed Name) 

 Assistant Vice Chancellor  
(Title) 

California Contractor's License(s): 

 

 (Title) 

(Name of Licensee) 

 

  

(Classification and License Number)

 

  

(Expiration Date)   

Employer Identification Number 

 

  

(EIN NUMBER)   

 

Attach notary acknowledgment for all signatures of Contractor.  If signed by other than the sole proprietor, 
a general partner, or corporate officer, attach original notarized Power of Attorney or Corporate Resolution.
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GENERAL CONDITIONS – BRIEF FORM  

ARTICLE 1 - GENERAL PROVISIONS 

1.1  BASIC DEFINITIONS 

.1 “Contract” shall have the meaning identified in Article 2 of the Agreement. 

.2 “Contract Documents” means all documents listed in Article 2 of the Agreement, as modified by Change 
Order, including but not limited to the Drawings and Specifications. 

.3  “Day,” as used in the Contract Documents, shall mean calendar day, unless otherwise specifically 
provided. 

.4 “Project” means the Work of the Contract and all other work, labor, equipment, and materials necessary 
to accomplish the Project. The Project may include construction by University or by Separate 
Contractors. 

.5 “Project Site” or “Site” or “site” means lands and facilities upon which the Work pertaining to physical 
construction operations is performed, including such access and other lands and facilities designated in 
the Contract Documents for use by CM/Contractor. 

.6   “Separate Contractor” means a person or firm under separate contract with University performing other 
work related to the Project.  

.7  “Subcontractor” means a person or firm that has a contract with Contractor or with a Subcontractor to 
perform a portion of the Work. Unless otherwise specifically provided, the term Subcontractor includes 
Subcontractors of all tiers. 

.8 “University” means The Regents of the University of California.  

.9  “University’s Building Official,” or “Certified Building Official,” means the individual the University has 
designated to act in the capacity as the “Building Official” as defined by the California Building Standards 
Code.  The University’s Building Official will determine whether the Work complies with Applicable Code 
Requirements and will determine whether and when it is appropriate to issue a Certificate of Occupancy.  

.10  “University's Representative” means the person identified as such in the Agreement. 

.11 “University’s Responsible Administrator“ means the person, or his or her authorized designee, who is 
authorized to sign the Agreement and other applicable Contract Documents on behalf of the University. 

.12 “Work” means all construction, services and other requirements of the Contract Documents as modified 
by Change Order, whether completed or partially completed, and includes all labor, materials, equipment, 
tools, and services provided or to be provided by Contractor to fulfill Contractor's obligations. The Work 
may constitute the whole or a part of the Project. 

ARTICLE 2 - UNIVERSITY 

2.1  UNIVERSITY'S RIGHT TO STOP THE WORK 

2.1.1  If Contractor fails to correct Defective Work as required by Article 12.2 or fails to perform the Work in 
accordance with the Contract Documents, University or University's Representative may direct Contractor to stop 
the Work, or any portion thereof, until the cause for such order has been eliminated by Contractor.   
 
2.2  UNIVERSITY'S RIGHT TO CARRY OUT THE WORK 

2.2.1  If Contractor fails to carry out the Work in accordance with the Contract Documents, fails to provide 
sufficient labor, materials, equipment, tools, and services to maintain the Contract Schedule, or otherwise fails to 
comply with any material term of the Contract Documents, and, after receipt of written notice from University, fails 
within 2 days, excluding Saturdays, Sundays and legal holidays, or within such additional time as the University 
may specify, to correct such failure, University may, without prejudice to other remedies University may have, 
correct such failure at Contractor's expense.  

ARTICLE 3 - CONTRACTOR 

3.1  REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 

3.1.1  Contractor shall carefully study and compare each of the Contract Documents with the others and with 
information furnished by University, and shall promptly report in writing to University's Representative any errors, 
inconsistencies, or omissions in the Contract Documents or inconsistencies with Applicable Code Requirements 
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observed by Contractor. 
 
3.1.2  Contractor shall take field measurements, verify field conditions, and carefully compare with the Contract 
Documents such field measurements, conditions, and other information known to Contractor before commencing 
the Work. Errors, inconsistencies, or omissions discovered at any time shall be promptly reported in writing to 
University's Representative. 
 

3.1.3  If Contractor performs any construction activity which it knows or should know involves an error, 
inconsistency, or omission referred to in Articles 3.1.1 and 3.1.2, without notifying and obtaining the written 
consent of University's Representative, Contractor shall be responsible for the resultant losses, including, without 
limitation, the costs of correcting Defective Work. 

3.2  SUPERVISION AND CONSTRUCTION PROCEDURES 

3.2.1  Contractor shall supervise, coordinate, and direct the Work using Contractor's best skill and attention. 
Contractor shall be solely responsible for and have control over construction means, methods, techniques, 
sequences, procedures, and the coordination of all portions of the Work. 

3.3  LABOR AND MATERIALS 

3.3.1  Unless otherwise provided in the Contract, Contractor shall provide and pay for all labor, materials, 
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities 
and services necessary for proper execution and Final Completion of the Work, whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work. 

3.4  CONTRACTOR'S WARRANTY 

3.4.1  Contractor warrants to University that all materials and equipment used in or incorporated into the Work 
will be of good quality, new, and free of liens, claims, and security interests of third parties; that the Work will be of 
good quality and free from defects; and that the Work will conform with the requirements of the Contract. If 
required by University's Representative, Contractor shall furnish satisfactory evidence as to the kind and quality of 
materials and equipment. 

3.5  TAXES 

3.5.1  Contractor shall pay all sales, consumer, use, and similar taxes for the Work or portions thereof provided 
by Contractor. 

3.6  PERMITS, FEES, AND NOTICES 

3.6.1  Except for the permits and approvals with respect to which University is not subject, Contractor shall 
secure and pay for all permits, approvals, government fees, licenses, and inspections necessary for the proper 
execution and performance of the Work. Contractor shall deliver to University all original licenses, permits, and 
approvals obtained by Contractor in connection with the Work prior to the final payment or upon termination of the 
Contract, whichever is earlier. 

3.7  APPLICABLE CODE REQUIREMENTS 

3.7.1  Contractor shall perform the Work in accordance with all applicable code requirements. 

3.8  AS-BUILT DOCUMENTS 

3.8.1  Contractor shall maintain one set of As-built drawings and specifications, which shall be kept up to date 
during the Work of the Contract. Prior to Final Completion each drawing and the specification cover shall be 
signed by Contractor and dated attesting to the completeness of the information noted therein.  

3.9  SUBMITTALS 

3.9.1  Contractor shall review, approve, and submit to University's Representative, submittals required by the 
Contract Documents with reasonable promptness and in such sequence as to cause no delay in the Work or in 
the activities of University or of Separate Contractors. Contractor shall perform no portion of the Work requiring 
submittals until the respective submittal has been reviewed by University's Representative and no exceptions 
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have been taken by University's Representative.  Contractor shall not be relieved of responsibility for errors or 
omissions or deviations in submittals by University's Representative's review, acceptance, comment, or approval 
thereof. 

3.10 USE OF SITE AND CLEAN UP 

3.10.1  Contractor shall, during performance of the Work, keep the Project site and surrounding area free from 
the accumulation of excess dirt, waste materials, and rubbish caused by Contractor. Contractor shall remove all 
excess dirt, waste material, and rubbish caused by the Contractor; tools; equipment; machinery; and surplus 
materials from the Project site and surrounding area at the completion of the Work. 

3.11  CUTTING, FITTING, AND PATCHING 

3.11.1  Contractor shall do all cutting, fitting, or patching of the Work required to make all parts of the Work come 
together properly and to allow the Work to receive or be received by work of Separate Contractors shown upon, 
or reasonably implied by, the Contract Documents. 

3.11.2  Contractor shall not endanger the Work, the Project, or adjacent property by cutting, digging, or 
otherwise. Contractor shall not cut or alter the work of any Separate Contractor without the prior consent of 
University's Representative. 

3.12  ACCESS TO WORK 

3.12.1  University, University's Representative, their consultants, and other persons authorized by University will 
at all times have access to the Work wherever it is in preparation or progress. Contractor shall provide safe and 
proper facilities for such access and for inspection. 

3.13  ROYALTIES AND PATENTS 

3.13.1  Contractor shall pay all royalties and license fees required for the performance of the Work. Contractor 
shall defend suits or claims resulting from Contractor's or any Subcontractor's infringement of patent rights and 
shall Indemnify, defend and hold harmless University and University's Representative from losses on account 
thereof. 

3.14  DIFFERING SITE CONDITIONS 

3.14.1 If Contractor encounters any of the following conditions at the site, Contractor shall immediately notify 
the University's Representative in writing of the specific differing conditions before they are disturbed and 
before any affected Work is performed, and permit investigation of the conditions: 

.1 Subsurface or latent physical conditions at the site which differ materially from those indicated in 
this Contract, or if not indicated in this Contract, in the Information Available to Bidders; or 

.2 Unknown physical conditions at the site, of an unusual nature, which differ materially from those 
ordinarily encountered and generally recognized as inherent in work of the character provided for 
in the Contract. 

 
3.14.2 Contractor shall be entitled to an adjustment to the Contract Sum and/or Contract Time as the result of 
extra costs and/or delays resulting from a materially differing site condition, if and only if Contractor fulfills the 
following conditions: 

.1 Contractor fully complies with Article 3.14.1; and 

.2  Contractor fully complies with Article 4 (including the timely filing of a Change Order Request and 
all other requirements for Change Orders Requests and Claims). 

3.14.3 Adjustments to the Contract Sum and/or Contract Time shall be subject to the procedures and limitations 
set forth in Articles 7 and 8. 

3.15 INFORMATION AVAILABLE TO BIDDERS 

3.15.1 Any information provided pursuant to Information Available To Bidders is subject to the following 
provisions:  

.1  The information is made available for the convenience of Bidders and is not a part of the 
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Contract.  
.2  The Contractor may rely on written descriptions of physical conditions included in the information 

to the extent such reliance is reasonable.   
.3  Other components of the information, including but not limited to recommendations, may not be 

relied upon by Contractor. University shall not be responsible for any interpretation of or 
conclusion drawn from the other components of the information by the Contractor.    

3.16  LIABILITY FOR AND REPAIR OF DAMAGED WORK 

3.16.1  Contractor shall be liable for any and all damages and losses to the Project (whether by fire, theft, 
vandalism, earthquake or otherwise) prior to University’s acceptance of the Project as fully completed 
except that Contractor shall not be liable for Earthquake, tidal wave, or flood, provided that the loss was 
not caused in whole or in part by the negligent acts or omissions of Contractor, its officers, agents or 
employees (including all Subcontractors and suppliers of all tiers).  

3.17 INDEMNIFICATION BY CONTRACTOR 

3.17.1 To the maximum extent allowed by law, Contractor shall indemnify, defend and hold harmless (with 
counsel approved by University), University, University's consultants, University's Representative, University's 
Representative's consultants, their respective directors, officers, agents, and employees, and any person or entity 
working under any of them (hereinafter collectively "Indemnitees") from and against all claims, demands, actions, 
causes of action, obligations, costs, expenses, damages, interest, losses and liabilities caused, or asserted to 
have been caused, in whole or in part, by: 

.1 Breach of contract, negligence, or other misconduct of Contractor, its Subcontractors, their 
officers, agents and employees, or any person or entity under Contractor on the Project.   

.2 The condition of the Project site (including any of the Work) at any time when the project site, in 
whole or in part, is in the control of Contractor, its Subcontractors, their officers, agents and 
employees, or any person or entity under Contractor on the Project.   

 
3.17.2 The obligation to indemnify, defend and hold harmless shall apply irrespective of the negligence of 
Indemnitees; but the obligation to indemnify, defend and hold harmless shall not apply in the event of the sole 
negligence of Indemnitees.  The obligation to indemnify, defend and hold harmless shall not be limited by any 
assertion or finding that the Indemnitees are liable by reason of a non-delegable duty. 
 

ARTICLE 4 - ADMINISTRATION OF THE CONTRACT 

4.1  ADMINISTRATION OF THE CONTRACT BY UNIVERSITY'S REPRESENTATIVE 

4.1.1  University's Representative will provide administration of the Contract as provided in the Contract 
Documents and will be the representative of University. University's Representative will have authority to act on 
behalf of University only to the extent provided in the Contract Documents. 

4.2  CONTRACTOR CHANGE ORDER REQUESTS 

4.2.1  Contractor may request changes to the Contract Sum and/or Contract Time for Extra Work, materially 
differing site conditions, or Delays to Final Completion of the Work. 

4.2.2  Conditions precedent to obtaining an adjustment of the Contract Sum and/or Contract Time , payment of 
money, or other relief with respect to the Contract Documents, for any other reason, are: 

.1  Timely submission of a Change Order Request that meets the requirements of Articles 4.2.3.1 
and  4.2.3.2; and 

.2 If requested, timely submission of additional information requested by the University 
Representative pursuant to Article 4.2.3.3. 

4.2.3   Change Order Request: 

.1  A Change Order Request will be deemed timely submitted if, and only if, it is submitted within 7 
days of the date the Contractor discovers, or reasonably should discover the circumstances 
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giving rise to the Change Order Request, unless additional time is allowed in writing by 
University’s Representative for submission of the Change Order Request.  

.2  A Change Order Request must state that it is a Change Order Request, state and justify the 
reason for the request, and specify the amount of any requested adjustment of the Contract 
Sum, Contract Time, and/or other monetary relief 

.3  Upon request of University's Representative, Contractor shall submit such additional information 
as may be requested by University's Representative for the purpose of evaluating the Change 
Order Request.  

 
4.2.4  University's Representative will make a decision on a Change Order Request, within a reasonable time, 
after receipt of a Change Order Request.  A final decision is any decision on a Change Order Request which 
states that it is final.  If University's Representative issues a final decision denying a Change Order Request in 
whole or in part, Contractor may contest the decision by filing a timely Claim under the procedures specified in 
Article 4.3.   

4.2.5 Contractor may file a written demand for a final decision by University’s Representative on all or part of 
any Change Order Request as to which the University’s Representative has not previously issued a final decision 
pursuant to Article 4.2.4; such written demand may not be made earlier than the 30th day after submission of the 
Change Order Request.  Within 30 days of receipt of the demand, University’s Representative will issue a final 
decision on the Change Order Request.   The University’s Representative’s failure to issue a decision within the 
30-day period shall be treated as the issuance, on the last day of the 30-day period, of a final decision to deny the 
Change Order Request in its entirety.  

 
4.3  CLAIMS 

4.3.1  The term “Claim” means a written demand or assertion by Contractor seeking an adjustment or 
interpretation of the terms of the Contract Documents, payment of money, extension of time, or other relief with 
respect to the Contract Documents, including a determination of disputes or matters in question between 
University and Contractor arising out of or related to the Contract Documents or the performance of the Work. 
However, the term "Claim" shall not include, and the Claims procedures provided under this Article 4, including 
but not limited to arbitration, shall not apply to the following: 

.1  Claims respecting penalties for forfeitures prescribed by statute or regulation which a government 
agency is specifically authorized to administer, settle, or determine. 

.2  Claims respecting personal injury, death, reimbursement, or other compensation arising out of or 
resulting from liability for personal injury or death. 

.3  Claims by University, except as set forth in Articles 4.5, 4.6, and 4.7. 

.4  Claims respecting stop payment notices. 
 
4.3.2  A Claim arises upon the issuance of a written final decision denying in whole or in part Contractor's 
Change Order Request pursuant to Articles 4.2.4 and 4.2.5.  

4.3.3  A Claim must include the following: 

.1  A statement that it is a Claim and a request for a decision pursuant to Article 4.5. 

.2  A detailed factual narrative of events fully describing the nature and circumstances giving rise to 
the Claim, including but not limited to, necessary dates, locations, and items of work affected. 

 
4.4  ASSERTION OF CLAIMS 

4.4.1  Claims by Contractor shall be first submitted to University's Representative for decision. 

4.4.2  Notwithstanding the making of any Claim or the existence of any dispute regarding any Claim, unless 
otherwise directed by University's Representative, Contractor shall not cause any delay, cessation, or termination 
in or of Contractor's performance of the Work, but shall diligently proceed with performance of the Work in 
accordance with the Contract Documents.  

4.4.3  Contractor shall submit a Claim in writing, together with all supporting data specified in Article 4.3.3, to 
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University's Representative as soon as possible but not later than 30 days after the date the Claim arises under 
Article 4.3.2.  Unless otherwise directed by University, Contractor shall proceed with the Work regardless of any 
dispute or claim. 
 
4.5  DECISION OF UNIVERSITY'S REPRESENTATIVE ON CLAIMS 

4.5.1  University's Representative will timely review Claims submitted by Contractor. If University's 
Representative determines that additional supporting data are necessary to fully evaluate a Claim, University's 
Representative will request such additional supporting data in writing. Such data shall be furnished no later than 
10 days after the date of such request. University's Representative will render a decision promptly and in any 
case within 30 days after the later of the receipt of the Claim or the deadline for furnishing such additional 
supporting data; provided that, if the amount of the Claim is in excess of $50,000, the aforesaid 30-day period 
shall be 45 days. Failure of University's Representative to render a decision by the applicable deadline will be 
deemed a decision denying the Claim on the date of the deadline, unless, upon receipt of a Claim, Contractor and 
University mutually agree to extend the time periods provided herein, or unless otherwise extended by law. The 
decision of University's Representative will be final and binding unless appealed in accordance with Articles 4.5.2, 
4.6, and 4.7.  The University's Representative's decision on a Claim or dispute will include a written statement 
identifying all disputed and undisputed portions of the Claim and substantially including the following: 

“This is a decision under Article 4.5 of the General Conditions of your contract. If you are 
dissatisfied with the decision, and if you complied with the procedural requirements for asserting 
claims specified in Article 4 of the General Conditions of your contract, you may have the right to 
demand in writing an informal conference to meet and confer for settlement of any remaining 
issues in dispute, following which, if still dissatisfied, you may demand in writing a further 
resolution via nonbinding mediation, after which you have the right to arbitrate or litigate this 
decision. If you fail to take appropriate action within 30 days of the date of this decision, the 
decision shall become final and binding and not subject to further appeal.” 

4.5.2  If either Contractor or University disputes University’s Representative’s decision on a Claim, then, within 
30 days after the decision of University’s Representative on the Claim, or, if no decision has been issued, within 
30 days from the date of the applicable deadline in Article 4.5.1 for University Representative to render a decision, 
such party (the “Disputing Party”) must provide written notice demanding an informal conference to meet and 
confer.  University shall schedule the conference within 30 days upon receipt of the notice demanding an informal 
conference.  The parties will attempt in good faith to resolve any controversy or Claim arising out of or relating to 
this Contract by negotiation at the conference. 
 
4.6  MEDIATION 
 
4.6.1  Within 10 business days following the informal conference to meet and confer stated in Article 4.5.2, if the 
Claim or any portion of the Claim remains in dispute, the University shall provide a written statement identifying 
the disputed and undisputed portions of the Claim.  Within 30 days of receipt of the statement, if either Contractor 
or University disputes any portion of the Claim, then the Disputing Party must provide written notice to the non-
disputing party demanding non-binding mediation.  The Contractor and the University shall share the associated 
costs equally and shall mutually agree to a mediator within 10 business days.  If the parties cannot agree upon a 
mediator, each party shall select a mediator and those mediators shall select a qualified neutral third party to 
mediate with regard to the disputed portion of the Claim, with each party bearing the fees and costs of its 
respective mediator.  Mediation shall include, but not be limited to, neutral evaluation, a dispute review board, or 
other negotiation or evaluation through an independent third party or board.  The Contractor and the University 
may mutually agree to waive any individual mediation in writing and proceed to arbitration or litigation pursuant to 
this Contract. 
 
4.7 LITIGATION AND ARBITRATION 

4.7.1  Either party may provide a written notice of its election to arbitrate or provide written notice of its election 
to litigate the Claim within 30 days after the mediation pursuant to Article 4.6.1, or,  if the parties mutually agreed 
in writing to waive mediation, within 30 days after the agreement is signed by both parties.   
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4.7.2 If a notice of election to arbitrate or litigate is not given by either party within 30 days pursuant to Article 
4.7.1,  University's Representative's decision on the Claim will be final and binding and not subject to appeal or 
challenge. 

 
4.7.3 If the Disputing Party gives timely notice of its election to arbitrate the University's Representative's 
decision on a Claim, Disputing Party shall have the right, within 120 days after a Notice of Completion, or a Notice 
of Cessation, as applicable, is filed for the Contract, to make a demand for arbitration in accordance with Article 
4.7.  Failure to perfect a Claim for which a timely election to arbitrate has been made by the timely filing of a 
demand for arbitration and timely payment of all applicable and required fees to the American Arbitration 
Association (“AAA”) shall result in the University’s Representative’s decision on said Claim becoming final and 
binding and not subject to appeal or challenge.  If the Disputing Party makes a timely demand for arbitration, and 
the amount of the Claim in question, when combined with all other Claims, if any, which are the subject of 
previously filed demands for arbitration that have not been resolved by settlement or arbitration award, is 
$100,000 or more, then the other party may elect to litigate all such Claims by filing a written notice with the AAA 
within 30 days after its receipt of notice from the AAA of the Disputing Party's demand for arbitration of the Claim 
that raises the total amount of Claims subject to arbitration to $100,000 or more.  If the other party fails to give 
notice of its election to litigate within such 30-day period, it shall be deemed to have consented to arbitration and 
waived the right to litigate. If after commencement of arbitration the amount of unresolved Claims in arbitration are 
allowed to be increased to $100,000 or more, through an AAA-allowed amendment  or otherwise, either party 
may elect to litigate within 30 days following the date that the electing party first receives written notification from 
the AAA that total Claims in arbitration equal or exceed $100,000. If neither party gives notice of its election to 
litigate within such 30-day period as applicable, then both parties shall be deemed to have consented to 
arbitration and waived the right to litigate. 
 

4.7.4 A demand for arbitration pursuant to Article 4.6.3 shall include a copy of the Claim presented to 
University’s Representative pursuant to Article 4.4, a copy of the decision of University's Representative pursuant 
to Article 4.5, if any, a copy of the University’s written statement identifying the portion of the Claim that remained 
in dispute following the informal conference pursuant to Article 4.6.1, and a summary of the remaining portions of 
the Claim in dispute.  The demand shall state the amount in controversy, if any, and state the remedy sought.  
The demand shall identify the University’s Responsible Administrator as the representative of the responding 
party and the Office of the General Counsel as counsel for the responding party. The demand shall be filed with 
the AAA and shall not be deemed to have been made until all applicable fees have been paid to the AAA by the 
demanding party.  Copies of the demand and attachments shall be sent to University's Responsible Administrator 
as the representative of the responding party and the University’s Office of General Counsel as attorney for the 
responding party.  The address for the Office of General Counsel is 1111 Franklin Street, Oakland, CA 94607.   

4.7.5  Except as modified by this Article 4.6, arbitration shall be initiated and conducted in accordance with the 
Construction Industry Arbitration Rules of the AAA then in effect. The following additional modifications shall be 
made to the aforesaid AAA rules: 

.1  Civil discovery shall be permitted for the production of documents and taking of depositions.  
Other discovery may be permitted in the discretion of the arbitrator. All disputes regarding 
discovery shall be decided by the arbitrator. 

.2  University's Representative and/or University's consultants, shall if required by agreement with 
University, upon demand by University join in and be bound by the Arbitration. University's 
Representative and University's consultants will have the same rights in any arbitration 
proceeding as are afforded by the AAA rules to Contractor and University. 

.3  Contractor's sureties shall be bound by any arbitration award and may join in any arbitration 
proceeding. 

.4  Except as provided in Articles 4.6.5.2. and 4.6.5.3 above, no Subcontractor or other person 
shall have a right or obligation to join in or be a party to any arbitration proceeding provided for 
in this Article 4 either directly, by joinder, by consolidation or actions, by counterclaim or 
crossclaim, or otherwise without the express written consent of University, Contractor, and the 
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joining party. 
.5  If more than one demand for arbitration is made by a party with respect to Claims referred to 

University's Representative, all such Claims shall be consolidated into a single arbitration 
unless the parties otherwise agree in writing. 

.6  If total Claims are less than $50,000, AAA expedited procedures as modified by this Article 4 
shall apply. If total Claims are between $50,000 and $100,000 they shall be heard by a single 
arbitrator who shall be an attorney. If total Claims are in excess of $100,000 and are submitted 
to arbitration, either by agreement or by failure to elect litigation the controversy shall be heard 
by a panel of three arbitrators, one of which shall be an attorney. 

.7  No arbitrator shall be appointed and no discovery may be commenced prior to the date of Final 
Completion unless University and Contractor otherwise agree. 

.8  The exclusive forum for determining arbitrability shall be the Superior Court of the State of 
California.  The AAA shall not submit to any arbitrator any matter concerning the arbitrability of 
the dispute if the arbitrability is contested. 

.9  If the expedited procedures of the AAA are applicable, the AAA shall submit simultaneously to 
each party an identical list of 7 proposed arbitrators drawn from the National Panel of 
Commercial Arbitrators, and each party may strike 3 names from the list on a peremptory basis 
and return the list to the AAA within 10 days from the date of receipt. 

.10 Except as provided herein, the arbitration shall be conducted and enforced under California 
law, including the California Arbitration Act (California Code of Civil Procedure section 1280 
and following).  The Federal Arbitration Act shall not apply to the arbitration. 

 
ARTICLE 5 - SUBCONTRACTORS 

5.1.1 Contractor shall provide to University, prior to commencement of the Work, a list of all Subcontractors to be 
used to perform the Work.  
 

ARTICLE 6 – NOT USED 
 

ARTICLE 7 - CHANGES IN THE WORK 

7.1  CHANGES 

7.1.1  University may, from time to time, order or authorize additions, deletions, and other changes in the Work 
by Change Order or Field Order without invalidating the Contract and without notice to sureties. Absence of such 
notice shall not relieve such sureties of any of their obligations to University. Contractor shall proceed promptly 
with any changes in the Work, unless otherwise provided in the relevant Change Order or Field Order. 
 
7.2  DEFINITIONS 

7.2.1  A Change Order is a Contract Document (as shown in the Exhibits) which has been signed by both 
University and Contractor, and states their agreement, as applicable, to the following: A change in the Work, if 
any; The amount of an adjustment of the Contract Sum, if any; The amount of an adjustment of the Contract 
Time, if any; and/or A modification to any other Contract term or condition.  

7.2.2  A Field Order is a Contract Document issued by the University that orders the Contractor to perform 
Work.  A Field Order does not require the agreement of Contractor, and shall be valid with or without the 
signature of Contractor.  A Field Order may, but need not, constitute a change in the Work and may, but need not, 
entitle Contractor to an adjustment of the Contract Sum or Contract Time.   

7.3  CHANGE ORDER PROCEDURES 

7.3.1  Contractor shall provide a Change Order Request and Cost Proposal pursuant to Article 4.2 and this 
Article 7.3 of the General Conditions. Adjustments of the Contract Sum resulting from Extra Work and Deductive 
Work shall be determined using one of the methods described in this Article 7.3.  Adjustments of the Contract 
Time shall be subject to the provisions in Article 8.  

7.3.2  The term “Cost of Extra Work” as used in this Article 7.3 shall mean actual costs incurred or to be 
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incurred by Contractor and each Subcontractor regardless of tier involved, and shall be limited to the following (to 
the extent the Contractor demonstrates that the costs are both reasonable and actually incurred, if such costs 
have been incurred): 

.1  Straight-time wages or salaries for employees employed at the Project site, or at fabrication 
sites off the Project site, in the direct performance of the Extra Work. 

.2  Fringe Benefits and Payroll Taxes for employees employed at the Project site, or at fabrication 
sites off the Project site, in the direct performance of the Extra Work. 

.3  Overtime wages or salaries, specifically authorized in writing by University's Representative, 
for employees employed at the Project site, or at fabrication sites off the Project site, in the 
direct performance of the Extra Work. 

.4  Fringe Benefits and Payroll Taxes for overtime Work specifically authorized in writing by 
University's Representative, for employees employed at the Project site, or at fabrication sites 
off the Project site, in the direct performance of the Extra Work. 

.5  Costs of materials and consumable items which are furnished and incorporated into the Extra 
Work, as approved by University's Representative. Such costs shall be charged at the lowest 
price available to the Contractor but in no event shall such costs exceed competitive costs 
obtainable from other subcontractors, suppliers, manufacturers, and distributors in the area of 
the Project site. All discounts, rebates, and refunds and all returns from sale of surplus 
materials and consumable items shall accrue to University and Contractor shall make 
provisions so that they may be obtained. 

.6  Sales taxes on the costs of materials and consumable items which are incorporated into and 
used in the performance of the Extra Work pursuant to Article 7.3.2.5 above. 

.7  Rental charges for necessary machinery and equipment, whether owned or hired, as 
authorized in writing by University's Representative, exclusive of hand tools, used directly in 
the performance of the Extra Work. Such rental charges shall not exceed the current 
Equipment Rental Rates published by the California Department of Transportation for the area 
in which the work is performed.  Such rental rates are found at 
http://www.dot.ca.gov/hq/construc/equipmnt.html . Contractor shall attach a copy of said 
schedule to the Cost Proposal. The charges for any machinery and equipment shall cease 
when the use thereof is no longer necessary for the Extra Work. 

.8  Additional costs of royalties and permits due to the performance of the Extra Work. 

.9  The cost for Insurance and Bonds shall not exceed 2% of items .1 through .8  above. 
 
University and Contractor may agree upon rates to be charged for any of the items listed in this Article 7.3.2.  
Such agreed upon rates shall be subject to audit pursuant to Article 15.7.  Contractor shall promptly refund to 
University any amounts (including associated mark-ups) in excess of the actual costs of such items. 

7.3.3  Cost of Extra Work shall not include any of the following: Supervision, Superintendent(s); Assistant 
Superintendent(s); Project Engineer(s); Project Manager(s); Scheduler(s).;Estimator(s).; Drafting or Detailing; 
Small tools (Replacement value does not exceed $300);Office expenses including staff, materials and supplies; 
On-site or off-site trailer and storage rental and expenses; Site fencing; Utilities including gas, electric, sewer, 
water, telephone, facsimile, copier equipment; Data processing personnel and equipment; Federal, state, or local 
business income and franchise taxes; Overhead and Profit; or Costs and expenses of any kind or item not 
specifically and expressly included in Article 7.3.2. 

7.3.4  The term “Contractor Fee” shall mean the full amount of compensation, both direct and indirect (including 
without limitation all overhead and profit), to be paid to Contractor for its own Work and the Work of all 
Subcontractors, for all costs and expenses not included in the Cost of Extra Work, whether or not such costs and 
expenses are specifically referred to in Article 7.3.3. The Contractor Fee shall not be compounded.  The 
Contractor Fee shall be computed as follows: 

.1  Fifteen percent (15%) of the cost of that portion of the Extra Work to be performed by the 
prime contractor with its own forces. 

.2  Fifteen percent (15%) of the cost of that portion of the Work to be performed by a 
Subcontractor with its own forces, plus 5% for the prime contractor. Total combined Contractor 
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and Subcontractor fee shall not exceed 20%. 
.3  Fifteen percent (15%) of the cost of that portion of the Work to be performed by a sub-

subcontractor with its own forces, or any lower tier of Subcontractor, plus 5% for the 
Subcontractor, plus 5% for the prime contractor. Total combined Contractor, Subcontractor 
and all sub-subcontractor fee shall not exceed 25%. 

7.3.5  Compensation for Extra Work shall be computed on the basis of one or more of the following: 

.1  Where the Work involved is covered by Unit Prices contained in the Contract Documents, by 
application of the Unit Prices to the quantities of the items involved. 

.2  Where Unit Prices are not applicable, a mutually agreed upon lump sum 

.3 Where Contractor and University cannot agree upon a lump sum, by Cost of Extra Work plus 
Contractor Fee applicable to such Extra Work. 

7.3.6  For Work to be deleted by Change Order, the reduction of the Contract Sum shall be computed on the 
basis of one or more of the following: 

.1  Unit Prices stated in the Contract Documents. 

.2  Where Unit Prices are not applicable, a lump sum agreed upon by University and Contractor, 
based upon the actual costs which would have been incurred in performing the deleted 
portions of the Work  

7.3.7  If any one Change involves both Extra Work and Deleted Work in the same portion of the Work, a 
Contractor fee will not be allowed if the deductive cost exceeds the additive cost. If the additive cost exceeds the 
deductive cost, a Contractor Fee will be allowed only on the difference between the two amounts.  

 
ARTICLE 8 - CONTRACT TIME 

8.1  COMMENCEMENT OF THE WORK 

8.1.1  The date of commencement of the Work shall be set forth in the Notice To Proceed.  

8.2  DELAY 

8.2.1  Except and only to the extent provided otherwise in Articles 7 and 8, by signing the Agreement, 
Contractor agrees to bear the risk of delays to the Work that Contractor's bid for the Contract was made 
with full knowledge of this risk.  In agreeing to bear the risk of delays to the Work, Contractor understands 
that, except and only to the extent provided otherwise in Articles 7 and 8, the occurrence of events that 
delay the Work shall not excuse Contractor from its obligation to achieve Final Completion of the Work 
within the Contract Time, and shall not entitle the Contractor to an adjustment of the Contract Sum. 

8.3  ADJUSTMENT OF THE CONTRACT TIME FOR DELAY 

8.3.1 Subject to Article 8.3.2, the Contract Time will be extended for each day of delay for which Contractor 
demonstrates that all of the following 5 conditions have been met; a time extension will not be granted for any day 
of delay for which Contractor fails to demonstrate compliance with the 5 conditions: 

.1  Condition Number One: The delay is critical. A delay is critical if and only to the extent it delays a 
work activity that cannot be delayed without delaying Final Completion of the Work beyond the 
Contract Time.  A delay is critical if and only to the extent the delay pushes Final Completion of 
the Work to a date that is beyond the Contract Time. 

.2  Condition Number Two: Within 7 days of the date the Contractor discovers or reasonably should 
discover an act, error, omission or unforeseen condition or event causing the delay, (even if the 
Contractor has not been delayed when the Contractor discovers or reasonably should discover 
the act, error, omission or unforeseen condition giving rise to the delay) the Contractor submits 
both a timely and complete Change Order Request that meets the requirements of Article 4.2.  

.3  Condition Number Three: The delay is not caused by: 
.1  A concealed, unforeseen or unknown condition or event except for a materially differing 

site condition pursuant to Article 3.14;or 
.2  The financial inability, misconduct or default of the Contractor, a Subcontractor or supplier; or 
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.3  The unavailability of materials or parts. 
.4  Condition Number Four: The delay is caused by: 

.1  Fire; or 

.2  Strikes, boycotts, or like obstructive actions by labor organizations; or 

.3  Acts of God (As used herein, “Acts of God” shall include only earthquakes in excess of a 
magnitude of 3.5 on the Richter Scale and tidal waves); or 

.4  A materially differing site condition pursuant to Article 3.14; or 

.5  An error or omission in the Contract; or 

.6  The University's decision to change the scope of the Work, where such decision is not the 
result of any default or misconduct of the Contractor; or 

.7  The University's decision to suspend the Work, where such decision is not the result of any 
default or misconduct of the Contractor; or 

.8  The failure of the University or the University's representative to timely perform any Contract 
obligation unless such failure is due to Contractor's default or misconduct. 

.9 “Rainy weather,“ but only for such days of rain that are in excess of the number of days 
specified in the Supplementary Conditions.   In order for a day to be considered a day of 
rainy weather for the purpose of determining whether Contractor is entitled to an adjustment 
in Contract Time, both of the following conditions must be met: 

.1  the day must be a day in which, as a result of rain, no critical path work is performed by 
Contractor; and 

.2  the day must be a regular work day under the Contract. 
.5  Condition Number Five:  Contractor has taken all reasonable measures to avoid and minimize 

the delay and, notwithstanding such measures, the delay occurred. 

8.3.2 If and only if a delay meets all 5 conditions prescribed in Article 8.3.1, then a time extension will be 
granted for each day that Final Completion of the Work is delayed beyond the Contract Time, subject to the 
following: 

.1   When two or more delays (each of which meet all seven conditions prescribed in Article 8.3.1) 
occur concurrently on the same day, and each such concurrent delay by itself without 
consideration of the other delays would be critical, then all such concurrent delays shall be 
considered critical. For the purpose of determining whether and to what extent the Contract Time 
should be adjusted pursuant to Article 8.3.2, such concurrent critical delays shall be treated as a 
single delay for each such day.   

.2 Contractor shall be entitled to a time extension for a day of delay that meets all 5 requirements of 
Article 8.3.1 if the delay is concurrent with a delay that does not meet all seven conditions of 
Article 8.3.1.   

8.3.3 If for any reason one or more of the 5 conditions prescribed in Article 8.3.1 is held legally unenforceable, 
then all remaining conditions must be met as a condition to obtaining an extension of the Contract Time under 
Article 8.3.2. 

8.4  COMPENSATION FOR DELAY 

8.4.1  To the maximum extent allowed by law, any adjustment of the Contract Sum as the result of delays shall 
be limited to the amounts specified in Article 7.  Such adjustment shall, to the maximum extent allowed by law, 
constitute payment in full for all delay related costs (including costs for disruption, interruption and hindrance, 
general conditions, on and off-site overhead and profit) of Contractor, its Suppliers and Subcontractors of all tiers 
and all persons and entities working under or claiming through Contractor in connection with the Project.   

8.4.2  By signing the Agreement, the parties agree that the University is buying the right to do any or all of the 
following, which are reasonable and within the contemplation of the parties: 

.1  To order changes in the Work, regardless of the extent and number of changes, including without 
limitation: 
.1  Changes to correct errors or omissions, if any, in the Contract Documents. 
.2  Changes resulting from the University's decision to change the scope of the Work 

subsequent to execution of the Contract. 
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.3  Changes due to unforeseen conditions.  
.2  To suspend the Work or any part thereof. 
.3  To delay the Work, including without limitation, delays resulting from the failure of the University 

or the University's Representative to timely perform any Contract obligation and delays for 
University's convenience. 

 
ARTICLE 9 - PAYMENTS AND COMPLETION 

9.1  COST BREAKDOWN 

9.1.1  Within 10 days after receipt of the Notice of Selection as the apparent lowest responsible Bidder, and with 
the Agreement, Contractor shall submit to University's Representative a Cost Breakdown of the Contract Sum. 
The Cost Breakdown shall itemize as separate line items the cost of each Work Activity and all associated costs. 
Insurance and bonds shall each be listed as separate line items. The total of all line items shall equal the Contract 
Sum. The Cost Breakdown, when approved by the University's Representative, shall become the basis for 
determining the cost of Work performed for Contractor's Applications for Payment. 

9.2  PROGRESS PAYMENT 

9.2.1  University agrees to pay monthly to Contractor, subject to Article 9.4.3, an amount equal to 95% of the 
sum of the following: 

.1  Cost of the Work in permanent place as of the date of the Contractor’s Application For 
Payment. 

.2 Less amounts previously paid. 

Under this Article 9.2.1, University may, but is not required, to pay Contractor more frequently than monthly. 

9.2.2  After Substantial Completion and subject to Article 9.4.3, University will make any of the remaining 
progress payments in full. 

9.3  APPLICATION FOR PAYMENT 

9.3.1  On or before the 10th day of the month or such other date as is established by the Contract Documents, 
Contractor shall submit to University's Representative an itemized Application For Payment, for the cost of the 
Work in permanent place, as approved by University's Representative, which has been completed in accordance 
with the Contract Documents, less amounts previously paid. 

9.3.2  Contractor warrants that, upon submittal of an Application For Payment, all Work, for which Certificates 
For Payment have been previously issued and payment has been received from University, shall be free and 
clear of all claims, stop payment notices, security interests, and encumbrances in favor of Contractor, 
Subcontractors, or other persons or firms entitled to make claims by reason of having provided labor, materials, or 
equipment relating to the Work. 

9.4  CERTIFICATE FOR PAYMENT 

9.4.1  If Contractor has submitted an Application For Payment in accordance with Article 9.3, University's 
Representative shall, not later than 5 working days after the date of receipt of the Application For Payment, issue 
to University, with a copy to Contractor, a Certificate For Payment for such amount as University's Representative 
determines to be properly due. 

9.4.2    If any such Application For Payment is determined not to be in accordance with Article 9.3, University will 
inform Contractor as soon as practicable, but not later than 5 working days after receipt.  Thereafter, Contractor 
shall have 3 days to revise and resubmit such Application For Payment; otherwise University’s Representative 
may issue a Certificate For Payment in the amount that University’s Representative determines to be properly due 
without regard to such Application For Payment.  

9.4.3  Approval of all or any part of an Application For Payment may be withheld, a Certificate For Payment may 
be withheld, and all or part of a previous Certificate For Payment may be nullified and that amount withheld from a 
current Certificate For Payment on account of any failure of Contractor to perform its obligations under the 
Contract Documents. 
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9.4.4  Subject to the withholding provisions of Article 9.4.3, University will pay Contractor the amount set forth in 
the Certificate For Payment no later than 10 days after the issuance of the Certificate For Payment. 

9.5 BENEFICIAL OCCUPANCY 

9.5.1  University reserves the right, at its option and convenience, to occupy or otherwise make use of any part 
of the Work at any time prior to Substantial Completion or Final Completion upon 10 days' notice to Contractor. 
Such occupancy or use is herein referred to as “Beneficial Occupancy.” Beneficial Occupancy shall be subject to 
the following condition: Contractor shall continue to maintain all insurance required by the Contract in full force 
and effect. 

9.6  SUBSTANTIAL COMPLETION 

9.6.1  “Substantial Completion” means the stage in the progress of the Work, as determined by University's 
Representative, when the Work is complete and in accordance with the Contract Documents except only for 
completion of minor items which do not impair University's ability to occupy and fully utilize the Work for its 
intended purpose and a Certificate of Occupancy has been issued by the University.  

9.6.2  When Contractor gives notice to University's Representative that the Work is substantially complete, 
unless University's Representative determines that the Work is not sufficiently complete to warrant an inspection 
to determine Substantial Completion, University's Representative will inspect the Work, and prepare and give to 
Contractor a comprehensive list of items to be completed or corrected before establishing Substantial Completion.  
Contractor shall proceed promptly to complete and correct items on the list. Failure to include an item on such list 
does not alter the responsibility of Contractor to complete all Work in accordance with the Contract Documents. If 
University's Representative's inspection discloses any item, whether or not included on the list, which must be 
completed or corrected before Substantial Completion, Contractor shall complete or correct such item. Contractor 
shall then submit a request for another inspection by University's Representative to determine Substantial 
Completion. Costs for additional inspection by University's Representative shall be deducted from any monies due 
and payable to Contractor.  

9.6.3  When University's Representative determines that the Work is substantially complete,  and occupancy 
has been approved by the University’s Building Official, the University’s Representative will prepare a Certificate 
of Substantial Completion on University's form as contained in the Exhibits, which, when signed by University, 
shall establish the date of Substantial Completion and the responsibilities of University and Contractor for 
security, maintenance, utilities, insurance, and damage to the Work.  
 
9.7  FINAL COMPLETION, FINAL PAYMENT, AND RELEASE OF RETENTION 
 
9.7.1  Upon receipt of notice from Contractor that the Work is ready for final inspection, University's Representative will 
make such inspection. Final Completion shall be when University's Representative determines that the Work is fully completed 
and in accordance with the Contract Documents, including without limitation, satisfaction of all "punch list" items, and 
determines that a Certificate of Occupancy has been issued by the University. University will file a Notice of Completion within 
15 days after Final Completion. After receipt of the final Application For Payment, if University's Representative determines 
that Final Completion has occurred, University's Representative will issue the final Certificate For Payment. 
 
9.7.2  Final payment and retention shall be released to Contractor, as set forth in Article 9.8.3, after:  
 

.1  Contractor submits the final Application For Payment and all submittals required in accordance with Article 
9.3; 
 

.2  Contractor submits all guarantees and warranties procured by Contractor from Subcontractors, all operating 
manuals for equipment installed in the Project, as-built documents, and all other submittals required by the Contract 
Documents; 
 

.3  Contractor submits the Final Distribution of Contract Dollars in the form contained in the Exhibits; and 
 

.4  University's Representative issues the final Certificate For Payment. 
 
At its sole discretion, after Final Completion, University may waive the requirement that Contractor submit a final Application 
For Payment before making final payment and/or release of retention to Contractor.  
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9.7.3  Final payment shall be paid not more than 10 days after University's Representative issues the final Certificate For 
Payment.  Retention shall be released to Contractor 35 days after the filing of the Notice of Completion.   
 
9.7.4  Acceptance of final payment by Contractor shall constitute a waiver of all claims, except claims for retention and 
claims previously made in writing and identified by Contractor as unsettled at the time of the final Application For Payment. 

 

ARTICLE 10 - PROTECTION OF PERSONS AND PROPERTY 

10.1  SAFETY PRECAUTIONS AND PROGRAMS 

10.1.1  Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions 
and programs in connection with the performance of the Contract and shall take adequate precautions for safety 
of and shall provide adequate protection to prevent damage, injury, or loss to employees and other persons who 
may be affected thereby, the Work and materials to be incorporated therein, and property at the Project site and 
adjoining property. 

ARTICLE 11 - INSURANCE AND BONDS 

11.1 CONTRACTOR'S INSURANCE 

11.1.1 Contractor shall, at its expense, purchase and maintain in full force and effect such insurance as will 
protect itself and University from claims, such as for bodily injury, wrongful death, and property damage, which 
may arise out of or result from the Work required by the Contract Documents, whether such Work is done by 
Contractor, by any Subcontractor, by anyone directly or indirectly employed by any of them, or by anyone for 
whose acts any of them may be liable.  The amounts of such insurance and any additional insurance 
requirements are specified in the Supplementary Conditions.  

11.1.2 The following policies and coverages shall be furnished by Contractor: 

.1 COMMERCIAL GENERAL LIABILITY INSURANCE subject to terms no less broad than the Insurance 
Services Office’s (ISO) form CG 0001 (2004 or later edition), or a substitute form providing coverage at 
least as broad as the ISO form specified, covering all Work done by or on behalf of Contractor and 
providing insurance for bodily injury, wrongful death, personal injury, property damage, and contractual 
liability. There shall be no limitations or exclusions of coverage beyond those contained in the standard 
ISO form CG 0001 (2004 or later edition). Except with respect to bodily injury and property damage 
included within the products and completed operations hazards, the aggregate limit shall apply 
separately to Work required of Contractor by these Contract Documents.  Contractor shall continue to 
maintain Products/Completed Operations liability insurance coverage for a minimum completed 
operations period of 10 year(s) or the applicable Statute of Repose as provided by the law of the 
jurisdiction where the project is located as shown in the policy(ies), whichever is less. All terms and 
conditions of such coverage shall be maintained during this completed operations period, including the 
required minimum coverage limits and the requirement to provide the University with coverage as an 
additional insured for completed operations as specified under this Article 11.1 and the Supplementary 
Conditions. 

.2 BUSINESS AUTOMOBILE LIABILITY INSURANCE subject to terms no less broad than the Insurance 
Services Office’s (ISO) form CA 0001 (1990 or later edition), or a substitute form providing coverage at 
least as broad as the ISO form specified, covering owned, hired, leased, and non-owned automobiles 
used by or on behalf of Insured, and providing liability insurance for bodily injury and property damage 
arising from the use or operation of such auto(s) with a minimum combined single limit of not less than 
$1,000,000 per accident. The minimum limits required may be satisfied by combination of primary and 
umbrella/excess policies. The Commercial Automobile Liability Insurance shall be provided by 
Contractor for all on site and off site Work. 

.3 WORKERS' COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE as required by Federal 
and State of California law.  Contractor shall also require all of its Subcontractors to maintain this 
insurance coverage. 

11.1.3 The coverages required under this Article 11 shall not in any way limit the liability of Contractor. 
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11.1.4 Contractor’s Certificates of Insurance, executed by a duly authorized representative of each broker of 
record or each insurer as evidence of the insurance required by these Contract Documents and on the 
form contained in the Exhibits, shall be submitted by Contractor to University prior to the 
commencement of Work by the Contractor.  The Certificates of Insurance shall provide for no 
cancellation or modification of coverage without prior written notice to University, in accordance with 
policy provisions. 

11.1.5 In the event Contractor does not comply with these insurance requirements, University may, at its option, 
provide insurance coverage to protect University; and the cost of such insurance shall be paid by Contractor and 
may be deducted from the Contract Sum.   

11.1.6 Contractor's insurance as required by Article 11.1.2, shall, by endorsement to the policies, include the 
following: 

.1 The Regents of the University of California, The University of California, University, and each of their 
Representatives, consultants, officers, agents, employees, and each of their Representative's 
consultants, regardless of whether or not identified in the Contract Documents or to the Contractor in 
writing, will be included as additional insureds on the Contractor’s General Liability insurance for and 
relating to the Work to be performed by the Contractor and Subcontractors. Additional Insured 
provision or endorsement shall be at least as broad as the CG 20 10 07 04 in combination with the CG 
20 37 07 04 (or earlier versions of CG 20 10 and CG 20 37 or Form B - CG 20 10 11 85 by itself), as 
published by Insurance Services Offices (ISO) and shall be included with Certificates of Insurance. 
This requirement shall not apply to Worker’s Compensation and Employer’s Liability insurance. 

Further, the amount of insurance available to the University shall be for the full amount of the loss up to 
the available policy limits and shall not be limited to any minimum requirements stated in the Contract 
Documents. 

.2 University, University's consultants, University's Representative, and University's Representative's 
consultants will not by reason of their inclusion as insureds incur liability to the insurance carriers for 
payment of premiums for such insurance. 

.3 Coverage provided is primary and is not in excess of or contributing with any insurance or self-
insurance maintained by University, University's consultants, University's Representative, and 
University's Representative's consultants.  This provision, however, shall only apply as per the 
stipulations of Article 11.1.6.1. 

11.1.7 If insurance company refuses to use the Certificate of Insurance form as contained in the Exhibits, it must 
provide a Certificate of Insurance evidencing compliance with this Article including those provisions noted under 
DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES section of the Certificate of Insurance Exhibit by 
including an endorsement to its Certificate of Insurance form covering Special Provisions 1 and 2 exactly as these 
provisions appear on the Certificate of Insurance Exhibit.  At the request of University, Contractor shall submit to 
University copies of the policies obtained by Contractor.  
 
11.2 BUILDER'S RISK PROPERTY INSURANCE 
 
11.2.1  If and only if the Contract Sum exceeds $300,000 at the time of award, University will provide its standard 
builder's risk property insurance, subject to the deductibles, terms and conditions, exclusions, and limitations as 
contained in the provisions of the policy.  A copy of the University's standard builder's risk property insurance 
policy is available at the University's Facility office.  In addition, a summary of the provisions of the policy is 
included as an Exhibit to the Contract.  Contractor agrees that the University’s provision of its standard builder’s 
risk property insurance policy meets the University’s obligation to provide builder’s risk property insurance under 
the Contract and, in the event of a conflict between the provisions of the policy and any summary or description of 
the provisions contained herein or otherwise, the provisions of the policy shall control and shall be conclusively 
presumed to fulfill the University’s obligation to provide such insurance.  The proceeds under such insurance 
policies taken out by University insuring the Work and materials will be payable to University and Contractor as 
their respective interests, from time to time, may appear.  Contractor shall be responsible for the deductible 
amount in the event of a loss.  In addition, nothing in this Article 11.2 shall be construed to relieve Contractor of 
full responsibility for loss of or damage to materials not incorporated in the Work, and for Contractor's tools and 
equipment used to perform the Work, whether on the Project site or elsewhere, or to relieve Contractor of its 
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responsibilities referred to under this Article 11.  Materials incorporated in the Work, as used in this Article 11.2, 
shall mean materials furnished while in transit to, stored at, or in permanent place at the Project site. 

 

11.3 PERFORMANCE BOND AND PAYMENT BOND 

11.3.1 Contractor shall furnish bonds covering the faithful performance of the Contract (Performance Bond) and 
payment of obligations arising thereunder (Payment Bond) on the forms contained in the Exhibits. 

11.3.2 The Payment Bond and Performance Bond shall each be in the amount of the Contract Sum and shall be 
in effect on the date the Contract is signed by University. 

11.3.3 Surety companies used by Contractor shall be, on the date the Contract is signed by University, an 
admitted surety insurer (as defined in the California Code of Civil Procedure Section 995.120). 

11.3.4 The premiums for the Payment Bond and Performance Bond shall be paid by Contractor. 
 

ARTICLE 12 -UNCOVERING AND CORRECTION OF WORK 

12.1  UNCOVERING OF WORK 

12.1.1  If a portion of the Work is covered contrary to University's Representative's request or direction, or 
contrary to the requirements of the Contract Documents, it must, if required in writing by University's 
Representative, be uncovered for University's Representative's observation and be replaced at Contractor's 
expense without adjustment of the Contract Time or the Contract Sum. 

12.2  CORRECTION OF DEFECTIVE WORK AND GUARANTEE TO REPAIR PERIOD 

12.2.1 Unless otherwise provided in the Certificate of Substantial Completion, the Guarantee To Repair Period 
for the Work covered by the Certificate of Substantial Completion, shall commence on the date of Substantial 
Completion of the Work except that Substantial Completion shall not commence the Guarantee to Repair Period 
for any equipment or systems that: 

.1  Are not fully operational (equipment or systems shall not be considered fully operational if they 
are intended to provide service to any portion of the building which the University has neither 
Beneficially Occupied nor accepted as Substantially Complete); or 

.2  Are not accepted by the University. 

The Guarantee To Repair Period for equipment or systems which become fully operational and accepted 
subsequent to Substantial Completion will begin on the date of their written acceptance by University.  

12.2.2  Contractor shall (1) correct Defective Work that becomes apparent during the progress of the Work or 
during the Guarantee To Repair Period and (2) replace, repair, or restore to University's satisfaction any other 
parts of the Work and any other real or personal property which is damaged or destroyed as a result of Defective 
Work or the correction of Defective Work. Contractor shall promptly commence such correction, replacement, 
repair, or restoration upon notice from University's Representative or University, but in no case later than 10 days 
after receipt of such notice; and Contractor shall diligently and continuously prosecute such correction to 
completion. Contractor shall bear all costs resulting from such Defective Work.  

12.2.3  Contractor's obligations under this Article 12 are in addition to and not in limitation of its warranty under 
Article 3.4 or any other obligation of Contractor under the Contract Documents. Enforcement of Contractor's 
express warranties and guarantees to repair contained in the Contract Documents shall be in addition to and not 
in limitation of any other rights or remedies University may have under the Contract Documents or at law or in 
equity for Defective Work.  

ARTICLE 13 - TERMINATION OF THE CONTRACT 

13.1  TERMINATION BY CONTRACTOR 

13.1.1  Contractor shall have the right to terminate the Contract only upon  University’s failure to perform any 
material obligation under the Contract and to cure such default within 30 days, or University has not commenced 
to cure such default within 30 days where such cure will require a reasonable period beyond 30 days and 
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diligently prosecutes the same to completion, after receipt of notice from Contractor stating the nature of such 
default(s). 

13.2  TERMINATION BY UNIVERSITY FOR CAUSE 

13.2.1  University will have the right to terminate the Contract for cause at any time after the occurrence of any of 
the following events: 

.1  Contractor becomes insolvent or files for relief under the bankruptcy laws of the United States. 

.2  Contractor makes a general assignment for the benefit of its creditors or fails to pay its debts as 
the same become due. 

.3  A receiver is appointed to take charge of Contractor's property. 

.4 Whenever the Work is materially delayed.  The work will be considered materially delayed if the 
percentage of work completed is more than 25% less than the percentage of Contract Time 
elapsed (e.g., if the contractor has completed 25% of the work, and 51% of the Contract Time has 
elapsed) or if Work has not been substantially completed by 125% of the Contract Time (e.g., the 
Contract Time is 100 days, and the contractor has failed to substantially complete the work in 125 
days). 

.5 Contractor abandons the Work. 

13.2.2  University will have the right to terminate the Contract for cause if Contractor fails to cure any of the 
following defaults within 5 days after receipt of written notice from University: 

.1  Contractor persistently or repeatedly refuses or fails to supply skilled supervisory personnel, an 
adequate number of properly skilled workers, proper materials, or necessary equipment to 
prosecute the Work in accordance with the Contract Documents. 

.2  Contractor fails to make prompt payment of amounts properly due Subcontractors after receiving 
payment from University. 

.3  Contractor persistently or materially fails to perform the Work in accordance with the Contract 
Documents. 

.4 Contractor is in default of any other material obligation under the Contract Documents. 

13.2.3  Upon any of the occurrences referred to in Articles 13.2.1 and 13.2.2, University may, at its election and 
by notice to Contractor, terminate the Contract and take possession of the Project site and all materials, supplies, 
equipment, tools, and construction equipment and machinery thereon owned by Contractor; accept the 
assignment of any or all of the subcontracts; and then complete the Work by any method University may deem 
expedient. 

13.3  TERMINATION BY UNIVERSITY FOR CONVENIENCE 

13.3.1  University may, at its option, terminate this Contract, in whole or from time to time in part, at any time by 
giving notice to Contractor. Upon such termination, Contractor agrees to waive any claims for damages, including 
loss of anticipated profits, on account thereof; and University shall pay Contractor in accordance with Article 
13.3.3. 

13.3.2  Upon such termination, the obligations of the Contract shall continue as to portions of the Work already 
performed and as to bona fide obligations assumed by Contractor prior to the date of termination. 

13.3.3 Upon such termination, University shall pay to Contractor the amount of the Contract Sum allocable to the 
portion of the Work properly performed by Contractor as of the date of termination, less sums previously paid to 
Contractor.  The above payment shall be the sole and exclusive remedy to which Contractor is entitled in the 
event of termination of the Contract by University pursuant to Article 13.3; and Contractor will be entitled to no 
other compensation or damages and expressly waives same. 

ARTICLE 14 - STATUTORY AND OTHER REQUIREMENTS 

For purposes of this Article 14, the term Subcontractor shall not include suppliers, manufacturers, or distributors. 

14.1  NONDISCRIMINATION 
  
14.1.1  Contractor agrees as follows during the performance of the Work: 
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.1 Contractor shall provide equal treatment to, and shall not willfully discriminate against or allow 
harassment of any employee or applicant for employment on the basis of: race; color; religion; sex; age; 
ancestry; national origin; sexual orientation; physical or mental disability; veteran's status; medical 
condition (as defined in Section 12926 of the State of California Government Code and including cancer-
related medical conditions and or genetic characteristics); genetic information (as defined in the Genetic 
Information Nondiscrimination Act of 2008 and including family medical history); marital status; gender 
identity, pregnancy, or citizenship (within the limits imposed by law or University's policy) or service in the 
uniformed services (as defined by the Uniformed Services Employment and Reemployment Rights Act of 
1994).  Contractor will also take affirmative action to ensure that any such employee or applicant for 
employment is not discriminated against on any of the bases identified above.  Such equal treatment shall 
apply, but not be limited to the following: employment; upgrade; demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection 
for training, including apprenticeship.  The contractor also agrees to post in conspicuous places, available 
to employees and applicants for employment, notices setting forth the provisions of this nondiscrimination 
clause.  The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of 
the Contractor, state that qualified applicants will receive consideration for employment without regard to: 
race; color; religion; sex; age; ancestry; national origin; sexual orientation; physical or mental disability; 
veteran's status; medical condition (as defined in Section 12926 of the State of California Government 
Code and including cancer-related medical conditions and or genetic characteristics); genetic information 
(as defined in the Genetic Information Nondiscrimination Act of 2008 and including family medical 
history); marital status; gender identity, pregnancy, or citizenship (within the limits imposed by law or 
University's policy) or service in the uniformed services (as defined by the Uniformed Services 
Employment and Reemployment Rights Act of 1994).  For purposes of this provision:  (1) "Pregnancy" 
includes pregnancy, childbirth, and medical conditions related to pregnancy and childbirth; and (2) 
"Service in the uniformed services" includes membership, application for membership, performance of 
service, application for service, or obligation for service in the uniformed services. 

.2  Contractor and all Subcontractors will permit access to their records of employment, employment 
advertisements, application forms, and other pertinent data and records by University or any appropriate 
agency of the State of California designated by University for the purposes of investigation to ascertain 
compliance with this Article 14.1 

14.2  PREVAILING WAGE RATES 

14.2.1 For purposes of this Article 14.2, the term Subcontractor shall not include suppliers, manufacturers, or 
distributors. 

14.2.2 Contractor shall comply and shall ensure that all Subcontractors comply with prevailing wage law 
pursuant to the State of California Labor Code, including but not limited to Section 1720 et seq. of the State of 
California Labor Code. Compliance with these sections is required by this Contract. The Work under this Contract 
is subject to compliance monitoring and enforcement by the State of California Department of Industrial Relations. 

14.2.3 The State of California Department of Industrial Relations has ascertained the general prevailing per diem 
wage rates in the locality in which the Work is to be performed for each craft, classification, or type of worker 
required to perform the Work. A copy of the general prevailing per diem wage rates will be on file at University's 
principal facility office and will be made available to any interested party upon request. Contractor shall post a 
copy of the general prevailing per diem wage rates as well as job site notices as prescribed by regulation at the 
job site. By this reference, such schedule is made part of the Contract Documents. Contractor shall pay not less 
than the prevailing wage rates, as specified in the schedule and any amendments thereto, to all workers 
employed by Contractor in the execution of the Work. Contractor shall cause all subcontracts to include the 
provision that all Subcontractors shall pay not less than the prevailing rates to all workers employed by such 
Subcontractors in the execution of the Work. Contractor shall forfeit to University, as a penalty, not more than 
$200 for each calendar day or portion thereof for each worker that is paid less than the prevailing rates as 
determined by the Director of Industrial Relations for the work or craft in which the worker is employed for any 
portion of the Work done by Contractor or any Subcontractor. The amount of this penalty shall be determined 
pursuant to applicable law. Such forfeiture amounts may be deducted from the Contract Sum or sought directly 
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from the surety under its Performance Bond if there are insufficient funds remaining in the Contract Sum. 
Contractor shall also pay to any worker who was paid less than the prevailing wage rate for the work or craft for 
which the worker was employed for any portion of the Work, for each day, or portion thereof, for which the worker 
was paid less than the specified prevailing per diem wage rate, an amount equal to the difference between the 
specified prevailing per diem wage rate and the amount which was paid to the worker.  Review of any civil wage 
and penalty assessment shall be made pursuant to section 1742 of the California Labor Code. 

 

14.3  PAYROLL RECORDS 

14.3.1  Contractor and all Subcontractors shall keep an accurate payroll record, showing the name, address, 
social security number, job classification, straight time and overtime hours worked each day and week, and the 
actual per diem wages paid to each journeyworker, apprentice, worker, or other employee employed in 
connection with the Work. All payroll records shall be certified as being true and correct by Contractor or 
Subcontractors keeping such records; and the payroll records shall be available for inspection at all reasonable 
hours at the principal office of Contractor on the following basis: 

.1  A certified copy of an employee's payroll record shall be made available for inspection or 
furnished to such employee or the employee's authorized representative on request. 

.2  A certified copy of all payroll records shall be made available for inspection upon request 
to University, the State of California Division of Labor Standards Enforcement, and the 
Division of Apprenticeship Standards of the State of California Division of Industrial 
Relations. 

.3  A certified copy of all payroll records shall be made available upon request by the public 
for inspection or copies thereof made; provided, however, that the request by the public 
shall be made to either University, the Division of Apprenticeship Standards, or the 
Division of Labor Standards Enforcement. The public shall not be given access to such 
records at the principal offices of Contractor or Subcontractors. Any copy of the records 
made available for inspection as copies and furnished upon request to the public or any 
public agency by University shall be marked or obliterated in such a manner as to prevent 
disclosure of an individual's name, address, and social security number. The name and 
address of Contractor awarded the Contract or performing the Contract shall not be 
marked or obliterated. 

14.3.2  Contractor shall file a certified copy of the payroll records with the entity that requested the records within 
10 days after receipt of a written request. Contractor shall inform University of the location of such payroll records 
for the Project, including the street address, city, and county; and Contractor shall, within 5 working days, provide 
notice of change of location of such records. In the event of noncompliance with the requirements of this Article 
14.3 or with the State of California Labor Code Section 1776, Contractor shall have 10 days in which to comply 
following receipt of notice specifying in what respects Contractor must comply. Should noncompliance still be 
evident after the 10 day period, Contractor shall forfeit to University, as a penalty, $100 for each day, or portion 
thereof, for each worker, until strict compliance is accomplished. Such forfeiture amounts may be deducted from 
the Contract Sum. 

14.4  APPRENTICES 

14.4.1  Only apprentices, as defined in the State of California Labor Code Section 3077, who are in training 
under apprenticeship standards and written apprentice agreements under Chapter 4, Division 3, of the State of 
California Labor Code, are eligible to be employed by Contractor and Subcontractors as apprentices. The 
employment and training of each apprentice shall be in accordance with the provisions of the apprenticeship 
standards and written apprentice agreements under which the apprentice is training and in accordance with 
prevailing wage law pursuant to the Labor Code, including but not limited to Section 1777.5.  The Contractor 
bears responsibility for compliance with this section for all apprenticeable occupations. 

14.4.2  Every apprentice shall be paid the standard wage to apprentices, under the regulations of the craft or 
trade at which the apprentice is employed, and shall be employed only at the Work in the craft or trade to which 
the apprentice is indentured. 
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14.4.3  When Contractor or Subcontractors employ workers in any apprenticeship craft or trade on the Work, 
Contractor or Subcontractors shall 1) send contract award information to the applicable joint apprenticeship 
committee that can supply apprentices to the site of the public work and 2) apply to the joint apprenticeship 
committee, which administers the apprenticeship standards of the craft or trade in the area of the Project site, for 
a certificate approving Contractor or Subcontractors under the apprenticeship standards for the employment and 
training of apprentices in the area of the Project site. The committee will issue a certificate fixing the number of 
apprentices or the ratio of apprentices to journeypersons who shall be employed in the craft or trade on the Work. 
The ratio will not exceed that stipulated in the apprenticeship standards under which the joint apprenticeship 
committee operates; but in no case shall the ratio be less than 1 hour of apprentice work for every 5 hours of 
journeyperson work, except as permitted by law.  Contractor or Subcontractors shall, upon the issuance of the 
approval certificate in each such craft or trade, employ the number of apprentices or the ratio of apprentices to 
journeypersons fixed in the certificate issued by the joint apprenticeship committee or present an exemption 
certificate issued by the Division of Apprenticeship Standards. 

14.4.4  “Apprenticeship craft or trade,” as used in this Article 14.4, shall mean a craft or trade determined as an 
apprenticeship occupation in accordance with rules and regulations prescribed by the Apprenticeship Council. 

14.4.5  If Contractor or Subcontractors employ journeyworkers or apprentices in any apprenticeship craft or trade 
in the area of the Project site, and there exists a fund for assisting to allay the cost of the apprenticeship program 
in the trade or craft, to which fund or funds other contractors in the area of the Project site are contributing, 
Contractor and Subcontractors shall contribute to the fund or funds in each craft or trade in which they employ 
journeyworkers or apprentices on the Work in the same amount or upon the same basis and in the same manner 
done by the other contractors. Contractor may include the amount of such contributions in computing its bid for 
the Contract; but if Contractor fails to do so, it shall not be entitled to any additional compensation therefor from 
University. 

14.4.6  In the event Contractor willfully fails to comply with this Article 14.4, it will be considered in violation of the 
requirements of the Contract. 

14.4.7  Nothing contained herein shall be considered or interpreted as prohibiting or preventing the hiring by 
Contractor or Subcontractors of journeyworker trainees who may receive on-the-job training to enable them to 
achieve journeyworker status in any craft or trade under standards other than those set forth for apprentices. 

14.5  WORK DAY 

14.5.1  Contractor shall not permit any worker to labor more than 8 hours during any 1 day or more than 40 hours 
during any 1 calendar week, except as permitted by law and in such cases only upon such conditions as are 
provided by law. Contractor shall forfeit to University, as a penalty, $25 for each worker employed in the execution 
of this Contract by Contractor, or any Subcontractor, for each day during which such worker is required or 
permitted to work more than 8 hours in any 1 day and 40 hours in any 1 calendar week in violation of the terms of 
this Article 14.5 or in violation of the provisions of any law of the State of California. Such forfeiture amounts may 
be deducted from the Contract Sum. Contractor and each Subcontractor shall keep, or cause to be kept, an 
accurate record showing the actual hours worked each day and each calendar week by each worker employed on 
the Project, which record shall be kept open at all reasonable hours to the inspection of University, its officers and 
agents, and to the inspection of the appropriate enforcement agency of the State of California. 

14.6 PATIENT HEALTH INFORMATION 

Contractor acknowledges that its employees, agents, subcontractors, consultants and others acting on its behalf 
may come into contact with Patient Health Information ("PHI") while performing work at the Project Site. This 
contact is most likely rare and brief (e.g. walking through a clinic where patient files may be visible, overhearing 
conversations between physicians while working or touring a hospital, noticing a relative or acquaintance 
receiving treatment in a University facility, etc.). Contractor shall immediately notify University Representative of 
any such contact. Any and all forms of PHI should not be examined closer, copied, photographed, recorded in any 
manner, distributed or shared. Contractor will adopt procedures to ensure that its employees, agents and 
subcontractors refrain from such activity.  If Contractor, its employees, agents or subcontractors do further 
examine, copy, photograph, record in any manner, distribute or share this information, Contractor will report such 
actions immediately to the University Representative. Contractor will immediately take all steps necessary to stop 
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any such actions and will ensure that no further violations of this contractual responsibility will occur. Contractor 
will report to University Representative within five (5) days after Contractor gives University Representative notice 
of the event/action of the steps taken to prevent future occurrences. 

ARTICLE 15 - MISCELLANEOUS PROVISIONS 

15.1  Governing Law.  The Contract shall be governed by the law of the State of California. 

15.2  Successors and Assigns. University and Contractor respectively bind themselves and their successors, 
permitted assigns, and legal representatives to the other party and to the successors, permitted assigns, and 
legal representatives of such other party in respect to covenants, agreements, and obligations contained in the 
Contract Documents.  Neither party to the Contract shall assign the Contract, in whole or in part, without prior 
written consent of the other party. Notwithstanding any such assignment, each of the original contracting parties 
shall remain legally responsible for all of its obligations under the Contract. 

15.3  Survival. The provisions of the Contract which by their nature survive termination of the Contract or Final 
Completion, including all warranties, indemnities, payment obligations, and University's right to audit Contractor's 
books and records, shall remain in full force and effect after Final Completion or any termination of the Contract. 

15.4  Complete Agreement. The Contract Documents constitute the full and complete understanding of the 
parties and supersede any previous agreements or understandings, oral or written, with respect to the subject 
matter hereof. The Contract may be modified only by a written instrument signed by both parties or as provided in 
Article 7. 

15.5  University’s Right to Audit. University and entities and agencies designated by University will have access 
to and the right to audit and the right to copy at University's cost all of Contractor's books, records, contracts, 
correspondence, instructions, drawings, receipts, vouchers, purchase orders, and memoranda relating to the 
Work. Contractor shall preserve all such records and other items during the performance of the Contract and for a 
period of at least 3 years after Final Completion. 

 
15.6  Methods of Delivery for Specified Documents. 
  
15.6.1   The following documents must be delivered in a manner specified in Article 15.6.2: 
  

 .1 Contractor Notices of election to litigate or arbitrate;    
.2 Written demand for an informal conference to meet and confer pursuant to Article 4.5; 
.3 University’s written statement identifying remaining disputes following informal conference 

pursuant to Article 4.6; 
.4 Written demand for non-binding mediation pursuant to Article 4.6; 
.5 Contractor claims pursuant to Article 4.3; 
.6 Contractor notices of conditions pursuant to Articles 3.14; 
.7 University’s notices of Contractor’s failure to perform and/or correct defective work pursuant to 
 Articles 12.2 and 13.2.3; 
.8 University’s notice to stop work pursuant to Article 2.1.1: 
.9 Notices of termination or suspension pursuant to Article 13. 

  
15.6.2   Delivery methods for documents specified in Article 15.6.1:  
  
 .1 By personal delivery.   

.2 Sent by facsimile copy where receipt is confirmed. 

.3 Sent by Express Mail, or another method of delivery providing for overnight delivery where receipt 
is confirmed. 

.4 Sent by registered or certified mail, postage prepaid, return receipt requested. 
  
15.6.3     The documents identified in Article 15.6.1 shall only be effective if delivered in the manner specified in 
Article 15.6.2.   Subject to the forgoing, such documents shall be deemed given and received upon actual receipt 
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in the case of all except registered or certified mail; and in the case of registered or certified mail, on the date 
shown on the return receipt or the date delivery during normal business hours was attempted. Delivery of the 
specified documents shall be made at the respective street addresses set forth in the Agreement. Such street 
addresses may be changed by notice given in accordance with this Article 15.6. 
 
 

15.7  Time limits stated in the Contract Documents are of the essence of the Contract. 

 

15.8 UC Fair Wage. 

  
Contractor shall pay all persons providing construction services and/or any labor on site, including any University 
location, no less than the UC Fair Wage (defined as $13 per hour as of 10/1/15, $14 per hour as of 10/1/16, and 
$15 per hour as of 10/1/17) and shall comply with all applicable federal, state and local working condition 
requirements. 
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SUPPLEMENTARY CONDITIONS 

1. MODIFICATION OF GENERAL  CONDITIONS, ARTICLE 3 – CONTRACTOR 
 

Article 3.13.2 is replaced as follows:  
 
3.13.2 Contractor shall, on a daily basis during performance of the Work, keep the Project site and 
surrounding area free from the accumulation of dirt, waste materials, and rubbish caused by Contractor.  If 
cleanup is not performed on a daily basis, University may perform cleanup as necessary, and allocate the cost 
for such cleanup between those firms responsible.  Contractor shall remove all dirt, waste material, and 
rubbish caused by Contractor, along with any tools, equipment, machinery, and surplus materials from the 
Project site and surrounding area at the completion of the Work.  Cleanup of unclean jobsite conditions must 
be within 24 hours after such notice has been given to Contractor by University’s Representative. 
 
The following article is added to Article 3 of the General Conditions: 
 
3.22 DAILY REPORTS 
 
3.22.1 Contractor shall submit daily reports, on the form contained in the Exhibits, to the University’s 
Representative not later than 2:00 p.m. each work day. 

2. MODIFICATION OF GENERAL CONDITIONS, ARTICLE 3 – CONTRACTOR 
  Article 3.8.4 is replaced as follows:  
 
3.8. SUPERINTENTENT 
 
3.8.4  The Superintendent may perform the Work of any trade, pickup materials, or perform any Work not 
directly related to the supervision and coordination of the Work at the Project site when Work is in progress. 
 

3. MODIFICATION OF GENERAL CONDITIONS, ARTICLE 7 - CHANGES IN THE WORK 
The following article is added to Article 7 of the General Conditions: 

7.7. LETTER OF INSTRUCTION 

7.7.1 The University’s Representative may issue Letter of Instruction (as shown in Exhibit 26) which make 
interpretations or clarifications of the Contract Documents that do not change the scope of Work or involve 
an adjustment of the Contract Sum or the Contract Time and that are consistent with the intent of the 
Contract Documents.  Letter of Instruction shall be binding upon Contractor.  Contractor shall promptly 
carry out the requirements of such Letter of Instruction. 

 

4. MODIFICATION OF GENERAL CONDITIONS, ARTICLE 8 -  CONTRACT TIME 
 
8.4.1.6.11   “Rainy weather“, but only for such days of rain that are in excess of the number of days 
specified: 
 October – 1 day 
 November – 2 days 
 December -3 days 
 January – 5 days 
 February - 6 days 
 March – 5 days 
 April – 3 days 

  May – September – 0 days 
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In order for a day to be considered a “day of rainy weather” for the purpose of determining whether  
Contractor is entitled to a time extension, all of the following conditions must be met: 

  
.3   the Contractor must have employed all reasonable rain mitigation measures to enable the work 
to continue on the day; and 
 
.4   all other conditions of Article 8 must be met. 

 
When the total number of rainy weather days within a month does not exceed the number of days specified; 
the remaining days shall carry forward to the next month of the project.  Remaining rain days for the 
calendar year shall carry forward to the next calendar year through final completion of the project. 

  
 

4. MODIFICATION OF GENERAL CONDITIONS, ARTICLE 9 – PAYMENTS AND 
COMPLETION 

   Article 9.4.1 is replaced as follows: 
 
   9.4 CERTIFICATE FOR PAYMENT 
 
 9.4.1 If Contractor has submitted an Application For Payment in accordance with Article 9.3, University’s         

Representative shall, not later than 10 working days after the date of receipt of the Application For 
Payment, issue to University, with a copy to Contractor, a Certificate For Payment for such amount as 
University’s Representative determines to be properly due. 

  
 
MODIFICATION OF GENERAL CONDITIONS, ARTICLE 11 - INSURANCE AND BONDS 
 

Insurance required by Paragraphs 11.1.2.1 and 11.1.2.2 shall be (i)  issued by companies with a Best 
rating of A- or better, and a financial classification of VIII or better (or an equivalent rating by 
Standard & Poor or Moody's) or (ii) guaranteed, under terms consented to by the University (such 
consent to not be unreasonably withheld), by companies with a Best rating of A- or better, and a 
financial classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's).  
Such insurance shall be written for not less than the following: 

  Minimum Requirement 

11.1.2.1 Commercial Form General Liability Insurance-
Limits of Liability 

 

 

Each Occurrence-Combined Single Limit for 
Bodily Injury and Property 

$1,000,000 

Products-Completed Operations Aggregate $2,000,000 

Personal and Advertising Injury $1,000,000 

General Aggregate $2,000,000 
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Insurance required by Paragraphs 11.1.2.1 and 11.1.2.2 shall be (i)  issued by companies with a Best 
rating of A- or better, and a financial classification of VIII or better (or an equivalent rating by 
Standard & Poor or Moody's) or (ii) guaranteed, under terms consented to by the University (such 
consent to not be unreasonably withheld), by companies with a Best rating of A- or better, and a 
financial classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's).  
Such insurance shall be written for not less than the following: 

  Minimum Requirement 

11.1.2.2 Business Automobile Liability Insurance-Limits 
of Liability 

 

Each Accident-Combined Single Limit for Bodily 
Injury and Property Damage 

$2,000,000 

 
Insurance required by Paragraph 11.1.2.3 shall be issued by companies (i) that have a Best rating of 
B+ or better, and a financial classification of VIII or better (or an equivalent rating by Standard & 
Poor or Moody's); or  (ii) that are acceptable to the University.  Such insurance shall be written for 
not less than the following:  

11.1.2.3 WORKER’S COMPENSATION AND EMPLOYER’S LIABILITY – (as required by 
Federal and State of California law). 
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DATE ISSUED: 

      
BROKER/AGENT 
      

COMPANIES AFFORDING COVERAGE 

COMPANY A       

COMPANY B       
NAMED INSURED 
      

COMPANY C       

COMPANY D       

COVERAGES  
This is to certify that policies of insurance listed below have been issued to the insured named above for the policy period indicated. This certificate or verification of insurance 
is not an insurance policy and does not amend, extend or alter the coverage afforded by the policies listed herein. Notwithstanding any requirement, term or condition of any 
contract or other document with respect to which this certificate or verification of insurance may be issued or may pertain, the insurance afforded by the policies described 
herein is subject to all the terms, exclusions and conditions of such policies.

CO 
LTR TYPE OF INSURANCE 

POLICY 
NUMBER 

POLICY EFF. 
DATE (M/D/Y) 

POLICY EXP. 
DATE (M/D/Y)  LIMITS DEDUCTIBLE 

      

GENERAL LIABILITY 

 COMMERCIAL FORM 

 CLAIMS MADE   OCCURRENCE 

 SEVERABILITY OF INTEREST CLAUSE 

 CROSS LIABILITY CLAUSE 
                  

GENERAL AGGREGATE $      

$      

PRODUCTS/COMPLETED 
OPERATIONS AGGREGATE 

$      

PERSONAL & ADVERTISING 
INJURY 

$      

EACH OCCURRENCE $      

FIRE DAMAGE   
(ANY ONE FIRE) 

$      

MEDICAL EXPENSE 
(ANY ONE PERSON) 

$      

      

AUTOMOBILE LIABILITY 

 ANY AUTO (CODE 1) 

 ALL OWNED AUTOS (CODE 2) 

 SCHEDULED AUTOS (CODE 7) 

 HIRED AUTOS (CODE 8) 

 NON-OWNED AUTOS (CODE 9) 

 OTHER       

                  

CSL $      

$      

BODILY INJURY 
(PER PERSON) 

$      

BODILY INJURY 
(PER ACCIDENT) 

$      

PROPERTY DAMAGE $      

      

EXCESS LIABILITY 

 UMBRELLA FORM 

 OTHER       

 CLAIMS MADE  OCCURRENCE 

                  

EACH OCCURRENCE 
 
 

$      

AGGREGATE 
 
 
$      

      
PROFESSIONAL LIABILITY* 

  CLAIMS MADE  OCCURRENCE                   

EACH OCCURRENCE 
 
$      

AGGREGATE 
 
$      

      WORKERS' COMPENSATION AND 
EMPLOYERS’ LIABILITY* 

                  AS REQUIRED BY FEDERAL AND CALIFORNIA LAW 

SPECIAL PROVISIONS: 
 *Special Provision #1 and #2 below do not apply to this coverage. 
1. THE REGENTS OF THE UNIVERSITY OF CALIFORNIA, ITS OFFICERS, AGENTS, EMPLOYEES, CONSULTANTS, REPRESENTATIVES, AND 

REPRESENTATIVE’S CONSULTANTS ARE INCLUDED AS ADDITIONAL INSURERS BUT ONLY IN CONNECTION WITH  CTS Fence Maintenance 
2. THIS INSURANCE SHALL BE PRIMARY INSURANCE AS RESPECTS THE REGENTS OF THE UNIVERSITY OF CALIFORNIA, ITS OFFICERS, AGENTS, AND 

EMPLOYEES. ANY INSURANCE OR SELF-INSURANCE MAINTAINED BY THE REGENTS OF THE UNIVERSITY OF CALIFORNIA SHALL BE EXCESS OF AND 
NONCONTRIBUTORY WITH THIS INSURANCE. 

3. THE PROVISIONS UNDER PARAGRAPHS (1&2) OF THIS SECTION, "SPECIAL PROVISIONS", SHALL APPLY TO CLAIMS, COSTS, INJURIES OR DAMAGES 
BUT ONLY IN PROPORTION TO AND TO THE EXTENT SUCH CLAIMS, COSTS, INJURIES, OR DAMAGES ARE CAUSED BY OR RESULT FROM THE 
NEGLIGENT ACTS OR OMISSIONS OF THE NAMED INSURED. 

4. SHOULD ANY OF THE INSURANCE PROGRAMS DESCRIBED HEREIN BE MATERIALLY MODIFIED OR CANCELED BEFORE THE EXPIRATION DATE 
THEREOF, THE ISSUING COMPANY WILL MAIL THIRTY (30) DAYS (TEN [10] DAYS FOR NON-PAYMENT OF PREMIUM) WRITTEN NOTICE TO THE 
CERTIFICATE HOLDER NAMED BELOW. 

 
 

CERTIFICATE HOLDER:  THE REGENTS OF THE UNIVERSITY OF 
CALIFORNIA. 
FORWARD TO:  
Design & Construction 
UNIVERSITY OF CALIFORNIA, MERCED 
5200 N. Lake Rd 
Merced, CA 95343 

 
THE UNDERSIGNED CERTIFIES THAT HE/SHE IS AUTHORIZED TO SIGN 
THIS CERTIFICATE AND THAT THE SPECIAL PROVISIONS DESCRIBED 
HEREIN HAVE BEEN MADE A PART OF THE POLICY(IES) SHOWN ABOVE. 

 

AUTHORIZED REPRESENTATIVE 

 

Revision 6/04/04 (PDF 6/09/04) Exhibit 1 Certificate of Insurance
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Bond No.: ________________ 

 PAYMENT BOND 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT WHEREAS, The Regents of the University of California ("The Regents") has awarded to 
           as Principal a contract 
dated the   day of     , 20   (the "Contract") for the work described as follows: 

 
CTS FENCE MAINTENANCE  

UNIVERSITY OF CALIFORNIA MERCED CAMPUS 
MERCED COUNTY, MERCED CALIFORNIA 

AND WHEREAS, Principal is required to furnish a bond in connection with the Contract to 
secure the payment of claims of laborers, mechanics, material suppliers, and other persons as provided by 
law; 

NOW, THEREFORE, we, the undersigned Principal and      
       as Surety, are held and firmly bound unto The Regents in 
the sum of $       for which payment well and truly to be made we 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly 
by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, or its heirs, executors, 
administrators, successors, or assigns approved by The Regents, or its subcontractors shall fail to pay any 
of the persons named in State of California Civil Code Section 3181, or amounts due under the State of 
California Unemployment Insurance Code with respect to work or labor performed under the Contract, or 
for any amounts required to be deducted, withheld, and paid over to the State of California Employment 
Development Department from the wages of employees of Principal and subcontractors pursuant to 
Section 13020 of the State of California Unemployment Insurance Code with respect to such work and 
labor, that Surety will pay for the same in an amount not exceeding the sum specified in this bond, 
otherwise the above obligation shall become and be null and void.  

This bond shall inure to the benefit of any of the persons named in State of California Civil Code 
Section 3181 as to give a right of action to such persons or their assigns in any suit brought upon this 
bond. 

Surety, for value received, hereby expressly agrees that no extension of time, change, 
modification, alteration, deletion, or addition to the undertakings, covenants, terms, conditions, and 
agreements of the Contract, or to the work to be performed thereunder, shall in any way affect the 
obligation of this bond; and it does hereby waive notice of any such extension of time, change, 
modification, alteration, deletion, or addition to the undertakings, covenants, terms, conditions, and 
agreements of the Contract, or to the work to be performed thereunder. 

Surety's obligations hereunder are independent of the obligations of any other surety for the 
payment of claims of laborers, mechanics, material suppliers, and other persons in connection with the 
Contract; and suit may be brought against Surety and such other sureties, jointly and severally, or against 
any one or more of them, or against less than all of them without impairing The Regents' rights against the 
others. 
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In the event suit is brought upon this bond, the parties not prevailing in such suit shall pay 
reasonable attorneys' fees and costs incurred by the prevailing parties in such suit. 

Correspondence or claims relating to this bond shall be sent to Surety at the address set forth 
below. 

IN WITNESS WHEREOF, we have hereunto set our hands this       
day of      ,  20  . 

Principal:   Surety:  

 (Name of Firm)   (Name of Firm) 

By:   By:  

Title:   Title:  

     

   Address for Notices: 

     

     

     
 
NOTE: Notary acknowledgement for Surety and Surety's Power of Attorney must be attached.
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 Bond No.:   

 PERFORMANCE BOND 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT WHEREAS, The Regents of the University of California ("The Regents") has awarded to 
          as Principal a contract dated the 
  day of      , 20   (the "Contract"), which Contract is by this reference 
made a part hereof, for the work described as follows: 

CTS FENCE MAINTENANCE  
UNIVERSITY OF CALIFORNIA MERCED CAMPUS 

MERCED COUNTY, MERCED CALIFORNIA 

AND WHEREAS, Principal is required to furnish a bond in connection with the Contract, 
guaranteeing the faithful performance thereof; 

NOW, THEREFORE, we, the undersigned Principal and      
      as Surety are held and firmly bound unto The Regents in the sum 
of $      , to be paid to The Regents or its successors and assigns; 
for which payment, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, or its heirs, executors, 
administrators, successors, or assigns approved by The Regents, shall promptly and faithfully perform the 
covenants, conditions, and agreements of the Contract during the original term and any extensions thereof 
as may be granted by The Regents, with or without notice to Surety, and during the period of any 
guarantees or warranties required under the Contract, and shall also promptly and faithfully perform all the 
covenants, conditions, and agreements of any alteration of the Contract made as therein provided, notice of 
which alterations to Surety being hereby waived, on Principal's part to be kept and performed at the time 
and in the manner therein specified, and in all respects according to their true intent and meaning, and 
shall indemnify, defend, protect, and hold harmless The Regents as stipulated in the Contract, then this 
obligation shall become and be null and void; otherwise it shall be and remain in full force and effect. 

No extension of time, change, alteration, modification, or addition to the Contract, or of the work 
required thereunder, shall release or exonerate Surety on this bond or in any way affect the obligation of 
this bond; and Surety does hereby waive notice of any such extension of time, change, alteration, 
modification, or addition. 

Whenever Principal shall be and declared by The Regents to be in default under the Contract, 
Surety shall promptly remedy the default, or shall promptly: 

1. Undertake through its agents or independent contractors, reasonably acceptable to The 
Regents, to complete the Contract in accordance with its terms and conditions and to pay and perform all 
obligations of Principal under the Contract, including without limitation, all obligations with respect to 
warranties, guarantees, and the payment of liquidated damages, or, at Surety's election, or, if required by 
The Regents. 
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2. Obtain a bid or bids for completing the Contract in accordance with its terms and 
conditions, and, upon determination by The Regents of the lowest responsible bidder, arrange for a 
contract between such bidder and The Regents and make available as work progresses (even though there 
should be a default or a succession of defaults under the contract or contracts of completion arranged 
under this paragraph) sufficient funds to pay the cost of completion less the balance of the Contract Sum, 
and to pay and perform all obligations of Principal under the Contract, including, without limitation, all 
obligations with respect to warranties, guarantees, and the payment of liquidated damages; but, in any 
event, Surety's total obligations hereunder shall not exceed the amount set forth in the third paragraph 
hereof.  The term "balance of the Contract Sum," as used in this paragraph, shall mean the total amount 
payable by The Regents to the Principal under the Contract and any amendments thereto, less the amount 
paid by The Regents to Principal. 

Surety's obligations hereunder are independent of the obligations of any other surety for the 
performance of the Contract, and suit may be brought against Surety and such other sureties, jointly and 
severally, or against any one or more of them, or against less than all of them without impairing The 
Regents' rights against the others. 

No right of action shall accrue on this bond to or for the use of any person or corporation other 
than The Regents or its successors or assigns. 

Surety may join in any arbitration proceedings brought under the Contract and shall be bound by 
any arbitration award. 

In the event suit is brought upon this bond by The Regents, Surety shall pay reasonable 
attorney's fees and costs incurred by The Regents in such suit. 

Correspondence or claims relating to this bond shall be sent to Surety at the address set forth 
below. 

IN WITNESS WHEREOF, we have hereunto set our hands this    day  of  
  , 20  . 

Principal:  Surety:  

 (Name of Firm)  (Name of Firm)

By:  By:  

Title:  Title:  

    

   
Address for Notices: 
 

    

    
 
NOTE:  Notary acknowledgement for Surety and Surety's Power of Attorney must be attached.
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 APPLICATION FOR PAYMENT 
 
    Number:                              Period to:                                                 
 
TO UNIVERSITY:  THE REGENTS OF THE UNIVERSITY OF CALIFORNIA, MERCED, UNIVERSITY OF 
CALIFORNIA, 5200 N. LAKE ROAD, MERCED, CA 95344 AND UNIVERSITY'S REPRESENTATIVE:    
 
FROM CONTRACTOR:                                                                                                              
 ADDRESS:                 
 PROJECT NAME:  
 PROJECT NUMBER:                                                                                     
FACILITY:     University of California, Merced                                                          
 CONTRACT DATE:                                                                                                              
 APPLICATION DATE:          
 
CHANGE ORDER SUMMARY:        Additions       Deductions 
                  
Change Orders approved in previous months:              Total:                                                        
 
Change Orders approved this month: 
Number:  Date Approved: 
                                                                                            
                                                                                            
                                                                                            
                                           Total:                                                        
 
 
               NET CHANGE BY CHANGE ORDERS:                                     
 
Application is made for payment under the Contract as shown below and in Schedule 1 attached hereto: 
 
 1.  ORIGINAL CONTRACT SUM   $                           
 
 2.  NET CHANGE BY CHANGE ORDERS   $                           
 
 3.  CONTRACT SUM TO DATE (Line 1 ± Line 2)   $                           
 
 4.  TOTAL AMOUNT COMPLETED TO DATE (Column E on Schedule 1) $                           

 5.  RETENTION:     5% of Completed Work (Column H on Schedule 1)* $                           

      a. Current Value of Securities Deposited in Escrow $                         

      b. Current Value of Retention Deposited in Escrow $                         

      c. Retention Held by University $                         

   Current Retention Value (a + b + c) $                         

 6.  TOTAL EARNED LESS RETENTION (Line 4 less Line 5)   $                           

 7.  TOTAL AMOUNT PREVIOUSLY PAID  $                           

 8.  CURRENT PAYMENT DUE (Line 6 less Line 7)   $                           

 9.  BALANCE TO FINISH, PLUS RETENTION (Line 3 less Line 6)  $                           
*Pursuant to Article 9.2.2 of the General Conditions.
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 The undersigned Contractor hereby represents and warrants to University that all Work, for which Certificates 
For Payment have previously been issued and payment received from University, is free and clear of all 
claims, stop notices, security interests, and encumbrances in favor of Contractor, any Subcontractor, and any 
other persons or firms entitled to make claims by reason of having provided labor, materials, or equipment 
related to the Work. 
 
 The following Schedules are attached and incorporated herein, and made a part of this Application For 
Payment: 
 
  Schedule 1  Cost Breakdown Schedule 
  Schedule 2  Certification of Current Market Value of Securities in Escrow in Lieu of Retention 
  Schedule 3  List of Subcontractors 
  Schedule 4  Declaration of Releases of Claims 
 
 
 

                                                                    
(Contractor) 

 
By:                                                                

(Name) 
 
                                                                    

(Title) 
 
 
 

DECLARATION 
 
 I,                                                                                                , hereby declare that I am the 
 
                                                                                                        of Contractor submitting this Application For 
Payment; that I am duly authorized to execute and deliver this Application For Payment on behalf of 
Contractor; and that all information set forth in this Application For Payment and all Schedules attached 
hereto are true, accurate, and complete as of its date. 
 
 I declare, under penalty of perjury, that the foregoing is true and correct and that this declaration was 
subscribed at 
 
                                       ,                                         , State of                                                    
 
on                               , 20  _   . 
 

                                                                    
(Signature) 

 
                                                                    

(Print Name) 
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PROJECT NAME:      North Bowl Parking phase 2         APPLICATION NUMBER:                                                                 

PROJECT NUMBER:     906550                                               APPLICATION DATE:                                                                      

FACILITY:       University of California, Merced                              PERIOD TO:                                                                                 

CONTRACT DATE:                                                                       CONTRACTOR:                                                                             

 

SCHEDULE 1 

TO 

APPLICATION FOR PAYMENT 

COST BREAKDOWN 

      A                  B                    C                D                   E                        F                      G                 H         
 
 
 

 ITEM NO.  

DESCRIPTION OF 
WORK ACTIVITY 

OR 
   OTHER ITEM    

 
 

SCHEDULED 
    VALUE     

 
 

% COMPLETE 
   TO DATE    

TOTAL AMOUNT 
COMPLETED 

TO DATE 
       (C x D)        

TOTAL AMOUNT 
COMPLETED ON 

PRIOR APPLICATION 
    FOR PAYMENT     

AMOUNT 
OF THIS 

APPLICATION 
      (E - F)      

 
 

 RETENTION  
  (5% x E)   

001 Bonds/Insurance       

002 Mobilization       

003 Submittals        

004 Shop Drawings       

005        

006 As-built Update       

007 Closeout 
Documents 

      

008 Punchlist       

009 Warranty       

010 Commissioning/        
Start Up 

      

        

        

        



CTS FENCE MAINTENANCE        PROJECT NO.:  
UNIVERSITY OF CALIFORNIA, MERCED 
MERCED, CALIFORNIA 

September 1, 2006 
Revision:  1 4 of 6 
LF:AP 

PROJECT NAME:                  
 
CONTRACTOR:                                                                                                 
 
PROJECT NUMBER:                                                                                                
 
APPLICATION NUMBER:                                                                                                              
 
 

SCHEDULE 2 
TO 

APPLICATION FOR PAYMENT 
 
 

CERTIFICATION OF CURRENT MARKET VALUE 
OF SECURITIES IN ESCROW IN LIEU OF RETENTION 

 
 
 As of                           , 20   _    (not earlier than 5 days prior to the date of the Application For Payment of 
which this certification is a part), the aggregate market value of securities on deposit in Escrow 
 
Account No.                    with                                                                                                        
                                              (Escrow Agent) 
 
is                                                                                                       Dollars ($                          ). 
 
 
 
 
                                                                       _______________________________________ 
  (Escrow Agent) (Contractor) 
 
By:                                                                 _______________________________________ 
  (Name)   (Name) 
 
                                                                      _______________________________________ 
  (Title)   (Title) 
 
 
Date:                                                              Date:___________________________________ 
 
 
 
 
 
 
NOTE: Notary acknowledgment for Contractor and Escrow Agent must be attached. 
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PROJECT NAME:                

CONTRACTOR:                                                                                                          

PROJECT NUMBER:                                                                                                     

APPLICATION NUMBER:          
 

SCHEDULE 3 
TO 

APPLICATION FOR PAYMENT 
 

LIST OF SUBCONTRACTORS 
 
 
 Subcontractors listed below are all Subcontractors furnishing labor, services, or materials for the period 
referred to in the Application For Payment referenced above, of which this Schedule 3 is a part: 
 

 
    Name of Subcontractor     

 Subcontracted 
   Work Activity    

 Date Work 
   Activity Completed    

   

   

   

   

   

   

   

   

   

   

   

 
 

 
 
 
                                                                    

(Contractor) 
 
By:                                                                

(Name) 
 
                                                                    

(Title) 
Date:_________________ 
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PROJECT NAME:            
 
CONTRACTOR:                                                                                                     
 
PROJECT NUMBER:                                                                                             
 
APPLICATION NUMBER:                                                                                                               
 
 

SCHEDULE 4 
TO 

APPLICATION FOR PAYMENT 
 
 

DECLARATION OF RELEASE OF CLAIMS 
 
 

 Contractor hereby certifies that attached hereto are releases and waivers of claims and stop notices from 

all Subcontractors furnishing labor, services, or materials covered by the Certificate For Payment dated 

                                           , 20___, except those listed below: 

 
 
 
 
 

                                                                    
(Contractor) 

 
By:                                                                

(Name) 
 
                                                                    

(Title) 
 
Date:                                                             
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  SUBMITTAL SCHEDULE 
(Refer to Section 01 33 23 Shop Drawings, Project Data and Samples) 

 

PROJECT NAME: 

CTS FENCE MAINTENANCE                   
PROJECT NO.:  
UNIVERSITY OF CALIFORNIA, MERCED 
MERCED, CALIFORNIA

PROJECT NO:  

FACILITY: 
CONSTRUCTION,  
UNIVERSITY OF CALIFORNIA, MERCED CAMPUS 

CONTRACT DATE:  

Contractor 
/SUBCONTRACTOR:  

SPECIFICATION SECTION:  

WORK ACTIVITY:  
 

 
 

Event 

 
Scheduled 

Completion 
Date

Actual 
Completion 

Date 

Calendar Days 
Required to 
Complete 

1. Received by Contractor and Time for Checking    

2. First Delivered to University's Representative 
and Time for Checking 

   

3. Return to Contractor    

4. Corrections Completed and Time for Corrections    

5. Next Delivered to University's Representative 
and Time for Checking 

   

6. Return to Contractor    

7. Approval for Job Information    

8. Approval for Fabrication and Time for 
Fabrication 

   

9. Fabrication Completed    

10. Shipping Date and Time en Route    

11. Delivery to Job    
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COST PROPOSAL 
 
Date:   Change Request No.:   
 
Project 
Name: 

CTS FENCE MAINTENANCE        
UNIVERSITY OF CALIFORNIA, MERCED 
MERCED, CALIFORNIA  

Project 
No:  
Facility
: 

 
UNIVERSITY OF CALIFORNIA MERCED 
MERCED CALIFORNIA 

Contra
ct 
Date: 

 

 
SCOPE OF CHANGE: 
 
INSTRUCTIONS: 
Complete this form by providing (a) all information required above, (b) the amount and justification based upon the 
Contract Schedule for any proposed adjustment of Contract Time, (c) the proposed adjustment of Contract Sum, (d) 
the attached “Cost Proposal Summary,” and (e) the attached form titled, “Supporting Documentation for the Cost 
Proposal Summary.” 

 
1. Attach the form titled “Supporting Documentation for the Cost Proposal Summary” for Contractor and 

each Subcontractor involved in the Extra Work.  Each such form shall be completed and signed by 
Contractor or Subcontractor actually performing the Work activity identified on the form.  Attach 
supporting data to each such form to substantiate the individually listed costs.  The costs provided on these 
forms shall be used to substantiate Additional Costs shown on the Cost Proposal Summary. 

 
2. The Contractor Fee shall be computed on the Cost of Extra Work of Contractor and each Subcontractor 

involved in the Extra Work; and shall constitute full compensation for all costs and expenses related to the 
subject change and not listed in the “Supporting Documentation for the Cost Proposal Summary,” including 
overhead and profit. 

 
3. Refer to Article 7.3 of the General Conditions for the method of computing the Contractor Fee. 

Adjustment of the Contract Time (Include justification based upon the 
Contract Schedule): 

 

Refer to Article 8 of the General Conditions. (Days) 

Adjustment of the Contract Sum (Total Additional Cost from Cost Proposal 
Summary): 

$ 

Refer to Article 7 of the General Conditions.  

 
Submitted:  Received: 

(Contractor) 

By: 

 (University's Representative) 

By: 

Title:  Title: 

Date:  Date: 
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COST PROPOSAL SUMMARY 
 

Project Name:  
UNIVERSITY OF CALIFORNIA MERCED 
MERCED, CALIFORNIA 

 Change Request No.:  

Project No.: 900165  Contractor Name:  

Facility: University of California, Merced    

 
 

  (1) (2) (3) (4) 
   

Contractor 
 

1st Tier Subs 
2nd & Lower 

Tier Subs 
 

Total 

 1.  Straight Time Wages/Salaries - 
Labor 

    

 2.  Fringe Benefits and    Payroll 
Taxes - Labor 

    

 3.  Overtime Wages/Salaries - Labor     

ACTUAL 4.  Fringe Benefits and    Payroll 
Taxes - Overtime 

    

COSTS 5.  Materials and Consumable Items     

 6.  Sales Taxes (On line 5)     

 7.  Rental Charges     

 8.  Royalties     

 9.  Permits     

 10. Actual Costs  (Sum of lines 1-9)     

 11. Insurance & Bonds  (up to 2% 
of line 10) 

    

 12. Sub-Sub  (15% of line 10; col. 
3) 

    

CONTRACTOR 13. Subcontractor  (5% of line 10; 
col. 3) 

    

FEE 14. Subcontractor  (15% of line 10; 
col. 2) 

    

 15. Contractor  (5% of line 10; col. 
2 & 3) 

    

 16. Contractor  (15% of line 10; col. 
1) 

    

 17. Contractor Fee  (Sum of lines 
12-16) 

    

 18. Sum of lines 10, 11, & 17     

 
Actual Costs are taken from line 12 of the attached forms titled, “Supporting Documentation For the Cost Proposal 
Summary” for Contractor and each Subcontractor involved in the Extra Work. 
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 SUPPORTING DOCUMENTATION FOR THE COST PROPOSAL SUMMARY 
 
 

Contractor/Subcontractor Name:   Change Order Request No.:  

Work Activity   Project No.: 907265 

Facility University of California, Merced    

 
 

COST ITEM  COST (1) 

 1.  Straight Time Wages/Salaries -- Labor  

 2.  Fringe Benefits and Payroll Taxes -- Labor:           % of line 1  

 3.  Overtime Wages/Salaries - Labor (Attach University Representative's written 
authorization) 

 

ACTUAL 4.  Fringe Benefits and Payroll Taxes -- Overtime:             % of line 3  

COSTS 5.  Materials and Consumable items  

 6.  Sales Taxes:            % of line 5  

 7.  Rental Charges (attach U.S. Army Corps of Engineers' Schedule)  

 8.  Royalties  

 9.  Permits  

 10. Total Direct Expense -- sum of lines 1-9  

 11. Insurance and Bonds:            % of line 10 (up to 2% of line 10)  

TOTAL 12. Sum of lines 10 and 11  

 
 

   

(Company Name)  (Company Name) 

   

(Signature) (2)  (Signature) (3) 

   
(Title)  (Title) 

   

(Date)  (Date) 

 
 
NOTES:  (1) Round-off all Costs to the nearest dollar. 
 (2) This form shall be prepared and signed by Contractor or Subcontractor actually performing the 

Work activity indicated above. 
 (3) If this form is signed by a Subcontractor, it shall be reviewed and signed by Contractor certifying 

the accuracy of the information.
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MERCED, CALIFORNIA 
 

 

 

 FIELD ORDER No.:  001 

Ranchers Rd. Resurfacing Project Name: 

900290RR Project Number: 

 To CM/Contractor: 

Address: 

DESCRIPTION OF CHANGE: 

Date:  

PCO #:  

Please provide a Cost Proposal within 7 days of receipt of this Field Order. 
 
In accordance with the General Conditions, Article 7, Paragraph 7.3.6; As a condition to General Contractor’s right to an 
adjustment of the Contract Sum, pursuant to Article 7.3.5.3;  General Contractor must keep detailed and accurate records 
itemizing each element of cost and shall provide substantiating records and documentation, including time cards and invoices.
Such records and documentation shall be submitted to and approved University’s Representative on a daily basis. 
 
The PTC must follow all procedures set forth and submit per Article 4 of the General Conditions. 

Field Order

Exhibit 8

Page 1 of 2 

June 16, 2008 
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CTS FENCE MAINTENANCE        PROJECT NO.:  
UNIVERSITY OF CALIFORNIA, MERCED 
MERCED, CALIFORNIA 
 

 

 
Estimated Adjustment Estimated Adjustment 

of Contract Sum:  of Contract Time: $0

By: 
 (Signature) 

(Title) 

Date: 

(University Representative) 

(Signature) 

(Title) 

Date: 

Director of Construction Services 

Sara Mitchell 

This Field Order will be superseded by a Change Order that will include the scope of the change in the  
Work and any actual adjustments of the Contract Sum and the Contract Time. Field Order shall only 
be used for Work currently under contract; and shall not be used to modify Option Sum or Option Time. 

NOTE: 

Field Order

Exhibit 8

Page 2 of 2 

June 16, 2008 
Revision : 1 

LF: EX-FO 
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 CHANGE ORDER 

University of California Facility:    Merced Campus   

Change Order No.        Reference Field Order No.    

PROJECT NAME: CTS FENCE MAINTENANCE 
PROJECT LOCATION: UNIVERSITY OF CALIFORNIA MERCED, MERCED CALIFORNIA 
PROJECT NO:  CONTRACT DATE:  
TO CONTRACTOR:  
ADDRESS:  
  

DESCRIPTION OF CHANGE: 

 

 

 

 

ADJUSTMENT OF CONTRACT SUM:  ADJUSTMENT OF CONTRACT TIME: 

Original Contract Sum: $  Original Contract Time:  (Days) 

Prior Adjustments: $  Prior Adjustments:  (Days) 

Contract Sum Prior to this 
Change: 

$  Contract Time Prior to this 
Change: 

 (Days) 

Adjustment for this Change: $  Adjustment for this Change:  (Days) 

Revised Contract Sum: $  Revised Contract Time:  (Days) 
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Contractor waives any claim for further adjustments of the Contract Sum and the Contract Time related to the 
above described change in the Work. 

RECOMMENDED:  ACCEPTED: 

 
By: 

  
By: 

(Signature of University's Representative)  (Contractor Signature) 

(Printed Name) 

Date: 

 (Printed Contractor Name) 

Date: 

REVIEWED AND RECOMMENDED: 
  

 
By: 

  

(Signature of University's Designated Administrator)   

(Printed Name) 

Date: 

  

FUNDS SUFFICIENT: 
  

 
By: 

  

(Signature from University's Accounting Office)   

(Printed Name) 

Date: 

  

APPROVED: 
  

UNIVERSITY:  THE REGENTS OF THE 
UNIVERSITY OF CALIFORNIA 

  

(Printed or Typed Name) 

By: 

  

(Signature)   

(Title) 

Date:: 
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   CONDITIONAL WAIVER AND RELEASE 
ON PROGRESS PAYMENT 

Exhibit 10 

NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT 
NOTICE, AND PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. A 
PERSON SHOULD NOT RELY ON THIS DOCUMENT UNLESS SATISFIED THAT THE 
CLAIMANT HAS RECEIVED PAYMENT. 

Identifying Information: 

Name of Claimant:           

Name of Customer:           

Job Location:           

Owner:           

 
Conditional Waiver and Release 
This document waives and releases lien, stop payment notice, and payment bond rights the claimant 
has for labor and service provided, and equipment and material delivered, to the customer on this job 
through the Through Date of this document. Rights based upon labor or service provided, or 
equipment or material delivered, pursuant to a written change order that has been fully executed by 
the parties prior to the date that this document is signed by the claimant, are waived and released by 
this document, unless listed as an Exception below. This document is effective only on the claimant's 
receipt of payment from the financial institution on which the following check is drawn: 

Maker of Check:           

Amount of Check: $           

Check Payable to:           

Exceptions 
 This document does not affect any of the following: 
  (1) Retentions.  
  (2) Extras for which the claimant has not received payment.  
  (3) The following progress payments for which the claimant has previously given 
         a conditional waiver and release but has not received payment: 
 
        Date(s) of waiver and release:_____________________ 
 
        Amount(s) of unpaid progress payment(s): $___________ 
 
  (4) Contract rights, including  
   (A) a right based on rescission, abandonment, or breach of contract, and 
   (B) the right to recover compensation for work not compensated by the   
                                                    payment. 
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Signature: 

Claimant's Signature:   

 

Claimant's Title:           

 

Date of Signature:           
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   CONDITIONAL WAIVER AND RELEASE 

UPON FINAL PAYMENT 
(CA Civil Code § 8136) 

NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT 
NOTICE, AND PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. 
A PERSON SHOULD NOT RELY ON THIS DOCUMENT UNLESS SATISFIED THAT 
THE CLAIMANT HAS RECEIVED PAYMENT. 

Identifying Information: 

Name of Claimant:           

Name of Customer:           

Job Location:           

Owner:           

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for labor and service provided, and equipment and material delivered, to the 
customer on this job. Rights based upon labor or service provided, or equipment or material 
delivered, pursuant to a written change order that has been fully executed by the parties prior to 
the date that this document is signed by the claimant, are waived and released by this document, 
unless listed as an Exception below. This document is effective only on the claimant's receipt of 
payment from the financial institution on which the following check is drawn: 

Maker of Check:           

Amount of Check: $           

Check Payable to:           

Exceptions: 

This document does not affect any of the following: 

 Disputed claims for extras in the amount of $          . 

 

Signature: 

Claimant's Signature:   

Claimant's Title:           

Date of Signature:           
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UNCONDITIONAL WAIVER AND RELEASE 
UPON PROGRESS PAYMENT 

(CA Civil Code § 8134) 

NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP 
PAYMENT NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND 
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS 
DOCUMENT IS ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN IF YOU 
HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL 
WAIVER AND RELEASE FORM. 

Identifying Information: 

Name of Claimant:               

Name of Customer:        

Job Location:        

Owner:        

Through Date:        

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for labor and service provided, and equipment and material delivered, to the 
customer on this job through the Through Date of this document. Rights based upon labor or 
service provided, or equipment or material delivered, pursuant to a written change order that has 
been fully executed by the parties prior to the date that this document is signed by the claimant, 
are waived and released by this document, unless listed as an Exception below.  

The claimant has received the following progress payment: 

 $           

Exceptions: 

This document does not affect any of the following: 

 (1)   Retentions. 

 (2)   Extras for which the claimant has not received payment. 

 (3)  Contract rights, including (A) a right based on rescission, abandonment, or breach 
of contract, and (B) the right to recover compensation for work not compensated 
by the payment. 

Signature: 

Claimant's Signature:   

Claimant's Title:           

Date of Signature:           
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UNCONDITIONAL WAIVER AND RELEASE 
UPON FINAL PAYMENT 

(CA Civil Code § 8138) 

    

NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP 
PAYMENT NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND 
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS 
DOCUMENT IS ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN IF YOU 
HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL 
WAIVER AND RELEASE FORM. 

 

Identifying Information: 

Name of Claimant:        

Name of Customer:        

Job Location:           

Owner:           

    This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for all labor and service provided, and equipment and material delivered, to the 
customer on this job. Rights based upon labor or service provided, or equipment or material 
delivered, pursuant to a written change order that has been fully executed by the parties prior to 
the date that this document is signed by the claimant, are waived and released by this document, 
unless listed as an Exception below. The claimant has been paid in full. 

 

Exceptions: 

This document does not affect any of the following: 

 Disputed claims for extras in the amount of $          . 

 

Signature: 

Claimant's Signature:   

Claimant's Title:           

Date of Signature:           
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  EXHIBIT 14 

SELF-CERTIFICATION  

For the Contractor and each Subcontractor indicated on the Report of Subcontractor Information, 
the following must be completed. 

Indicate all Business category(ies) that apply by initialing next to the applicable category(ies): 

             Small Business Enterprise (SBE) - an independently owned and operated concern 
certified, or certifiable, as small business by the Federal Small Business Administration 
(SBA).  (Size standards by Standard Industrial Classification codes required by the 
Federal Acquisition Regulations, Section 19.102, may be found at www.sba.gov/size.  The 
University may rely on written representation by the vendors regarding their status.)  
Annual average receipts, computed from the gross receipts for the last 3 fiscal years, do 
not exceed the amount listed in the MAXIMUM RECEIPTS TABLE below. The average 
annual receipt is computed by taking the sum of the gross receipts of the prior 3 fiscal 
years and dividing by 3. 

MAXIMUM RECEIPTS TABLE  
Construction Services (by Contractor's 
License Classification): 
Class “A” - General Engineering 
Class “B” - General Building 
Class “C” - Specialty 

AVERAGE ANNUAL RECEIPTS (Preceding 3 Years) 
  
  $31,000,000 
  $31,000,000 
  $13,000,000 

Architectural & Engineering Services    $4,500,000 (except landscape architectural 
services)  

Landscape Architectural Services   $6,500,000 
Other services   For appropriate amount, see www.sba.gov/size 

 

             Disadvantaged Business Enterprise (DBE) - a business concern which is at least 51% 
owned by one or more socially and economically disadvantaged individuals or, in the case 
of any publicly owned business, at least 51% of the stock of which is owned by such 
individuals and whose management and daily business operations are controlled by one 
or more of such individuals.  Socially disadvantaged individuals are those who have been 
subjected to racial or ethnic prejudice or cultural bias because of their identity as members 
of a group without regard to their individual qualities.  Economically disadvantaged 
individuals are those socially disadvantaged individuals whose ability to compete in the 
free private enterprise system has been impaired due to diminished capital and credit 
opportunities as compared to others in the same business area who are not socially 
disadvantaged.  Business owners who certify that they are members of named groups 
(Black Americans, Hispanic Americans, Native Americans, Asian-Pacific Americans, 
Asian-Indian Americans) are to be considered socially and economically disadvantaged. 

             Women-Owned Business Enterprise (WBE) - a business that is at least 51% owned by 
a woman or women who also control and operate it.  “Control” in this context means 
exercising the power to make policy decisions.  “Operate” in this context means being 
actively involved in the day-to-day management. 

             Disabled Veteran Business Enterprise (DVBE) - a business that is at least 51% owned 
by one or more disabled veterans or, in the case of any publicly owned business, at least 
51% of the stock of which is owned by such individuals and whose management and daily 
business operations are controlled by one or more of such individuals.  A Disabled 
Veteran is a veteran of the military, naval, or air service of the United States with a service 
connected disability who is a resident of the State of California.  To qualify as a veteran 
with a service connected disability, the person must be currently declared by the United 
States Veterans Administration to be 10% or more disabled as a result of service in the 
armed forces. 

             None of the above categories apply. 

  

(Initial, if 
applicable) 

IInitial, if 
applicable) 

(Initial, if 
applicable) 

(Initial, if 
applicable) 

(Initial, if 
applicable) 
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I hereby certify under penalty of perjury under the laws of the State of California that I have read this 
certification and know the contents thereof, and that the business category indicated above reflects 
the true and correct status of the business in accordance with Federal Small Business Administration 
criteria and Federal Acquisition Regulations, FAR 19 pertaining to small, disadvantaged, women-
owned, and disabled veteran business enterprises.  I understand that falsely certifying the status of 
this business, obstructing, impeding or otherwise inhibiting any University of California official who is 
attempting to verify the information on this form may result in suspension from participation in 
University of California business contracts for a period up to five (5) years and the imposition of any 
civil penalties allowed by law. 

 
INFORMATION FURNISHED BY:    
 (Print or Type Name of Owner and/or Principal) 

  

 
(Name of Business or Firm) 

a 
 

 
(Insert type of business e.g. corporation, sole proprietorship, partnership, etc.) 

By:     

 
(Print Name)   (Title) 

     

 
(Signature)   (Date) 

 
 

PRIVACY NOTICE 
 

The State of California Information Practices Act of 1977 (effective July 1, 1978) requires the 
University of California to provide the following information to individuals who are asked to supply 
personal information about themselves.  Information furnished on the Self-Certification form may, 
in some cases, identify personal information of an individual. 

 
 The University of California, Merced, is requesting the information contained in this form 

and the accompanying Report of Subcontractor Information. 
 The Small Business Outreach Program Manager at the University of California, Merced, is 

responsible for maintaining the requested information. The contact information for the 
Small Business Outreach Program Manager may be found at: 
http://www.ucop.edu/purchserv/documents/sbdmgr.pdf 

 The maintenance of information is authorized in part by Public Contract Code section 
10500.5. 

 Furnishing the information requested on this form is mandatory.  If SBE, DBE, WBE and/or 
DVBE status is applicable, furnishing such information is mandatory. 

 Failure to provide the information may be a violation of bidding procedures and/or breach 
of the contract and the University may pursue any and all remedies permitted by the 
provisions of the Contract Documents. 

 The information on this form is collected for monitoring and reporting purposes in 
accordance with state law and University policy. 

 The individual may access information contained in this form and related forms by 
contacting the Small Business Outreach Program Manager(s).  
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 EXHIBIT 15  
CERTIFICATE OF SUBSTANTIAL COMPLETION 

 

Project Name: _   
Contractor: _____________________________  _________________________  

Project Number:       

Date of Issuance: _______________  

The Work has been reviewed and the date of Substantial Completion is hereby established as of the date of 
issuance above.  

A Certificate of Occupancy has been issued by the University’s Building Official     
on    ,   . 

A list of items to be completed or corrected is included herein. The failure to include any items on such list 
does not alter the responsibility of Contractor to complete all of the Work in accordance with the Contract 
Documents.  

In accordance with the Contract Documents, Contractor is notified as follows: 
1. Without limitation of  Contractor's obligation to fully complete the Work within the Contract 

Time, Contractor shall complete or correct the Work on the list of items attached hereto within 
______ days from the date of Substantial Completion.  

2. Contractor shall be responsible for all Contract requirements except items or 
responsibilities of University set forth in Paragraph 2 above.  

3. List of items to be completed or corrected: See Attached List 
 

UNIVERSITY’S REPRESENTATIVE: 

_______________________________________ 
(Name of Firm) 

_______________________________________ 
(Signature) 

_______________________________________ 
(Typed or Printed Name) 

_______________________________________ 
(Title) 

_______________________________________ 
(Date) 

 
UNIVERSITY: THE REGENTS OF THE UNIVERSITY OF CALIFORNIA  

_______________________________________ 
(Signature) 

_______________________________________ 
(Typed or Printed Name) 

_______________________________________ 
(Title) 

_______________________________________ 
(Date) 

cc: Office of Risk Management 



 

 
November 5, 2004 Exhibit 16 
Revision: 3.1/2.1 1 Guarantee/Warranty Form 
LF/SF: EX16 
 

 EXHIBIT 16 
GUARANTEE/WARRANTY FORM 

Date:  
Project Name CTS FENCE MAINTENANCE                   

UNIVERSITY OF CALIFORNIA, MERCED 
MERCED, CALIFORNIA 

Project Location Merced County, Merced, California 
Project Number  
GUARANTEE FOR:  
 (Specification SECTION and Contract No.) 
(the “Contract”), between the Regents of the University of California (“University”) and 
 
 (Name of Contractor) 
(“Contractor”) and  
 (Name of Subcontractor) 
Hereby guarantee to University that the portion of the work described as follows: 
 
 
 
Which it has provided for the above referenced Project, is of good quality; free from defects; free from any liens, 
claims, and security interests; and has been completed in accordance with Specifications SECTION __________ and 
the other requirements of the Contract. 

The undersigned further agrees that, if at any time within ____________ months after the date of the guarantee the 
undersigned receives notice from University that the aforesaid portion of the Work is unsatisfactory, faulty, 
deficient, incomplete, or not in conformance with the requirements of the Contract, the undersigned will, within 10 
days after receipt of such notice, correct, repair, or replace such portion of the Work, together with any other parts of 
the Work and any other property which is damaged or destroyed as a result of such defective portion of the Work or 
the correction, repair, or replacement thereof; and that it shall diligently and continuously prosecute such correction, 
repair, or replacement to completion. 

In the event the undersigned fails to commence such correction, repair, or replacement within 10 days after such 
notice, or to diligently and continuously prosecute the same to completion, the undersigned, collectively and 
separately, do hereby authorize University to undertake such correction, repair, or replacement at the expense of the 
undersigned; and Contractor will pay to University promptly upon demand all costs and expenses incurred by 
University in connection therewith. 
  
SUBCONTRACTOR  
Signed;  
Title:  
Typed Name:  
Name of Firm:  
Contractor License Classification, Code, and Number:  
Address:  
CONTRACTOR  
Signed:  
Title:  
Typed Name:  
Name of Firm  
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 Request for Information 
Project No.:   

 RFI Number: 
 

University of California, 
Merced 

 
Date Created: ___ ___/ ___ ___ /___ ___ 

 Answer 
Required by: ___ ___/ ___ ___/ ___ ___ 

   

 Priority:  Urgent  High 
   Normal  Low 

  

Submitted By  

Company: 
 

Subject:  

Contact: 
 

Discipline:  

Telephone: 
 

Category:  

Email: 
 

Reason:  
 

 
Question 
 

Suggestion 
 

Answer 
 

 
Received 
By:  Date: ___ ___/ ___ ___/ ___ ___ 
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 EXHIBIT 22 
MATERIAL SUBSTITUTION PROPOSAL 

 
TO (NAME):  
PROJECT:  PROJECT No.:  

A. We hereby submit for your consideration the following product instead of the specified item: 

1. Section:        

2. Article Number:        

3. Specified Item:        

4. Proposed Substitution (Mfg., Type, Model, etc.):        

B. Complete all of the following: 

1. Does this substitution offer University a cost credit (including costs for changes by other 
subcontractors)? 

 Yes    No  How much? $        

 

List of Subcontractors, if any that may be affected by the substitution. 
Name Trade 

  
  
  

  
  
  

 

2. Does this substitution offer earlier delivery or less Contract Time? 

 Yes    No 

How much and why?         

3. How does this substitution affect any dimensions, layout, or details of other subcontractors 
as shown on the Drawings? 

       

4. What are the specific differences between this substitution and the specified item? 

       

C. Attach the following as applicable (Check if attached): 

1. Manufacturer's technical data  

2. Laboratory test or performance results  

3. Drawings & wiring diagrams of the proposed product  

4. Drawings & description of changes required by other subcontractors  

5. Samples  

6. Manufacturer's guarantee & maintenance instructions  
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D. Submitted by Contractor:        

Statement by Contractor that the proposed substitution is in full compliance with the 
requirements of the Contract Documents and Applicable Code Requirements. 
 
Signature:   Date:   

E. University Review Decision: 

 
For Use Only by University’s Representative 

 Accepted  Rejected Revise and Resubmit See Attached 

 
University’s 
Representative 
Signature:   Date:  
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By Submittal Item 
 

Preparer Approval University Approval 

Spec Section Sub Section Item No. Rev 
    

 
 
Description: ______________________________ 
 

 
By:  _________________________________ 
 
 
Date: ______________________ 

 

 

University of California, Merced Approval Design Team Approval 
 

 Approved   
 Approved as Noted 
 Revise & Resubmit 
 Rejected 

Review is general and only for conformance 
with the design concept of the project and with 
the information given in the contract documents, 
and shall not be construed as reliving the 
Contractor of responsibility for omissions or 
errors, including performance, details, 
dimensions, materials, configuration, etc.  
Review of a separate item does not indicate 
acceptance of an assembly which the item 
functions. 
 
 
By:  
_______________________________________ 
 
 
Date: ______________________ 
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From:          Date:   

Subcontractor:    

Specification Section:  ____________________________ Sub-section:______________________ 

Product: _____________________________________________________________________________ 

Comply with Specifications:    Yes            No 

Substitution:  Yes         No     If Substitution, Provide Exhibit 22 

Reviewed By: _________________________________________________________ 

Submitted to UCM: _____________________________________ 

UCM Received: _________________________________________ 

Submitted to Design Team/UC Rep. ________________________ 

Notes:  Submittal copy sent via email to:  

Item No. Specification Description of Material/Shop Drawing Date Status 

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         
By completing this form the undersigned General Contractor certifies that the material and shop drawings complies with all drawings and specifications of subject contract and the General 
Contractor has reviewed submittal procedures specified in division 1.  Checking is for general conformance with the design concept only.  Reviews are subject to all contract requirements.  No 
contract requirements are waived unless specifically noted.  General Contractor is responsible for identifying all proposed material substitutions, dimensions, quantities, techniques of 
construction and coordination with all other trades 

 

  

 



 

Detailed, Grouped by Each Number 

 Letter of Instruction 

CTS FENCE MAINTENANCE University of California, MercedProject #   
5200 N Lake Rd 
Merced CA 95343 

Tel:   

 5/9/2012 Date:Number:  001 

To: From:  University of California, Merced 
   Sara Mitchel 
  5200 North Lake Road 
  Merced, CA   95343 

 Subject Type Reason 

Student Services Building 

 Location Reference Not To Exceed Cost

 0 

 Description 

Signature Signed Date

Prolog Manager Printed on:  5/9/2012 PM2008UCMerced Page 1 of 1

The following information is hereby issued as a clarification or interpretation of the Contract Documents.  This is 
a clarification or interpretation only and not intended to change the scope of the Work, the Contract Sum, or the 
Contract Time. 
 

November 5, 2004 Exhibit 26 
Revision: 3.1/2.1/1.2  Letter of Instruction 
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 EXHIBIT 27 

 
GENERAL CONTRACTOR CLAIM CERTIFICATION 

 
 
Pursuant to Article 4.3.3 of the General Conditions, I certify as follows: 
 
1. The Claim to which this certification is attached is made in good faith. 
 
2. Amounts claimed for costs, expenses and damages incurred by General Contractor are accurate 
and complete.  Supporting data for amounts incurred by General Contractor is accurate and complete.  
Any such supporting data, including any such new amounts, submitted after the execution of this 
certification, will be accurate and complete. 
 
3. To the best of my knowledge and belief, amounts claimed, and supporting data submitted by 
General Contractor on behalf of any and all subcontractors or suppliers, of all tiers, or any person or entity 
under General Contractor, are accurate and complete.  General Contractor will not submit, after the date of 
execution of this certification, any such supporting data, including any such new amounts that, to the best 
of my knowledge and belief, is not accurate and complete. 
 
4. The amount requested accurately reflects the adjustment of the Contract Sum for which the 
General Contractor believes the University is liable. 
 
5. Attached hereto is a certification that has been executed by each Subcontractor claiming not less 
than 5% of the total monetary amount sought by the claim to which this certification is attached. 
 
6. I am duly authorized to certify the Claim on behalf of the General Contractor. 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct and that this declaration was executed at: ________________(Name of City if 
within a City, otherwise Name of County), in the State of _____________________(State), on 
________________(Date). 
 
 
________________________________________ 

(Signature) 
 
________________________________________ 
  (Print Name) 
 
________________________________________ 
  (Name of General Contractor) 
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 EXHIBIT 28 

 
SUBCONTRACTOR CLAIM CERTIFICATION 

 
 
Pursuant to Article 4.3.3 of the General Conditions, I certify as follows: 
 
1. The portion of the Claim made on behalf of the Subcontractor to which this certification is 
attached is made in good faith. 
 
2. Amounts claimed for costs, expenses and damages incurred by the Subcontractor are accurate and 
complete.  Supporting data for amounts incurred by the Subcontractor is accurate and complete.  Any such 
supporting data, including any such new amounts, submitted to Contractor after the execution of this 
certification, will be accurate and complete. 
 
3. To the best of my knowledge and belief, amounts claimed, and supporting data submitted to 
Contractor by the Subcontractor on behalf of any and all subcontractors or suppliers to Subcontractor, of 
all tiers, or any person or entity under Subcontractor, are accurate and complete.  Subcontractor will not 
submit, after the date of execution of this certification, any such supporting data, including any such new 
amounts that, to the best of my knowledge and belief, is not accurate and complete. 
 
4. The amount requested accurately reflects the amount for which the Subcontractor believes the 
University is liable to Contractor. 
 
5. I am duly authorized to certify the Claim on behalf of the Subcontractor. 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct and that this declaration was executed at: ________________(Name of City if 
within a City, otherwise Name of County), in the State of _____________________(State), on 
________________(Date). 
 
 
________________________________________ 

(Signature) 
 
________________________________________ 
  (Print Name) 
 
________________________________________ 
  (Name of Subcontractor)
 



CTS FENCE MAINTENANCE        PROJECT NO.:  
UNIVERSITY OF CALIFORNIA, MERCED 
MERCED, CALIFORNIA 

    Contractor Daily Report 
May 5, 2012    Exhibit 29 
Revision: 4 
LF/SF/BF: EX29    Page 1 of 3 

 CONTRACTOR / SUBCONTRACTOR DAILY REPORT 

Contractor 
/Subcontractor: 

 

 

Daily Details 

Date:  ___ ___ / ___ ___/ ___ ___ ___ ___ 

Temperature:  A.M.  F  P.M.  F

Weather:   

 

Manpower  (List Quantity) 

Project Managers:    Other:  

Superintendents:    Other:  

Non‐Working 
Foremen:    Other:  

Working Foremen:    Other:  

Journeymen:    Other:  

Apprentices:    Other:  

Laborers:    Other:  

Subcontractors on Site: 
 

   

   

 
 

Work Performed in Each 
Area: 
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Last Safety Meeting 

Date:  ___ ___/ ___ ___/ ___ ___ ___ ___ 

Topic:   

 

Number of Additional Sheets Attached:   

 

Signed:   

 

 

Equipment 
Rented/Used: 

 

   

   

 
 

Shortages/Discrepancies 
of Delivered Materials: 

 

   

   

   

Delays/Problems: 
 

   

   

   

Unsafe or Hazardous 
Conditions: 

 

   

   

   

Questions: 
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Printed Name:   

Title:   

 



050 EX 31 TEST INSPECTION Form  EXHIBIT 29 – INSPECTION REQUEST 

Initial Inspection No.: (CM)

  Requests for  
Inspections and/or Tests 

 

CTS Fence Maintenance Project No.: University of California – Merced 
 Tel:  Fax:   
 

 
Date of Request: 

 Person Accompanying 
Inspector:  

 
Date of Inspection: 

 
Cell Phone:  

 
Installing Company: 

 Requested 
Time:  Reference #  

 

Description  System / Discipline 
 
 

  

 
Location – Items to Be Inspected 

 

 

 

Quality Control 
 

Verified by: on (date).
 
IOR’s Observations 
Items Passed 
 
 
 
 
 
 
 
 
 
 
 
 
Items Failed  
 
 
 
 
 
 
 
 
 
   
Signature  Signed Date 
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WHEN RECORDED, MAIL TO:  
_______________________ 
__________________________ 
__________________________ 
 
 
 

NOTICE OF COMPLETION 
 
NOTICE IS HEREBY GIVEN that on the __________ day of __________, 20__, the  
Work on the Ranchers Rd. Resurfacing Project was completed. The name of the owner is THE 
REGENTS OF THE UNIVERSITY OF CALIFORNIA, hereinafter referred to as "The Regents." 
The address of The Regents is University of California, Office of the President, 1111 Franklin St. 6th 
Floor, Oakland, California, 94607-5200. The Regents is the owner in fee simple of the real property 
commonly known as: Ranchers Rd Resurfacing, Merced, County of Merced, California and of all 
improvements and buildings thereon including the above-named Project. The name of the original 
Contractor is: {Insert name of original Contractor}.  
 
THE REGENTS OF THE UNIVERSITY OF CALIFORNIA:  
 
By: ________________________________________ 
 
I, ___________________________, say that I am the _________________ of the Merced of the  
University of California, and as such, make this verification on behalf of The Regents, a corporation; 
and that I have read the above Notice of Completion and know the contents thereof and that the facts 
stated therein are true. I declare under penalty of perjury that the foregoing is true and correct. 
Executed on __________, 20  , at __________________________.  
  
______________________________________ 
(Signature)  
 
 

(Note: See attached optional Notary Acknowledgment) 
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Note: California Civil Code section 9208 provides that a Notice of Completion in the form required by Civil Code 
secs. 8100-8118, 8182 “shall be accepted by the recorder for recording and is deemed duly recorded without 
acknowledgment.” Nevertheless, clerks in the county recorder’s office may be unused to accepting any document 
without an acknowledgment, so it may be easier to have the document acknowledged, even though unnecessary.  
 
STATE OF CALIFORNIA   )  
COUNTY OF ___________ )  
 
On _____________________, before me, _________________________________, Notary Public,  
personally appeared ___________________________, personally known to me (or proved to me on 
the basis of satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within 
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized 
capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity on 
behalf of the person(s) acted, executed the instrument. 
 
I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 
paragraph is true and correct.  
 
IN WITNESS WHEREOF, my hand and official seal.  
 
__________________________________________ 
Signature  
 

My Commission expires: ________________ 
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SECTION 01 11 00 
SUMMARY OF WORK 

PART 1 - GENERAL 
 

1.1 WORK REQUIRED BY CONTRACT DOCUMENTS 

           A.         CTS fence maintenance and vegetation removal services include, but are not limited 
            to: Campus Biologist shall inspect the exclusion fence weekly.  The inspection results 
            will identify any non-compliance issues.  Notification following the weekly inspection 
            will be made via email to the contractor.  Contractor shall respond within 24hrs of the 
            notice to schedule onsite repairs. Special-status wildlife encountered during  
            monitoring and maintenance activities shall be brought to the attention of the  
            Biologist.  Contractor shall have no contact with the wildlife. 
          
          B.           See Section 01 11 05 Maintenance / Repair Scope of Work for complete outline and 
            description of the Work. 
 
          C.          A prequalification statement is included and shall be submitted with bid form.                       
           Qualifications will be reviewed along with lowest responsible bidders to determine  
           award. 
 
1.2 PROJECT PHASING 

A. Work Phases: Contractor shall provide construction work in a single phase but shall 
perform Work as designated through the reports and notifications from the Campus 
Biologist as specified within Section 01 11 05 Maintenance / Repair Scope of Work. 

B. Construction Documents:  The Construction Documents are the attachments, Exhibits 
and specifications.    

1.3 Scheduling 

A. Contractor shall comply with the notification durations and start of Work as outlined 
in Section 01 11 05.  

B. Contractors fails to respond to the notification within the specified time or the agreed 
to response time, University can at its own discretion asses penalties of $250.00 per 
day or up to the maximum penalties assessed  by CDFW for failure to perform within 
the specified time. 

 

1.4 FINAL COMPLETION 

A. Final Completion shall be applicable to the entire work as required by Article 4 of the Contract 
Agreement. 

B. PRODUCTS (NOT USED) 
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PART 2 - EXECUTION (NOT USED) 
 

 
 

END OF SECTION 01 11 00 
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October 18, 2017 

1. General Information 
 
University of California Merced (UCM) invites your firm to submit a proposal for California Tiger 
Salamander Exclusion Fence (CTS) maintenance and vegetation removal services at various locations 
along the existing CTS fence. UCM has assumed long term maintenance of the fence to maintain 
compliance with Incidental Take Permit (No. 2081-2009-010-04) Condition 7.5.  Proper and regular fence 
maintenance is needed to reduce the chance of intake of CTS within the Campus construction area.   
Accidents, vandalism, and acts of nature are likely to occur, leading to the fence being damaged or 
breached, including vegetation along the fence may overgrow and inhibit one-way exits or allow 
amphibians to climb over the fence.   To meet these requirements, sites are adaptively managed therefore 
the number and dates of maintenance actions may be adjusted based on site and weather conditions. 
 

1.1. Description of Actions   
 
CTS fence maintenance and vegetation removal services include, but are not limited to: Campus Biologist 
shall inspect the exclusion fence weekly.  The inspection results will identify any non-compliance issues.  
Notification following the weekly inspection will be made via email to the contractor.  Contractor shall 
respond within 24hrs of the notice to schedule onsite repairs. Special-status wildlife encountered during 
monitoring and maintenance activities shall be brought to the attention of the Biologist.  Contractor shall 
have no contact with the wildlife. 
 

1.2 Contractor Qualifications & Experience 
 
1.2.1 Contractor Licensing 
 
A valid C13 Contractor License, in good standing to conduct business in California, is required by the 
bidder for all work identified. 
 
1.2.2 Contractor or Firm Experience 
 
Any bidder shall have the experience, knowledge, and skill to install, maintain, manage, and monitor the 
work in an environmentally sensitive area. All work called for in the proposal shall be within a public 
agency, requiring compliance with DIR and Public Works wage determinations.  A Prequalification 
Questionnaire shall be complete and submitted with bid proposal for review approval in order to submit 
a bid.  Prequalification Questionnaire is included and must be used. 
 

2.   Scope of Work 
 
The following is a summary of services requested, 
 
2.1 Inspection 
The exclusion fence is inspected weekly by the Campus Biologist and/or by another qualified biologist. 
The Biologist will identify any non-compliance issues, such as, but not limited to: rips, tears, holes, 
drooping mesh, vegetation overgrowth, and unburied fence, rodent burrows underneath fence, one-way 
exit obstruction and wildlife entanglement. 
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2.2 Notification 
After each weekly inspection, the Campus Biologist will notify the contractor of any needed 
repairs/maintenance via email, with an attached map documenting repair/maintenance locations.  The 
contractor shall maintain/repair the fence within 5-7 working days after being notified, via email, of 
noncompliance issues. The contractor will notify the Campus Biologist of site visits 24 hours prior to 
commencing maintenance/repair activities. Campus Biologist or approve designee must be on site for all 
maintenance activity.  
If Contractors fails to respond to the notification within the specified time or the agreed to response time, 
University can at its own discretion asses penalties of $250.00 per day or up to the maximum penalties 
assessed  by CDFW for failure to perform within the specified time. 
The University is under construction along the easterly side of the CTS fence and if the contractor needs 
to complete maintenance/repairs on the construction side (east) of the fence, the contractor will be required 
to wear appropriate PPE (hard hat, reflective vest, hard sole shoes, safety glasses, and gloves).   
All personnel conducting maintenance/repair activities must attend a 30-minute environmental education 
program, conducted by the Campus Biologist, prior to performing any work.   
 
2.3 Maintenance/Repairs 
 
     A.  Metal-Mesh Exclusion Fence 
 To repair the metal-mesh exclusion fence, the contractor will use tie-wire or other 
 comparable products to secure and attach the hardware cloth to the guide-wire per the 
 product specifications. Holes and/or tears in the exclusion material will be repaired using  a 
 patch of hardware cloth cut to size and secured with tie-wire in a manner that prevents sections 
 of the patch from opening and exposing the damaged portion of exclusion fence. If the exclusion 
 material height/depth is compromised, the contractor will excavate the existing trench to expose 
 the compromised section and re-attach the hardware cloth at the required depth. The unburied and 
 exposed fence will be reattached to the guide-wire and associated fence posts using tie-wire or 
 other applicable products. 

The trench will be backfilled in with soil dug out from the original trench and/or additional 
material from on-site sources. The additional material will be “clean-fill” and be free of large dirt-
clods and excess amounts of debris and vegetation material. The backfilled trench will then be 
compacted utilizing a hand-tamper, gas powered hand tool or other comparable tools. Unfastened 
sections of fence will be repaired using tie-wire or other comparable products to attach the 
exclusion fence material to the fence posts and guide-wire. The fence integrity may be comprised 
and sections of fence may require an additional layer of wire mesh or a completely new section 
of fence.   All broken fencing material and hardware will be removed and reused, recycled or 
discarded. 

 
    B.  Sedimentation Management 

Proper above-ground and below-ground levels of the hardware cloth are essential to prevent CTS 
from climbing over the fence into the construction areas and to prevent wildlife from burrowing 
underneath the fence. Sedimentation shall not be allowed to build up in a manner that would 
compromise the integrity and permeability of the exclusion fence material, exit funnels and gate 
barriers. Excess sedimentation shall be removed from all exit funnels, gate barriers and exclusion 
fence material utilizing hand-tools such as a shovel and/or by hand in areas where access is limited 
(e.g., exit funnel, gate barrier) and/or removal will cause damage to the exclusion material. Gas 
powered tools are acceptable. The removed excess sedimentation shall be relocated in a manner 
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to prevent further sedimentation and in accordance with all applicable permit and/or agency 
conditions. 

 
 
    C.  Trash, Debris & All Other Refuse 
 Debris and refuse materials will be retained, collected and discarded properly offsite. Small 
 objects such as “micro-trash” (small non-biodegradable objects) and food debris within the 
 construction area zone and adjacent lands create conditions that attract and possibly harm wildlife. 
 Trash will be collected and discarded in animal-proof containers to prevent injuries due to 
 accidental ingestion by livestock and/or wildlife and removed from the site.  Contractor will 
 collect trash during each day of work being performed continually.  
 
    D.  Vegetation and Weed Management 
 Periodic vegetation and debris removal will be required to maintain the integrity of exclusion 
 fence and gate barriers, permeability of exit funnels, site compliance and reduce injury and take 
 of listed species. Vegetation that is against the fence will be removed using hand tools such as a 
 string trimmer. To prevent damage to the exclusion fence, a sheet of plywood shall be placed 
 against the portion of exclusion fence material where the vegetation overgrowth is being removed. 
 Proper tension on all fence wires is essential for structural integrity of the exclusion fence. Trees 
 and shrubs near the fence will be trimmed and maintained to prevent fallen limbs from causing 
 damage to the fence.  Potentially damaging tree or shrub overgrowth shall be removed utilizing 
 hand tools (e.g., loppers, hand saw) and/or a gas-powered saw, conditions permitting. 
 
     E.  Gutters 
 The gutters which serve as barriers at the road gates will require regular maintenance to remove 
 gravel and other materials to keep them operational. 
 
2.4 Materials 
 
The following materials may be needed to implement the maintenance activities described above: 
 
• Shovel (spade, flat and trench) 
• Pickax or mattock 
• Hand-tamper 
• Hand tools (e.g., hammer, screwdriver, pocket/razor knife, etc.) 
• Gas-powered string trimmer 
• Gas-powered saw 
• Loppers 
• Additional hardware cloth with 0.4 inch mesh 
• Additional exclusion fencing structural material (e.g., metal tie-wire, hog-clips, etc.) 
• Additional “clean-fill” material from on-site sources 
• Associated vegetation removal materials (e.g., string-trimmer string, fuel, etc.)  
• Spill kit 
• 0.5-inch thick plywood, measuring 8 feet long and 2 feet tall. 
• Animal-proof trash receptacle 
• Metal snips 
• Heavy duty pliers 
• Tape measure 
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• All applicable Personal Protective Equipment (e.g., gloves, work boots, safety goggles, etc.) 
• Camera 
• Field journal and writing utensils 
 
2.5 Special-Status Wildlife 
 
Any special-status wildlife species encountered during monitoring and maintenance activities shall be 
allowed to exit the site on their own, via safe routes. Campus staff (other than the Campus biologist, once 
approved by the agencies to handle CTS) shall not attempt to capture or handle any wildlife. Improper 
handling can result in injuries to both workers and wildlife. If any live or dead CTS are discovered, the 
fence monitor will cease all maintenance and repair activities and immediately contact the Campus 
biologist and/or an agency-approved designated biologist and wait for their arrival. Upon the arrival of 
the Campus biologist and/or agency-approved designated biologist, the fence monitor will report their 
observations. The Campus biologist and/or agency-approved designated biologist will then either ensure 
that the CTS can vacate the area upon its own volition or be relocated in accordance with the agency-
approved CTS relocation plan. 
 
2.6 Safety and Hazardous Materials 
 
In the event of a safety or hazard issue the Contractor field crew must be able to communicate with the 
Contractor’s project manager, University of California Merced Biologist (209)201-8349, Campus Police 
(209) 228-4400 and/or other personal while conducting work under the contract.  The Contractor is also 
responsible for the following: 
 
 A.  Fuels – At no time will fuel cons/containers (glass bottles and jugs are prohibited) be placed 
within 100 feet of the canal or ponding/lake area of water.  Reasonable precautions shall be taken to 
prevent spills of petro-chemical fuels and at no time will fuels/oils be used to place within 100 feet of a 
waterway (i.e. canal, pond or lake).  In the event of a hazardous material spill, the Contractor will 
immediately notify the University Biologist.  Contractor shall comply with all regulatory requirements 
when executing the work within this scope.  Contractor shall maintain a certified Spill Kit at all times. 
 B.  Fire Safety – During periods of very high and extreme fire danger, specific equipment and fire 
precautionary measures shall apply.   Each internal combustion engine (including but not limited to trucks 
and tractors shall always be equipped with an operational and maintained fire extinguisher for oil and 
grease fires (Class 4-B, C, or larger).  There will always be enough appropriate sized shovels that 46 
inches in length (or greater) and 2.5 pound axe (or larger) that are 28 inches in length (or greater) to equip 
each employee present. 
 C.  All equipment and internal combustion engines shall be equipped with spark arrestors as 
approved and according to CPRC.  Spark arrestors shall be a model that has been tested and approved 
under Forest Service Standard 5100-1a (April 1970) and shall be maintained in good operating condition.  
Motor vehicles equipped with a maintained muffler as defined by CPRC or tractors with exhaust-operated 
turbochargers are excluded for the spark arrestor requirement.  
 D.  One fire extinguisher meeting specifications of CPRC and a size 0 shovel that is 46 inches in 
length shall be kept with each operating power saw.  
 E.  Smoking by all employees is prohibited within the work area. 
 F.  Fire Department must be notified immediately if initial control actions fail to extinguish a fire.  
University of California Merced shall be notified immediately after the fire department is notified.  
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3. Site Specific Maintenance Actions – UNIT PRICING 
 
 
The area is located within the boundary of University of California Merced.  Anticipated maintenance 
actions include but are not limited to: 
 
Group 1 

 Fence tear >0 to 5ft – considered a small tear 
 Fence tear >5 to 15ft – considered a medium tear 
 Fence tear >15ft – considered a large tear 
 Drooping fence mesh 

Group 2 
 New/Replacement of fence 

 
Group 3 

 Sediment build-up in gutter ( site has 2 gutter approximately 15 feet long) 
 Sediment build-up in/at gate barrier 
 Vegetation overgrowth – entire length of fence 

Group 4 
 One-way exit funnel obstruction or damage 
 Burrow damage 
 Wildlife entanglement removal 

 
University’s Representative will make every effort to make notification to the Contractor for more than 
one Group in an effort to provide enough work for a full work day to best use the Contractors time and 
provide the best value for the University.  University may negotiate with the Contractor to establish a “full 
work day” and provide the best value for both Contractor and University. 
 
 

4. Organization of Proposal 
 
4.1 Written Proposal 
 
To be considered responsive to this RFP, or portions thereof, the bidders must demonstrate, to the 
satisfaction of UCM. They and any entity or subcontractor identified in the proposal possesses the 
experience and licenses required to perform the work as specified in Section 1.2 above.  
 
UCM reserves the right to reject any and all bids, and to independently verify all of the bidders’ submittals, 
and if necessary, require additional information.  Failure to provide the information required in this 
proposal may render the proposal non-responsive and may result in its rejection. 
 
The proposal shall contain the following information in the sequence noted: 
 
4.1.1  Detailed project Approach (1 Page Max for Each Group) 
Describe your firms’ proposed approach to the Scope of Work tasks including proposed equipment, as 
they relate to each site, for each of the Groups to be bid. 
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4.1.2  Prequalification Questionnaire 
Fully complete the Prequalification Questionnaire and provide the supporting documentation for related 
experience, Staff qualifications, and insurance coverage. 
 
  
 
 
 
 
  Figure 1.  Fence Location  
 

 
 
See Photos for additional information. 
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SECTION 01 21 00 – NOT USED 
ALLOWANCES 

PART 1 – GENERAL  

1.1 ALLOWANCES REQUIREMENTS  

A. Included in the Contract Sum are all Allowances stated below.  Items covered by 
Allowances shall be supplied for such amounts and by such persons or firms as 
University's Representative may direct. 

B. The following shall apply, unless otherwise provided in the Contract Documents: 

1. Allowances shall cover the cost to General Contractor of materials and 
equipment delivered at the Project site and all required taxes, less applicable 
trade discounts. 

2. General Contractor's costs required for storage on and off the Project site, 
security, loading and unloading, handling at the Project site, labor, installation 
costs, overhead, profit, and other expenses contemplated for stated Allowance 
amounts shall be included in the Contract Sum and not in the Allowances. 

3. Unless otherwise provided herein, whenever costs are more than or less than 
Allowances, the Contract Sum shall be adjusted by Change Order based on (1) 
the difference between actual costs and the Allowances and (2) changes in 
General Contractor's costs. 

4. At any time during the course of the Contract, the University's Representative 
may elect to delete any or all allowances via Change Order for full amount listed 
below. 

1.2 DESCRIPTION OF ALLOWANCES - NONE 

  1. Allowance No. 1  

  

 
  

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED)  
 

END OF SECTION 01 21 00 



CTS FENCE MAINTENANCE        PROJECT NO.:  
UNIVERSITY OF CALIFORNIA, MERCED 
MERCED, CALIFORNIA 
 

 
November 1, 2004 UNIT PRICES
Revision: 1 01 22 00 - Page 1

 LF/SF:01 22 00 

 SECTION 01 22 00  
UNIT PRICES 

PART 1 - GENERAL  

1.1 DESCRIPTION 

A. Unit Price quotations shall be inserted in the appropriate spaces in the Bid Form for each 
Unit Price item of Work described herein. 

B. Unit Prices stated in the Agreement shall be used to compute adjustments of the Contract 
Sum for approved Unit Price items of Work.  Such adjustments shall be made by Change 
Order (Exhibit 12). 

C. Unit Prices shall include all labor, materials, tools, and equipment; all other direct and 
indirect costs necessary to complete the item of Work and to coordinate the Unit Price 
Work with adjacent Work; and shall include all overhead and profit.  General Contractor 
shall accept compensation computed in accordance with the Unit Prices for work 
installed in place as full compensation for furnishing such Work. 

D. Compensation will be paid for those items of Work described in below, Unit Prices. 

1.2 SPECIFIED WORK  

A. Applicable Sections of the Specifications describe the materials and methods required 
under the various Unit Price items of Work. 

B. Section 01 11 05 identifies Groups 1 – 4 for unit pricing.  Each Group shall be 
completely filled out.  Failure to complete the Group or leave a Group blank will be 
consider nonresponsive and the submission withdrawn.  

C. All Work identified in Section 01 11 05 shall be in one of the Groupings as be included in 
the Work. 

1.3 UNIT PRICES  

A.      List of Unit Price Items and Descriptions – SEE SECTION 01 11 05 FOR COMPLETE     
  GROUP LISTING 

 

Unit 
Price 
No. 

Description Est 
Quantity  

Unit Cost 

Group 1 Fence Tear >0 to 5 lf – Considered a small tear 1,000 LF  

1A Fence Tear >5 lf to 15 lf – considered a large 
tear 

1,000 LF  



CTS FENCE MAINTENANCE        PROJECT NO.:  
UNIVERSITY OF CALIFORNIA, MERCED 
MERCED, CALIFORNIA 
 

 
November 1, 2004 UNIT PRICES
Revision: 1 01 22 00 - Page 2

 LF/SF:01 22 00 

1B Fence tear >15 lf – Considered a large tear 1,000 LF  

1C Drooping fence mesh  1,000 LF  

Group 2 New or Replacement of CTS Fence 15,000 LF  

Group 3 Removal of sediment build-up in gutter (2 
gutters approx.. 15 lf. 

30 lf  

3A Sediment build-up in or at a gate barrier 10 ea  

3B Vegetation overgrowth – entire length of fence 15,000 lf  

Group 4 One-way exist funnel obstruction or damage 750 ea  

4A Burrow damage 1,000 ea  

4B Wildlife entanglement removal 100 ea  

 

1.4 ADVANCED COORDINATION  

A. University’s Representative will make every effort to make notification to the Contractor 
for more than one Group in an effort to provide enough work for a full work day to best 
use the Contractors time and provide the best value for the University. 

B. Immediately notify University's Representative when conditions require the use of Unit 
Price items of Work. 

C. The applicability of, measurement methods for, documentation of, and the final 
adjustment of the Contract Sum for Unit Price items of Work shall be determined by the 
University's Representative. 

D. After performing Unit Price items of Work as directed by University's Representative, 
General Contractor shall take necessary measurements in the presence of University's 
Representative and shall submit calculations of quantities to University's Representative 
for approval.  General Contractor shall notify University's Representative 1 day in 
advance of taking measurements. 

The Unit of measure to achieve the optimum cement percentage shall be negotiated based 
on the actual cost and quantity of the materials used.   Requirements of Article 4 and 7 of 
the General Conditions apply when requesting additional compensation.  

D. Section 01 11 05 provides scope of work and unit pricing and will be the basis of     
 Work performed and total compensation. 
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PART 2 -  PRODUCTS  

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 01 22 00 
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SECTION 01 23 00 
ALTERNATES 

PART 1 - GENERAL  

1.1 ALTERNATES REQUIREMENTS 

A. This Section identifies each Alternate and describes basic changes to the Work only when 
that Alternate is made a part of the Work by specific provision in the Agreement. 

B. The Lump Sum Base Bid and Alternates shall include the costs of all supporting elements 
required, so that the combination of the Lump Sum Base Bid and any Alternates shall be 
complete. The scope of Work for all Alternates shall be in accordance with applicable 
Drawings and Specifications. 

C. Except as otherwise specifically provided by University, the Work described in 
Alternates shall be completed with no increase in Contract Time. 

D. This Section includes only the non-technical descriptions of the Alternates.  Refer to the 
specific Sections of Divisions 2-33 of the Specifications for technical descriptions of the 
Alternates. 

E. Coordinate related Work and modify surrounding Work as required to properly and 
completely integrate the Alternates into the Work. 

F. The General Contractor shall quote prices for the Alternates listed below in the space 
provided therefore on the Bid Form. The General Contractor shall be responsible for 
determining exact quantities of materials involved with the Alternates. Work for the 
Alternates shall be in strict accordance with the Specifications and Drawings. 

1.2 BIDS REQUIRED 

Base Bid:  The Base Bid consists of all items indicated and/or specified in the Drawings, 
Specifications and/or Bid Form. The costs for Additive Alternates will be added to the 
Base Bid, and the costs for Deductive Alternates will be subtracted from the Base Bid. 

1.3 DESCRIPTION OF ALTERNATES 

A. NONE 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 01 23 00 
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SECTION 01 25 00 
PRODUCT OPTIONS AND SUBSTITUTIONS 

 
PART 1 - GENERAL 
 
1.1 GENERAL PROVISIONS REGARDING SPECIFICATION OF PRODUCTS, MATERIAL OR 

EQUIPMENT BY BRAND OR TRADE NAME. 

A. Products, material or equipment specified by both brand or trade name and model number 
are approved for use, provided the Contractor complies with all Contract requirements.  
Specification of a product, material or equipment by brand or trade name and model 
number is not a representation or warranty that the product, material or equipment can be 
used without modification, to meet the requirements of the plans and specifications; 
Contractor shall, at its sole cost, modify such products, material, or equipment so that 
they comply with all requirements of the plans and specifications. 

B. The first-named product, material or equipment specified by brand or trade name and 
model number is the basis for the Project design and the use of any item other than the 
first-named one may require modifications of that design.  If Contractor uses any product, 
material or equipment other than the first-named one, Contractor shall, at its sole cost: 

1. Make all revisions and modifications to the design and construction of the Work 
necessitated by the use the product, material or equipment. 

2. Be responsible for all costs of any changes resulting from the use of the product, 
material or equipment including without limitation, costs or changes which affect 
other parts of the Work, the work of Separate Contractors, or any other property 
or operations of the University. 

C. When a product, material or equipment specified by brand or trade name is followed by 
the words “or equal,” a substitution may be permitted if the substitution is equal to or 
superior to the first-named product, material or equipment in quality, utility and 
appearance and if the substitution complies with all other requirements of the plans and 
specifications. 

D. A product, material or equipment specified by brand or trade name followed by the words 
“or equal, no known equal,” signifies that University does not have sufficient knowledge 
to specify a product, material or equipment, other than the one specified by brand or trade 
name, that is suitable for use on the Project. The use of the words "no known equal" is 
not intended to discourage substitution requests in accordance with the requirements 
specified herein. 

E. When catalog numbers and specific brands or trade names not followed by the 
designation "or equal" are used in conjunction with a product, material or equipment 
required by the specifications, substitutions will not be allowed and the named product, 
material or equipment must be used. 

F. Specification of a product, material or equipment by brand or trade name and model 
number is not a representation or warranty that the product, material or equipment is 
available; Contractor should confirm, prior to submitting its Bid, the availability of any 
product, material or equipment specified by brand or trade name and model number. 
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G. COMPLETE AND ACCEPTABLE SUBSTITUTION SUBMITTALS SHALL BE 
DELIVERED TO THE UNIVERSITY’S REPRESENTATIVE NO LATER THAN 35 
DAYS FROM THE NOTICE TO PROCEED.  SUBMITTALS MAY BE REQUIRED 
SOONER THAN 35 DAYS IF THE NOTICE TO PROCEED WAS DELAYED BY 
THE CONTRACTOR OR IF REQUIRED BY EARLY ACTIVITIES INDICATED ON 
THE PRELIMINARY MASTER PROJECT SCHEDULE. 
 

1.2 SPECIAL REQUIREMENTS FOR PRODUCTS, MATERIAL OR EQUIPMENT, OTHER 
THAN THE FIRST-NAMED PRODUCT, MATERIAL OR EQUIPMENT, SPECIFIED BY 
BOTH BRAND OR TRADE NAME AND MODEL NUMBER. 

A. In addition to complying with all other submittal requirements of the Contract, submit 
within 5 days after the date of commencement specified in the Notice to Proceed, for 
review and approval by the University’s Representative, Contractor prepared 
specifications and drawings, including design and engineering calculations, prepared by 
an appropriate licensed professional, depicting all revisions and modifications to the 
design and construction of the Work necessitated by the use of the product, material or 
equipment.  If no revisions or modifications are necessary, submit within 5 days after the 
date of commencement specified in the Notice to Proceed, a written representation that 
no revisions or modifications to the design or construction of the Work are necessitated 
by the use of the product, material or equipment.  Contractor shall utilize the first-named 
product, material or equipment if Contractor fails to make the appropriate required 
submittal pursuant to this paragraph within the 5-day period. 

B. A product, material or equipment, other than the first-named product, material or 
equipment, specified by both brand or trade name and model number may be used if no 
revisions or modifications to the design or construction of the Work are necessitated by 
the use of the product, material or equipment.  If such revisions or modifications are 
necessary, the product, material or equipment may be used only if the revisions or 
modifications are approved in writing by the University’s Representative.  Contractor has 
the burden of demonstrating, through the procedures specified herein, that any such 
revisions or modifications will not be detrimental to the quality, utility or appearance of 
the Project or any portion of the Project. The University’s Representative may refuse to 
approve any such proposed revisions or modifications where, in the reasonable opinion of 
the University’s Representative, Contractor has failed to demonstrate, through the 
procedures specified herein, that the revisions or modifications are not detrimental to the 
quality, utility or appearance of the Project or any portion of the Project. 

1.3 SPECIAL REQUIREMENTS FOR SUBSTITUTIONS. 

A. In addition to complying with all other submittal requirements of the Contract, submit 
written data demonstrating that the proposed substitution is equal to or superior to the 
first-named product, material or equipment in quality, utility and appearance and 
otherwise complies with all requirements of the plans and specifications, including: 

1. Complete technical data including drawings, performance specifications, 
samples, and test reports of the article proposed for substitution. 

2. Statement by Contractor that the proposed substitution is in full compliance with 
the requirements of the Contract Documents and Applicable Code Requirements. 

3. List of Subcontractors, if any, that may be affected by the substitution. 
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4. Contractor prepared specifications and drawings, including design and 
engineering calculations, prepared by an appropriately licensed professional, 
depicting all revisions and modifications to the design and construction of the 
Work necessitated by the use of the substitution.  If no revisions or modifications 
are necessary, submit a written representation that no revisions or modifications 
to the design or construction of the Work are necessitated by the use of the 
product, material or equipment. 

B. At the request of and within the timeframes specified by the University’s Representative: 

1. Submit samples as deemed necessary by the University’s Representative to 
evaluate the proposed substitution. 

2. Submit proposed substitution to tests deemed necessary by the University’s 
Representative to evaluate the proposed substitution.  Such tests shall be made by 
an independent Testing Laboratory and at the sole expense of Contractor, after 
review and approval of the test procedures by University's Representative. If re-
testing is deemed necessary by the University’s Representative to evaluate the 
proposed substitution, such re-testing shall be made by an independent Testing 
Laboratory at the sole expense of the General Contractor. 

3. Provide any additional information deemed necessary by the University’s 
Representative to evaluate the proposed substitution. 

C. If University's Representative, in reviewing a proposed substitution, requires revisions or 
corrections to be made to previously accepted shop drawings and supplemental 
supporting data to be resubmitted, Contractor shall do so within the time period specified 
by the University’s Representative.  A proposed substitution may be rejected if 
Contractor fails to submit such revisions, corrections, or supplemental supporting data 
within the specified time period. 

D. Except for products, material or equipment designated in the Bidding Documents for 
evaluation of substitutions prior to award, requests for substitution, including the data 
required by Paragraph 1.3.A, must be submitted to the University’s Representative not 
later than 35 days after the date of commencement specified in the Notice to Proceed.  No 
requests for substitutions of products, material or equipment subject to the 35-day 
deadline shall be considered unless the request and supporting data is submitted on or 
before the deadline, except those deemed, in University's Representative's sole opinion, 
to be necessary because (i) previously specified or approved manufactured products, 
material or equipment are no longer manufactured, (ii) of University initiated change 
orders, or (iii) it is in the best interest of University to accept such substitution. 

E. If a product, material or equipment is designated in the Bidding Documents for 
evaluation of substitutions prior to award, then a request for substitution of the product, 
material or equipment, including the data required by Paragraph 1.3.A, must be submitted 
by the deadline specified in the Bidding Documents.  Because of time constraints, only 
one submittal will be allowed for each such substitution request.  Requests for 
substitutions of products, material or equipment designated for evaluation prior to award 
may not be made after the deadline specified in the Bidding Documents, and such 
requests be shall not be considered unless the request and supporting data is submitted on 
or before the deadline specified in the Bidding Documents.  Notwithstanding the 
forgoing, the University may consider, after award of the Contract, requests for 
substitution of a product, material or equipment designated for evaluation prior to award 
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where, in University's Representative's sole opinion, a substitution is necessary because 
(i) previously specified or approved manufactured products, material or equipment are no 
longer manufactured, (ii) of University initiated change orders, or (iii) it is in the best 
interest of University to accept such substitution. 

F. In reviewing the supporting data submitted for substitutions, University's Representative 
will use, for purposes of comparison, all the characteristics of the specified material or 
equipment as they appear in the manufacturer's published data even though all the 
characteristics may not have been particularly mentioned in the Specifications.  If more 
than 2 submissions of supporting data are required, the cost of reviewing the additional 
supporting data shall be at Contractor's expense. 

G. Contractor has the burden of demonstrating, through the procedures specified herein, that 
its proposed substitution is equal to or superior to the first-named product, material or 
equipment in quality, utility and appearance and complies with all other requirements of 
the plans and specifications.  If revisions or modifications to the design or construction of 
the work are necessitated by the use of the substitution, Contractor also has the burden of 
demonstrating, through the procedures specified herein, that the use of the substitution 
will not be detrimental to the quality, utility or appearance of the Project or any portion of 
the Project. 

H. The University’s Representative may refuse to approve any requested substitution where, 
in the reasonable opinion of the University’s Representative, Contractor has failed to 
demonstrate, through the procedures specified herein, that the proposed substitution is 
equal to, or superior to, the first-named product, material or equipment, in quality, utility 
and appearance and that the proposed substitution complies with all other requirements of 
the plans and specifications. 

I. University's Representative may reject any substitution not proposed in the manner and 
within the time limits prescribed herein. 

J. Substitutions are not allowed unless approved in writing by the University’s 
Representative.  Any such approval shall not relieve Contractor from the requirements of 
the Contract Documents. 

K. The 35-day and 5-day submittal periods do not excuse Contractor from completing the 
Work within the Contract Time or excuse Contractor from paying liquidated damages if 
Final Completion is delayed. 

L. If revisions or modifications to the design or construction of the Work are necessitated by 
the use of a substitution, the substitution may be used only if the revisions and 
modifications are approved in writing by the University’s Representative.  The 
University’s Representative may refuse to approve any such proposed revisions or 
modifications where, in the reasonable opinion of the University’s Representative, 
Contractor has failed to demonstrate, through the procedures specified herein, that the 
revisions or modifications are not detrimental to the quality, utility and appearance of the 
Project or any portion of the Project. 

M. If a substitution request is finally rejected by the University Representative, Contractor 
shall furnish and install: 
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1. the first-named product, material, or equipment; or 
2. a product, material, or equipment, other than the first-named product, material or 

equipment, specified by both brand or trade name and model number, provided 
Contractor complies with the submittal requirements (including deadlines) of  
subsection 1.2 above. 

PART 2 – PRODUCTS (NOT USED) 

PART 3 – EXECUTION (NOT USED) 

END OF SECTION 01 25 00 
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SECTION 01 26 13 
REQUESTS FOR INFORMATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This section contains the procedures to be followed by the Contractor for submitting requests 
for clarification or additional information. 

1.2 PROCEDURES 

A. Notification by the Contractor: 

1. Submit all requests for clarification and/or additional information in writing to the 
University’s Representative using the Request for Information (RFI) form (Exhibit 32). 

2. RFI’s not completely and correctly filled out by the Contractor will not be answered.  
Impacts to the Project arising from the Contractor’s failure to properly submit RFI’s are 
the Contractor’s sole responsibility. 

3. Number RFI’s sequentially.  Submit a new RFI for each new question.  Follow RFI 
number with sequential alphabetical suffix as necessary for each resubmission.  For 
example, the first RFI shall be ‘001.’  The second RFI shall be '002.’  The first 
resubmittal of RFI 002 shall be ‘002-001.’ 

B. Limit each RFI to one subject and one subject only.  RFI’s addressing more than one subject 
will not be answered. 

C. Submit RFI’s if one of the following conditions occur: 

1. Contractor discovers an unforeseen condition or circumstance that is not described in the 
Contract Documents. 

2. Contractor discovers an apparent conflict or discrepancy between portions of the Contract 
Documents that appears to be inconsistent or is not reasonably inferred from the intent of 
the Contract Documents. 

3. Contractor discovers what appears to be an omission from the Contract Documents that 
cannot be reasonably inferred from the intent of the Contract Documents. 

D. Non Compliant RFI’s 

1. RFI’s will not be recognized or accepted if, in the opinion of the University’s 
Representative, one of the following conditions exist: 
a. The Contractor submits the RFI as a request for substitution. 
b. The Contractor submits the RFI as a submittal. 
c. The Contractor submits the RFI under the pretense of a Contract Documents 

discrepancy or omission without thorough review of the Documents. 
d. The Contractor submits the RFI in manner that suggest that specific portions of the 

Contract Documents are assumed to be excluded or by taking an isolated portion of 
the Contract Documents in part rather than whole. 

e. The Contractor submits an RFI in an untimely manner without proper coordination 
and scheduling of Work or related trades. 

2. If over 10% of the RFI’s received from the Contractor are found to fall into these 
categories, the Contractor will be back charged the cost to the University of the additional 
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effort required to respond to these inappropriate questions.  Such back charges may 
include expenses incurred by the University’s Design Professional as determined by the 
University’s Representative.  Said back charges will be deducted from the Contract Sum. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION  

3.1 Requests for Information 

A. Contractor shall ask for any clarification or request for information immediately upon 
discovery.  Contractor shall submit RFI’s in a reasonable time frame so as not to affect the 
project schedule while allowing the full response time described below.  RFI’s shall include: 

1. Specification Section or Drawing Number and Detail impacted. 
2. Address impacts to schedule and cost. 
3. Suggest possible solutions to fit field conditions, if appropriate. 

B. Response Time: 

1. The University’s Representative, whose decision will be final and conclusive, shall 
resolve such questions and issue instructions to the Contractor within a reasonable time 
frame.  In most cases, RFI’s will receive a response within 14 days.  In some cases, this 
time frame may need to be lengthened for complex issues, or shortened for emergency 
situations, as mutually agreed in writing between the University’s Representative and the 
Contractor. 

2. Should the Contractor proceed with the Work affected before receipt of a response from 
the University’s Representative, any portion of the Work which is not done in accordance 
with the University’s Representative’s interpretations, clarifications, instructions, or 
decisions is subject to removal or replacement and the General Contractor shall be 
responsible for all resultant losses. 

C. Failure to Agree:  In the event of failure to agree as to the scope of the Contract requirements, 
the Contractor shall follow procedures set forth in the General Conditions. 

 
 

END OF SECTION 01 26 13 



CTS FENCE MAINTENANCE        PROJECT NO.:  
UNIVERSITY OF CALIFORNIA, MERCED 
MERCED, CALIFORNIA 

 
November 1, 2004 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
Revision: 1 01 33 23 – Page 1

 LF/SF: 01 33 23 

SECTION 01 33 23 
SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

PART 1 - GENERAL 

1.1 REQUIREMENTS INCLUDED 

A. Shop Drawings, Product Data, and Samples shall be submitted to the University's 
Representative only in connection with proposed substitutions or when specifically required by 
the Specifications.  Contractor will, however, be required to certify in writing that materials to 
be provided will be as specified by individual Specification Sections. The University's 
Representative will not review any other such submittals. Product Data and Samples for 
proposed substitutions shall be submitted to University's Representative in accordance with 
Section 01 25 00 Product Options and Substitutions. Contractor shall be responsible for 
obtaining copies of Shop Drawings, Product Data, and Samples as it may require for its own 
use. 

1.2 RELATED REQUIREMENTS 

A. Definitions 

1. The terms “Shop Drawings” and “Product Data” as used herein also include, but are not 
limited to fabrication, erection, layout and setting drawings, manufacturers' standard 
drawings, descriptive literature, catalogues, brochures, performance and test data, wiring 
and control diagrams as well as all other drawings and descriptive data pertaining to 
materials, equipment, piping, duct, conduit systems, and methods of construction as  
required to show that the materials, equipment, or systems and the positions thereof 
conform to the Contract Documents. 

2. As used herein, the term “manufactured” applies to standard units usually mass-
produced.  The term “fabricated” means items specifically assembled or made out of 
selected materials to meet individual design requirements.  Shop Drawings shall 
establish the actual detail of all manufactured or fabricated items, indicate proper 
relationship to adjoining Work, and amplify design details of mechanical and electrical 
equipment in proper relationship to physical spaces in the structure. 

B. Manufacturer’s Instructions 

1. Where any item of Work is required by the Contract Documents to be furnished, 
installed, or performed in accordance with a specified product manufacturer's 
instructions, General Contractor shall procure and distribute the necessary copies of 
such instructions to the University's Representative and the General Contractor shall 
furnish, install, or perform the Work in strict accordance therewith. 

C. Submittal Schedule 
1. The minimum time required by University's Representative and University's 

Design Professional to review and process Shop Drawings, Product Data and 
Samples shall be 18 days after receipt. 

2. The Contractor shall submit a schedule for submission of Shop Drawings, 
Product Data, and Samples (the "Submittal Schedule").  The schedule shall 
include the Contractor's time to process the submittal(s), and the time required 
for review by the University's Representative and University's Design 
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Professional. The schedule shall be agreed upon by the University's 
Representative, the University's Design Professional, and the Contractor in 
order that submittals will be available when needed by the construction process 
and so that each party can plan its workload in an orderly manner.  All required 
submittals shall be initially submitted no later than 2 months after the Notice to 
Proceed.   

3. Contractor shall prepare the Submittal Schedule in the form contained in the 
Submittal Schedule (Exhibit 9) and coordinate it with the Contract Schedule.  
No submittals will be processed prior to University's Representative and 
University's Design Professional receiving and approving the Submittal 
Schedule, unless an exception is made by the University's Representative. 

4. In preparing the Submittal Schedule, the Contractor must first determine from 
the Contract Schedule the date the particular item is needed for the Work.  
Working backwards, the Contractor will add the required number of days for 
shipment, time for fabrication, and similar items to determine the date of the 
first submittal. Contractor shall be responsible for the impact to the schedule 
resulting from submittals that do not conform to contract requirements.  
Contractor shall make reasonable allowances in the Submittal Schedule for the 
re-submittal of items that do not conform to contract requirements. 

5. The Submittal Schedule shall be adjusted to meet the needs of the construction 
process and the Contract Schedule.  Submit 2 copies of the Submittal Schedule 
after it is completed and each time it is updated by the Contractor. 

1.3 SHOP DRAWINGS 

A. Present information required on Shop Drawings in a clear and thorough manner.  Identify 
details by reference to drawing and detail, schedule and/or room numbers shown and specified. 

B. The Contractor shall prepare Shop Drawings that comply with the Requirements of Section 01 
78 39 Project As-Built Documents. 

1.4 PRODUCT DATA 

A. Preparation 

1. Clearly mark each copy to identify pertinent products or models. 
2. Show performance characteristics and capacities. 
3. Show dimensions and clearances required. 
4. Show wiring or piping diagrams and controls. 

B. Manufacturer’s standard schematic drawings and diagrams 

1. Modify the standard schematic drawings and other diagrams to delete information that is 
not applicable to the Work. 

2. Supplement standard information to provide information specifically applicable to the 
Work. 

3. Clearly indicate manufacturer’s model or part number intended for Project. 

C. Material Safety Data Sheets 

1. Material Safety Data Sheets (MSDS) shall be submitted for all hazardous substances so 
defined by the State of California.  MSDS shall also be provided for all substances 
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furnished under this contract that are not available to the general public from retail 
outlets; e.g., paints, coatings, lacquers, varnishes, sealers, removers, thinners, solvents, 
adhesives, cleaners, acids, putty, fillers, disinfectants, fungicides, pesticides, gases, oils, 
lubricants, treatments, liquid-applied flooring, etc. 

1.5 SAMPLES 

A. Samples shall be of sufficient size and quality to clearly illustrate the following: 

1. Functional characteristics of the products with integrally related parts and attachment 
devices. 

2. Full ranges of color, texture and pattern or as specified by the University’s 
Representative. 

3. Or as specified. 

B. Field Samples and mock-ups  

1. Erect at the Project site, at a location as directed by the University's 
Representative; 

2. Size: As specified; 
3. Fabricate each Sample and mock-up to be complete and fully finished; 
4. Remove mock-ups at conclusion of the Work; 
5. Or as specified. 

1.6 LEED™ SUBMITTAL INFORMATION 

A. All information noted in Section 01 81 13 LEED® Requirements shall be noted on Exhibit 49, 
LEED NC v3.0 Product Data Submittal Data Form of every submittal including , but not 
limited to: 

1. Distance in miles from final assembly location to project site; 
2. All recycled content information; 
3. All FSC certified wood information; 
4. All electric, natural gas and water efficiency information; 
5. VOC and other LEED® related issues. 

B. Any submittals not containing this information on the cover will be rejected. 

1.7 CONTRACTOR’S REVIEW OF SUBMITTALS 

A. Review, edit as appropriate, and stamp Shop Drawings, Product Data, and Samples prior 
to submission.  Submittals shall clearly show that they have been reviewed by the 
Contractor for conformance with the requirements of the Contract Documents and for 
coordination with other Sections.  Contractor's stamp and signature shall indicate that 
the submittal has been reviewed by the Contractor for conformance with the Contract 
requirements.  Submittals that do not comply with this paragraph shall not be reviewed. 

B. Determine and verify 

1. Field measurements. 
2. Field construction criteria. 
3. Catalog numbers and similar data. 
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4. Conformance with Contract Documents. 

C. Coordinate each submittal with requirements of the Work and of the Contract 
Documents. 

D. Notify the University's Representative and University's Design Professional in writing, 
at time of submission, of any changes in the submittals from requirements of the 
Contract Documents. 

E. Do not proceed with fabrication or Work that requires submittal review approval. 

1.8 SUBMITTAL REQUIREMENTS 

A. The Contractor shall: 

1. Submit items in a group or in a sequence which provide the University's Representative 
with sufficient information to review items of Work which require coordination with 
each other.  Submissions that do not provide sufficient information to review items of 
Work requiring coordination with each other shall be returned to the Contractor for re-
submittal. 

2. Submit submittals promptly in timely manner to avoid delay in the Work or in the Work 
of any Separate Contractor. 

3. Submit a completed Exhibit 38 Submittal Approval Form with every submittal. 
4. Submit new samples as required for initial submittal. 

B. Number of Submittals Required  

1. Shop Drawings: Submit blue line reproductions (as requested) and an electronic file of 
shop drawings to the University’s Representative.   The University’s Representative 
shall return (1 blue line reproduction only as necessary) an electronic copy with review 
comments to the Contractor. Verify quantity required for each shop drawing prior to 
submission. 

2. Project Data and Non-Reproducible Submittals:  Submit copies (as requested) and an 
electronic file to the University’s Representative.  The University’s Design Professional 
shall return 1 copy with review comments to the Contractor. Verify quantity required for 
each shop drawing prior to submission. 

3. Samples and Non-Reproducible Submittals: Submit number as specified in individual 
Specification Section(s) to University’s Representative. 

4. University requires submittals to be submitted electronically in the format of 
AUTOCAD® (latest version available at date of Bid).  Files must be ORIGINAL.DWG 
format.  Electronic media must be CD-ROM.  One set of original plots must be provided 
with the electronic media. 
a. Drawings are to use a specified title block, orientation and north arrow provided 

by the University. 
b. All actual Drawings are to be done on Model space and plot set up/title block are 

on Paper space. 
c. Shop Drawing size should be 30”x 42”unless is requested differently by the 

University’s Representative. 
d. All Cross references within the same AUTOCAD® Drawing must be bound. 
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C. Submittals shall contain:  
1. A unique number.  Submittal Numbering shall be by specification number with 

incremental numerical suffix as necessary for each resubmission.  For example, the first 
submittal of a specification section will be ‘XX XX XX-001’.  The second submittal 
will be ‘XX XX XX-001-2’.  Actual date of submission, date of submission as shown 
on Submittal Schedule, date response due, and dates of any previous submissions. 

2. Project name and number. 
3. Contract identification. 
4. The names of: 

a. Contractor. 
b. Subcontractor. 
c. Supplier. 
d. Manufacturer. 
e. Bid Package Number if applicable. 

5. Identification of the product with the Specification Section number. 
6. Field dimensions clearly identified as such. 
7. Relation to adjacent or critical features of the Work or materials including interaction 

with work of other trades. 
8. Reference standards such as American Society for Testing and Materials (ASTM) or 

Federal Specification (FS) numbers. 
9. Identification of changes from requirements of the Contract Documents. 
10. Identification of revisions on re-submittals.  Note any departures from the Contract 

Documents or changes in previously reviewed submittals that were not commented 
upon by the University's Representative. 

11. An 8 by 3 inch blank space for review stamps. 
12. Contractor's stamp, initialed or signed, certifying to the review of the submittal; 

verification of materials field measurements and conditions; and compliance of the 
information within the submittal with requirements of the Work and of the Contract 
Documents. 

13. Contractor shall submit submittal(s) with transmittal provided by the University's 
Representative. 

D. Resubmission Requirements 

1. Shop Drawings and Product Data 
a. Note any departures from the Contract Documents or changes in previously 

reviewed submittals that were not commented upon by the University's 
Representative. 

b. University's Representative and the University’s Design Professional will review 
a total of 2 submittals for the same item at no cost to the Contractor.  The cost for 
the review of more than 2 submittals of the same item shall be deducted from the 
Contract Sum. 

2. Samples: Submit samples as required for review/approval. 

E. Distribution 

1. Reproduce and distribute copies of Shop Drawings and Product Data that carry the 
University's Representative's review stamp, to the following locations: 
a. Contractor’s Project site file. 
b. Record documents file maintained by the Contractor. 
c. Separate General Contractors. 
d. Subcontractors. 
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e. Supplier, manufacturer or fabricator. 
2. Distribute Samples that carry the University’s Representative’s review stamp as 

directed. 
3. Provide electronic copies of Shop Drawings and Product Data that have the final 

approved review stamp to the University’s Representative for file. 

F. University’s Representative and the University’s Design Professional will review Contractor’s 
submittals, such as Shop Drawings, Product Data and Samples, for the limited purpose of 
checking for conformance with information given and the design concept expressed in the 
Contract Documents.  Review of such submittals is not conducted for the purpose of 
determining the accuracy and completeness of other details such as dimensions and quantities, 
or for substantiating instructions for installation or performance of equipment or systems, all of 
which remain the responsibility of the Contractor as required by the Contract Documents. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 01 33 23 
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SECTION 01 35 00 
SPECIAL REQUIREMENTS 

PART 1 - GENERAL 

1.1 DEFINITION OF PROJECT SITE 

A. Contractor’s use of the Project site for the Work and storage is restricted to the areas 
designated on the Drawings. 

 
B. The Project site is located at University of California, Merced Campus, 5200 N. Lake Rd. 

Merced CA 95344. 

1.2 WORK HOURS 

A. No Work shall be done outside of standard Monday through Friday 7:00 A.M. to 5:00 
P.M. working hours, on holidays or weekends unless prior written approval has been 
obtained from the University's Representative. 

1.3 SITE INGRESS AND EGRESS  

A. Contractor shall use the Project Access Road off of Lake Road at Ranchers Road as 
shown on the Site Logistics Plan.   

B. Contractor shall construct and maintain temporary access roads and laydown areas as 
shown on the Site Logistics Plan.  All temporary access roads shall comply with all 
applicable laws, regulations & permit requirements. (As necessary for the Work) 

1.4 SITE RESTRICTIONS 

A. OUT OF BOUNDS AREAS 

1. Little Lake/2020 Site 
a. The Contractor shall not permit any  personnel or construction vehicle to 

approach within 100 feet of Little Lake except with the prior written 
approval of the University’s Representative. 

b. The Contractor shall ensure that no personnel shall use the Lake to fish, 
swim or for other non-construction activities. 

c. The Contractor shall ensure that no run-off shall enter the Lake except as 
indicated on the Drawings. 

d. The Contractor shall ensure that no construction garbage, detritus, waste 
or debris (whether solid or liquid) of any type shall enter the Lake. 

 
2. Merced Irrigation District 

a. The Contractor shall not permit any personnel or construction vehicle to 
approach within 50 feet of the Fairfield Canal and the penstock between 
Le Grand and Fairfield Canals except with the prior written approval of 
the University’s Representative. 

b. The Contractor shall ensure that no personnel shall use the Fairfield 
Canal or the penstock between Le Grand and Fairfield Canals to fish, 
swim or for other non-construction activities. 
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c. The Contractor shall ensure that no run-off shall enter the Fairfield Canal 
or the penstock between Le Grand and Fairfield Canals except as 
indicated in the Contract documents. 

d. The Contractor shall ensure that no construction garbage, detritus, waste 
or debris (whether solid or liquid) of any type shall enter the Fairfield 
Canal or the penstock between Le Grand and Fairfield Canals. 

1.5 ROADS 

A. Existing roads and existing or planned construction roads shall be used for construction 
access within the limits defined herein.   

B. Contractor shall take all necessary precaution to insure the safety of University Students, 
Faculty and Visitors at all times.  

C. Contractor must obtain prior written approval from the University’s Representative to 
block streets or parking areas at any time. 

D. The Contractor shall clear all roads (including Lake Road), parking areas and sidewalks 
affected by the Contractor’s operations. This will include the immediate removal of dust, 
dirt, or any other debris or detritus so that roads and sidewalks are maintained in a safe 
and usable condition. 

1.6 PARKING 

A. All parking locations and arrangements must be coordinated and approved by 
University’s Transportation and Parking Services (TAPS) prior to the start of work.  

B. A parking permit and fee to utilize the University of California, Merced (UCM) parking 
facilities will be required for all areas.  Parking permits can be purchased on a monthly 
basis at a fee of $36 per month per vehicle.  Contact Transportation and Parking Services 
(TAPS) at (209) 228-4548 or visit the Facilities modular behind Central Plant for 
information on obtaining permits and increases in parking fees.  A valid permit must be 
displayed at all times by all vehicles while parking on campus, whether in fenced 
construction areas or not. 

C. The Contractor shall not permit any personnel to park within the construction site or 
construction yard.  Parking will be limited to a maximum of one company insured vehicle 
on site or within the construction yard. 

D. On-street parking is not permitted in areas not designated for parking or construction. 

F. Vehicles found to be on university property without a valid permit, will be cited.  Fines 
range from $50.00 for no permit to $445.00 for parking in a handicapped stall without a 
valid blue tag. 

1.7 TRAFFIC CONTROL 

A. The Contractor shall adopt all practical means to minimize interference to traffic.  Access 
to other facilities under construction shall be maintained at all times.  The Contractor 
shall provide a schedule of any activity that will impact traffic, or any planned closing of 
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the streets, for approval by the University's Representative and shall give a minimum of 
14 working days notice before closing any street or access. 

B. Contractor shall furnish at Contractor's expense all barricades, lights, and other devices 
and means necessary to control traffic and shall maintain these devices at all times to 
protect the public and/or Work. 

C. It is the responsibility of the Contractor performing Work on or adjacent to a highway to 
install and maintain such devices as are necessary to provide safe passage for the 
traveling public through the Work, as well as for the safeguard of workers.  Before Work 
begins, traffic control plans for handling traffic through a construction or maintenance 
Project shall be submitted to and approved by the University's Representative and public 
agency or authority having jurisdiction over the highway, in accordance with Chapter 5 
of the CalTrans Traffic Manual. 

D. The Contractor shall comply with the provisions of 01 35 40 Environmental Mitigation. 

E. The Contractor shall ensure that all of the General Contractor’s activities that affect 
traffic control, road use, materials delivery, equipment delivery, rights of way and 
preservation of 3rd party access rights are coordinated with those of all Separate 
Contractors. 

1.8 SURROUNDING SITE CONDITION SURVEY 

A. Prior to commencing the Work, Contractor, and University's Representative shall tour the 
Project site together to examine and record damage to existing adjacent buildings, 
campus streets and city streets, bicycle paths, sidewalks, and all other improvements. 
This record shall serve as a basis for determination of subsequent damage due to 
Contractor's operations and shall be signed by all parties making the tour.  Any cracks, 
sags, or damage to the adjacent buildings and improvements not noted in the original 
survey, but subsequently discovered, shall be reported to the University's Representative. 

1.9 INTERRUPTION OF BUILDING SERVICES 

A. Planned utility service shutdowns shall be accomplished during periods of minimum 
usage.  In some cases this will require Work activities before 8:00 A.M. and after 5:00 
P.M. and weekend Work, at no additional cost to the University. At least 7 working days 
advance notice shall be given to the University's Representative before interruptions to 
utility service (refer to Exhibit 33 Utility Interruption/Shut Down Request) and other 
interferences with use of existing buildings, surrounding hardscape and roads. 

B. Shutdowns critical to the completion of the project shall be listed as Milestones on the 
project schedule. The Contractor shall program Work so that service will be restored in 
the minimum possible time, and shall cooperate with the University in reducing 
shutdowns of utility systems. 

C. The University reserves the right to deny shutdown requests based on scheduled work 
load, research projects, and usage of surrounding buildings or other activities planned on 
campus. 
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1.10 PROTECTION OF EXISTING STRUCTURES AND UTILITIES 

A. The Drawings show, if applicable, existing above and below grade structures, drainage 
lines, storm drains, sewers, water, gas, electrical, hot water, and other utilities that are 
known to the University. 

B. Contractor shall locate all known existing installations before proceeding with 
construction operations that may cause damage to such installations. Existing 
installations shall be kept in service where possible and damage to them shall be repaired 
at no additional cost to the University. 

C. Existing underground structures and utilities shall be kept in service unless prior approval 
to interrupt or shutdown service is obtained from University's Representative.  If 
damaged, they shall be repaired by the Contractor with no adjustment of Contract Sum or 
Contract Time. 

D. The Contractor shall coordinate all Work with the operations of separate Contractors as 
needed.  This shall include, but not be limited to, the responsibility of the Contractor to 
coordinate with University’s separate Site Infrastructure Phase 4 Contractor installing 
underground utilities, Ansel Adams and Ranchers Road street improvements, sidewalks 
and streetlights.  Such coordination should take place prior to any excavation or trenching 
operations by the Contractor. 

E. If any other structures or utilities are encountered, the Contractor shall request 
University's Representative to provide direction on how to proceed with the Work. 

F. If any structure or utility is damaged by the Contractor, the Contractor shall take 
appropriate action to ensure the safety of persons and property. 

G. No Work is to be performed on energized electrical equipment unless scheduled with the 
University’s Representative.  The University reserves the right to specify specific 
conditions for all Work involving energized high-voltage electrical equipment. 

H. Contractor shall uncover, prior to any earthwork for new construction, all existing piping 
where crossings, interferences or connections are shown on the Drawings, from 1 foot 
below proposed construction limit to the existing ground surface.  Any variation in the 
actual elevations and the indicated elevations shall be brought to the University's 
Representative's attention.  If the Contractor does not expose all existing utilities, General 
Contractor shall not be entitled to additional compensation for Work necessary to avoid 
interferences. 

I. If interferences occur at locations other than the general locations shown on the 
Drawings, and such utilities are damaged before their locations have been established, or 
create an interference, the Contractor shall notify the University’s Representative and a 
method for repairing the damage or correcting the interference shall be supplied by the 
University’s Representative.  Payment for additional Work due to interferences not 
shown on the Drawings shall be in accordance with the General Conditions. 

J. Care shall be exercised to prevent damage to adjacent facilities including walks, streets, 
curbs, and gutters; where equipment will pass over these obstructions suitable planking 
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shall be placed.  Damaged facilities, due to the Contractor operations, shall be removed 
and replaced at the Contractor's expense. 

1.11 PROTECTION OF PERSONNEL 

A. Contractor shall take proper precautions to ensure the safety of all persons at all times 
during the construction period. 

1.12 PROJECT SITE SECURITY 

A. The Contractor shall install and maintain 8’ high chain link site security fencing and gates 
as shown on the Site Logistics Plan.  Fencing at the building perimeter shall include black 
shade screen to shield construction activities from view. Contractor shall be responsible 
for keeping areas involved in this Work locked and secure at all times when Work is not 
in progress.  

B. All persons working on the Project site shall receive a site safety briefing and Natural 
Resource Awareness Training from the University prior to being allowed to start work. 

1.13 CONSTRUCTION STAGING & MULTIPLE CONSTRUCTION CONTRACTS 

A. The following describes the scheduling of the Work and the coordination required for the 
Work done by Separate Contractors: 

1. The University reserves the right to let other construction contracts.  
 

2. The following projects may be in progress at times during this project: 
 

a. Central Plant & Telecommunications Upgrade 
b. Science & Engineering Building 2 
c. Housing 4:  The Summits Modular Addition 

3. Disagreements between the Contractor and other Separate Contractors about 
concurrent use of Work areas or access to the Project site which are not resolved 
by the participants shall be referred to the University’s Representative and the 
Contractor agrees to abide by the University’s Representative's determination as 
to concurrent use or priority of access and to perform its Work in compliance 
with the University’s Representative's resolution at no additional cost to the 
University. 

B. All material and equipment for construction operations shall be brought in and the Work 
so conducted as to avoid any interference with existing University facilities or their 
normal operations, and with concurrent construction Work by other Separate Contractors. 

1.14 FINAL EXAM SCHEDULE  

A. Contractor shall be advised that academic finals week takes place on the UC Merced 
campus during May, August and December of each year.  During these periods of time, 
students are involved in intensive testing relative to their academic course work.  During 
these periods of time, noise level generated as a result of construction activity must be 
kept to a minimum.  Contractors will be expected to Work with the University's 
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requirements to achieve a level of noise that is acceptable to the University.  Actual 
schedule for finals weeks during each year will be coordinated with Contractor following 
the issuance of the Notice to Proceed. 

1.15 WORK SITE DECORUM 

A. Extreme care to limit noise and odors shall be taken at all times.  Loud or unnecessary 
conversation shall be avoided.  The playing of radios tapes, or compact discs shall be 
strictly prohibited. 

B. Contractor shall control the conduct of its employees and those of its subcontractors and 
suppliers so as to prevent interaction initiated by said employees with University of 
California Merced students, staff, or other individuals (except those associated with the 
Project), on or adjacent to the Project site.  Without limitation, unwanted interaction by 
these employees includes whistling at, motioning toward, or initiating conversations with 
passersby.  In the event that any employee initiates such unwanted interaction, or utilizes 
profanity, Contractor shall, either upon request of University's Representative or on its 
own initiative, replace said employee with another of equivalent technical skill, at no 
additional cost to the University. 

C. Smoking and tobacco products are prohibited on University property, including but 
not limited to; chew tobacco, cigarettes and e-cigarettes.  Firearms are prohibited on 
University property.  

D. Alcoholic beverages are prohibited on University property unless the prior written 
approval of the University’s Representative is obtained. 

E. Pets are prohibited on the Project site. 

1.16 PUBLICITY 

A. Contractor shall not release any information, story, photograph, plan or drawing relating 
to the Project to anyone, including press or other public communications medium, except 
as submitted and approved for release by the University’s Representative. 

1.17 PROJECT SIGN 

A. No signs or advertisements will be permitted on the Project site, except with express 
permission of University's Representative. 

1.18 JOB OFFICE 
 

A. Space on the Project Site is limited. Trailer space must be requested and approved by the 
University’s Representative. Storage and office trailers are to be located in the temporary 
laydown area as shown on the Site Logistics Plan. Space will be allocated by the 
University’s Representative. Contractor shall provide and maintain all temporary 
facilities as required for completion of the Project. Verify location of temporary laydown 
area on drawings. 
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1.19 SALVAGE 

A. All material and equipment removed as part of this Project is the property of the 
Contractor and shall be removed from the Campus and legally disposed of, unless 
otherwise stated in the Contractor’s “Scope of Work”. 

1.20 CLEANUP 

A. During the progress of the Work, the Contractor shall keep the Project site in a neat and 
clean condition that is free of debris to the satisfaction of the University's Representative.  
All materials and debris accumulated in conjunction with completing this Work shall be 
disposed of in the jobsite trash dumpsters provided by the Contractor and disposed of off 
campus.  Contractor shall not use University refuse containers. 

1.21 UNIVERSITY FURNISHED CONSTRUCTION DOCUMENTS 

A. University will furnish to the Contractor 1 set of Drawings and Specifications and 1 CD 
of the Drawings and Specifications upon an award of the Contract at no cost.  If more 
than 1 set is required or if the Contractor wants the Drawings in another size other than 
the size issued with the Bidding Documents, the Contractor will pay the actual cost of 
reproduction for printing. 

1.22 JOB CONDITIONS 

A. Protection: Where roof edge does not terminate in a parapet wall and/or where Work is in 
progress overhead and materials or objects could potentially fall, the Contractor is 
required to construct temporary covered pedestrian walkways over each building 
entrance.  Walkway covers shall extend out 12 feet in length for the first floor and an 
additional 4 feet for each additional floor of the building.  Walkway covers shall extend 
from face of building.  Contractor shall be required to place and maintain yellow safety 
construction flagging or ropes with signage to prevent pedestrians from coming within 25 
feet of Work in progress overhead and to route pedestrians in and out of building 
entrances. 

B. Safety Precautions: Perform Work in such a manner as to prevent damage to existing 
facilities to remain or to be salvaged.  Hazardous Work shall not be left standing or 
hanging, but shall be knocked or pulled down to avoid damage or injury to employees or 
the public. 

C. Crane Operation, Staging and Storage 

1. Operator Training and Crane Certification: Prior to starting crane operations, 
General Contractor shall provide copies of operator's training and crane 
certification to the University's Representative. 

2. Crane Staging Area:  Contractor shall be required to coordinate with the 
University's Representative a minimum of 5 working days in advance of loading 
and removal of materials from the roof.  Contractor is responsible for providing 
necessary staging area for crane. 
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3. Storage: Contractor shall not be allowed on-site crane storage unless with the 
prior written approval of the University’s Representative. 

1.23 NOT USED  

1.24 PROJECT SITE SUPERINTENDENT 

A. Contractor shall employ a competent Project Site Superintendent/Foreman satisfactory to 
the University’s Representative. The Project Site Superintendent/Foreman shall be in 
attendance at the Project site at all times during the performance of the Work.  Project 
Site Superintendent/Foreman shall represent the Contractor and communications given to 
and received from the Project Site Supervisor shall be binding on Contractor. 

B. The Contractor shall submit to the University’s Representative the qualifications of the 
Project Site Superintendent/Foreman prior to commencement of the Work.  The 
University’s Representative shall approve the Project Site Superintendent/Foreman based 
on his/her experience with projects similar to type, scope, size, and complexity. 

C. The Project Site Superintendent/Foreman approved for the Project by the University's 
Representative, must be able to proficiently read, write and verbally communicate in 
English.  The Project Site Superintendent/Foreman may not perform the Work of any 
trade, pick-up materials, or perform any Work not directly related to the supervision and 
coordination of the Work at the Project site while Work is in progress. 

D. Failure to maintain a Project Site Superintendent/Foreman on the Project site at all times 
Work is in progress shall be considered a material breach of this Contract, entitling 
University to terminate the Contract or alternatively, issue a stop Work order until the 
Project Site Superintendent/Foreman is on the Project site.  If, by virtue of issuance of 
said stop Work order, General Contractor fails to complete the Contract on time, General 
Contractor will be assessed Liquidated Damages in accordance with the Agreement. 

E. If the Project Site Superintendent/Foreman fails to perform to the satisfaction of the 
University’s Representative, the University’s Representative may, upon 15 days written 
notice, require the General Contractor to remove the Project Site Superintendent/Foreman 
from the Project and replace the Project Site Superintendent/Foreman with a replacement 
acceptable to the University’s Representative. 

F. If the Contractor elects a replacement of the Project Site Superintendent/Foreman, such 
replacement shall be discussed with the University's Representative prior to actual 
replacement.  The same criteria employed by the University’s Representative to approve 
the initial Project Site Superintendent/Foreman shall also apply to the University's 
Representative’s approval of any subsequent Project Site Superintendent/Foreman. 

1.25 OTHER CONTRACTOR SITE PERSONNEL 

A. In addition to the Project Site Superintendent/Foreman, the Contractor shall provide site 
personnel of quality and quantity sufficient to carry out all of the on-site Contractor 
responsibilities described in the Contract Documents. See Instructions to Bidders for 
other site personnel requirements that may also be required. 
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PART 2 - PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 

 

END OF SECTION 01 35 00 
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SECTION 01 35 40 - ENVIRONMENTAL MITIGATION 

PART 1 -  GENERAL 

1.1 WORK INCLUDED 

A. Related Sections 

1. 01 81 13 LEED® Requirements 
2. 01 74 19 Site Waste Management Program 
3. 01 35 43 Hazardous Materials Procedures 

B. Requirements 

1. The Environmental Mitigation requirements for this Project are recorded in this 
Specification Section. The mitigation measures may include, but are not limited 
to, procedures and standards to control: 
a. Dust Palliation 

(1) All construction, demolition, excavation, extraction or other 
earthmoving activities shall comply with the San Joaquin Valley 
Air Pollution Control District (SJVAPCD) Regulation VIII - 
Fugitive PM10 Prohibitions.    

(2) All disturbed areas, including storage piles, shall be sprinkled 
with water or other dust control agents/chemical stabilizers 
acceptable to SJVAPCD, or shall be covered with vegetative 
ground cover, so as to effectively prevent dust emissions.  
Additional watering or acceptable dust control agents/chemicals 
shall be applied during dry weather or windy days until dust 
emissions are not visible. 

(3) Trucks hauling dirt and debris shall be effectively wetted and/or 
maintain not less than six inches freeboard and/or cover the top 
of the load to reduce wind blown dust or spills. 

(4) Dirt or debris spilled onto paved surfaces shall be swept up 
immediately to reduce resuspension of particulate matter caused 
by vehicle movement. Approach routes to the Project site shall 
be cleaned daily of construction related dirt or mud.  The use of 
dry rotary brushes and blower devices is prohibited except where 
preceded by sufficient wetting to limit visible dust emissions and 
the prior written approval of the University’s Representative. 

(5) On-site stockpiles of excavated material shall be covered or 
watered. 

(6) Traffic speeds on unpaved roads shall be limited to 15 mph. 
(7) If an area having 0.5 acres or more of disturbed surface area 

remains unused for seven or more calendar days, the area must 
comply with conditions for a stabilized surface area as defined in 
Rule 8011 of SJVAPCD and General Contractor shall comply 
with the record keeping requirements specified in Rule 8011 of 
SJVAPCD. 
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b. Other Air Pollutants 
(1) When feasible, construction equipment should use alternative 

fuel sources such as propane, natural gas or electricity. 
(2) Minimize idling time of machinery to a maximum of 10 minutes 

when construction equipment is not in use. 
(3) Construction equipment rated greater than 100 horsepower shall 

have, to the extent feasible, diesel exhaust controlled by use of 
catalyst-based diesel particulate filters. 

(4) Use low-emission on-site station equipment. 
c. Noise 

(1) Construction equipment shall be properly outfitted and 
maintained with adequate mufflers and other appropriate noise 
reduction devices to minimize construction-generated noise. 

(2) Stationary noise sources such as generators or pumps shall be 
located away from noise sensitive land-uses and occupied 
buildings. 

(3) Prior to construction activities, Contractor shall coordinate with 
the County Parks and Recreation Division to reduce the 
likelihood that planned events at the Lake Yosemite Park are 
adversely affected by project construction. 

(4) Comply with all applicable sound ordinances as required. 
(5) Should the Contractor need to generate construction noise 

adjacent to occupied buildings, the Contractor shall inform the 
University’s Representative in writing 14 calendar days prior to 
generating the noise. 

(6) The Contractor shall comply with the provisions of Section 01 
35 00 Special Requirements with regard to Work Hours. 

d. Odors 
(1) Work that causes excessive odors shall be performed only after 

coordination with the University's Representative. Filtering of air 
intakes to air handling units may be needed to prevent odors and 
vapors from entering buildings. 

(2) Contractor shall provide 14 working days advance written notice 
to the University's Representative in order for advance notices to 
be forwarded to building occupants. Work stoppage may occur if 
advance notification has not been coordinated or if odors and 
vapors from the work are found to generate complaints from 
building occupants. 

e. Light 
(1) The Contractor shall minimize up-light and light spill by 

focusing light sources and using shielding. 
(2) No light sources shall be directed across the site boundaries. 

1.2 ARCHAEOLOGICAL RESOURCES 

A. GENERAL 

1. If during the course of construction, evidence of deposits of historical or 
archaeological interest is found, the Contractor shall cease the Work affecting the 



CTS FENCE MAINTENANCE        PROJECT NO.:  
UNIVERSITY OF CALIFORNIA, MERCED 
MERCED, CALIFORNIA 
 

 
November 1, 2004 ENVIRONMENTAL MITIGATION
Revision: 1 01 35 40 – Page 3

 LF/SF:01 35 40 

find and immediately notify the University’s Representative and shall not disturb 
deposits until written notice from University’s Representative is given to 
proceed. 

2. Contractor will be compensated for lost time or changes in construction to avoid 
the find based upon normal change order procedures if Critical Path is affected. 

B. Procedures 

1. If a potentially significant archaeological find is identified during construction, 
the University may incorporate into the proposed project design measures that 
will minimize or eliminate direct impacts to the deposit.  These may include 
avoidance of the site by inclusion in landscaping or open space, placement of fill 
over the site, and/or project redesign.  If this is not feasible, or if such measures 
will not ensure the avoidance of impacts, the University will ensure that an 
archaeological testing program is carried out to assess the significance of the 
find.  

2. If a find is determined to be significant, and if it cannot be preserved intact 
through project design measures, then the University will retain an archaeologist 
to design and carry out a treatment plan to document the data and/or preserve 
such scientific samples of the data for which the site is significant as may be 
appropriate, given the significance of the find.   

3. Any significant finds that are recovered shall be retained by University and will 
be donated to an appropriate cultural or historical center. Unauthorized collection 
of artifacts is prohibited. If human remains are encountered, Work will be halted 
and the Merced County Coroner will be contacted immediately by the 
University's Representative. If human remains are determined to be Native 
American, the Coroner will notify the Native American Heritage Commission. 
The Commission will then notify the person it believes to be the most likely 
descendant. That descendant will work with the University to develop a program 
for reinternment of the remains and any associated artifacts. 

4. When Native American archaeological, ethnographic, or spiritual resources are 
found, identification and handling of those resources will be conducted jointly by 
a University appointed Archaeologist and Native American representatives who 
are approved by the local Native American community as scholars of their 
cultural traditions. The Archaeologist shall either be certified by the Society of 
Professional Archaeologist, or meet the Federal Standards appearing in 36 CFR 
61. If no approved Native American representative is available, persons who 
represent tribal government and/or organizations in the surrounding region shall 
be consulted. If historic archaeological resources are found, identification and 
handling of those resources will be conducted by historical archaeologists or 
architectural historians retained by the University. 

1.3 PALEONTOLOGICAL RESOURCES 

A. General 

1. If during the course of construction, evidence of deposits of paleontological 
interest is found, the Contractor shall cease the Work affecting the find and 
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immediately notify the University’s Representative. Do not disturb deposits until 
written notice from University’s Representative is given to proceed. 

2. Contractor will be compensated for lost time or changes in construction to avoid 
the find based upon normal change order procedures if Critical Path is affected. 

B. Procedures 

1. Prior to project construction, construction personnel shall be informed by the 
Contractor of the potential for encountering significant paleontological resources. 

2. If a potentially significant paleontological find is discovered, the Contractor shall 
cease all operations in the area of the find until a University appointed 
paleontologist has been afforded the opportunity to assess the significance of the 
find and implement appropriate measures to protect or scientifically remove the 
find.   

3. Collection of fossil resources by other than the University’s consulting 
paleontologist is prohibited. 

4. A University appointed, qualified paleontologist may be intermittently present to 
inspect exposures of the Merhten Formation, North Merced Gravels, and 
Riverbank Formation during construction operations to ensure that 
paleontological resources are not destroyed by project construction.  

1.4 NOXIOUS OR TOXIC MATERIALS 

A. The Contractor shall ensure that: 

1. No noxious or toxic materials shall be used in or around occupied buildings 
without prior approval of the University’s Representative. 

2. Chemical wastes shall be stored in covered metal containers and shall be 
removed from the premises daily. 

3. There shall be no accumulations of wastes that create hazardous conditions. 
4. Adequate ventilation is provided during use of volatile or noxious substances. 

Such materials shall only be used after 48 hours previous notification to the 
University's Representative and preferably on weekends or "down" periods. 

5. Chemicals, such as mineral spirits, oil, or paint thinner, are not dumped into 
storm or sanitary drains or on University property or on any adjoining property. 

6. Vehicle maintenance or servicing shall not spill oil or fuel onto the ground and if 
a spill occurs, it shall be cleaned up immediately and the soil disposed of 
according to local, State, and/or Federal requirements.  

7. Chemical storage, including fuel and oil, shall be double contained.  
8. The Contractor’s Project Site Superintendent shall be trained in the prevention 

and correction of spills. 
9. Contractor shall have immediate access to spill control equipment, such as 

absorbent, shovels, and containers. 

1.5 REMOVAL AND DISPOSAL OF EXCESS SOIL 

A. All materials and debris accumulated in conjunction with completing this Work shall be 
disposed of legally by the Contractor off the University’s property. Contractor shall not 
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use University refuse containers.  Clear soil spoils shall be transported and deposited at a 
designated on-campus site. 

 
B. Contractor is to coordinate with University Representative to identify the on-campus 

location of a temporary staging area for storage of excavated soil. The intent of this area 
is to serve as a nearby storage area for excavated soil intended by the Contractor to be 
used for backfill or fill later in the project. This area is to be restored to original condition 
after its use is no longer required. 

1.6 REMOVAL AND DISPOSAL OF WASTE MATERIALS 

A. All waste materials resulting from the process of clearing and construction shall be 
legally disposed of by the Contractor as follows: 

1. All refuse and debris, concrete and other inert materials, combustible and 
incombustible substances, resulting from the processes of construction, shall be 
removed from the University's property. The Contractor shall not use any refuse 
container belonging to the University. The Contractor shall provide debris boxes 
for the use of the Contractor and all of their Subcontractors and dispose all debris 
off-site excepting chemical and hazardous waste which shall be disposed of by 
the Subcontractor generating the waste. Contractor shall be responsible for 
depositing their waste into the debris boxes provided by the Contractor on a daily 
basis. 

2. Chemical Waste: All chemical waste, including solvents, oils or any other 
material that may be harmful to plant life, shall be disposed of in accordance with 
local, State and/or Federal regulations.  Chemical waste shall not be stored on the 
University's property.  At completion of Work, any contaminated soil shall be 
removed from the University's property and replaced with good soil by the 
Contractor at no additional cost to the University. 

B. The Contractor shall not burn or bury rubbish or waste materials on the University's 
property. 

C. During construction, the Contractor shall maintain buildings, premises and property free 
from accumulations of waste materials and rubbish.  The Contractor shall legally dispose 
of such waste, rubbish and debris at reasonable intervals off the University's property. 

1.7 CONTROL OF NONNATIVE & INVASIVE PLANT SPECIES 

A. Contractor shall ensure that seeds from invasive plant species are not transported into the 
Campus site by earth moving equipment.  At a minimum, the Contractor shall ensure 
that: 

1. All earth moving equipment shall be washed down (wheels, under-carriage, 
bucket/bed, etc.) prior to being transported to the Project site.  All earth moving 
equipment shall be clean and free of seeds or other plant material before being 
brought on site. 

2. The Contractor shall notify the University’s Representative of the source location 
of all off-site fill material a minimum of 10 calendar days prior to importing 
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material to the Project site and appropriate steps shall be taken to minimize the 
potential for invasive species to colonize areas disturbed during construction due 
to use of such fill. 

3. Any organic material used during project construction for erosion control, or any 
material used for hydroseeding or revegetating disturbed areas is certified free of 
invasive species. 

1.8 PROTECTION OF SENSITIVE AREAS OUTSIDE PROJECT SITE BOUNDARY 

A. Contractor shall install and maintain all temporary construction fencing around the 
Project site in accordance with Section 01 56 00 Temporary Barriers and Enclosures and 
in accordance with fencing layout shown on the Site Logistics Plan. Fencing shown to be 
installed at the building site, as opposed to the laydown area, will include black shade 
meshing to obstruct views into the construction site.   

B. Contractor shall operate strictly within the confines of the fence and in the staging area 
described in the Site Logistics Plan (see Information Available to Bidders). 

C. In no instances shall construction related vehicles or Contractor’s personnel travel 
beyond the Project site boundary except on roads. 

D. In no instance shall the Contractor allow any material, whether solid or liquid, to migrate 
from the Project site across, under or over the temporary construction fencing except 
when said material is being removed from the Project site in accordance with the 
Contract Documents. 

 
E. Contractor shall be responsible for the removal and relocation of temporary construction 

fencing on multiple occasions as required to accommodate the construction operations of 
the University’s separate Site Infrastructure Phase 4 Contractor adjacent to and on the 
Classroom and Academic Office Building site. 

1.9 NATURAL RESOURCE AWARENESS TRAINING FOR CONSTRUCTION PERSONNEL 

A. Training Program 

1. Prior to working on the Project site, all construction personnel shall attend a 
training program provided by the University Representative on Monday and 
Wednesday mornings at 7:30am or when agreeable with University’s 
Representative.   The training will include at minimum, a description of the 
species at risk and their habitat, the importance of the species and their habitat, 
the general measures being implemented to conserve the sensitive areas/species, 
and the boundaries within which the project may be accomplished.   

2. The training shall be conducted in English and shall consist of a presentation and 
the distribution of appropriate literature.  The Contractor shall ensure that all 
Subcontractor and Contractor supplier personnel attend a training session before 
they start working at the Project site. 

3. The Contractor shall ensure that the following site regulations, which will be 
identified in the Training program, are adhered to: 
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a. All food related items shall be properly disposed of, and signs indicating 
that the feeding of wildlife is prohibited shall be placed at the Project 
site. 

b. Vehicle traffic shall occur primarily between dawn and dusk, and shall 
be limited to 20 mph to reduce the potential for wildlife road mortality. 

c. Any trench or pit shall be constructed in such a way as to provide ramps 
of either fill or planks to prevent kit fox and other species from becoming 
entrapped. 

d. Pipes, culverts, etc. greater than four inches in diameter shall be stored in 
such a way as to prohibit foxes or other species from using these areas as 
temporary refuge.  In addition, these structures shall be thoroughly 
inspected each morning for kit fox or other species. 

e. No firearms shall be allowed on University Property. 
f. No pets shall be permitted on University Property. 
g. The use of pesticides on the Project site by the General Contractor, 

including but not limited to rodenticides, insecticides and herbicides, is 
prohibited unless prior written approval of the University’s 
Representative is obtained. 

h. Construction vehicles shall be limited to a maximum speed of 10 mph in 
the vicinity of breeding ponds of California tiger salamander during the 
salamander movement period.  The location of the breeding ponds and 
dates of the movement period shall be identified by the University’s 
Representative. 

i. If construction activities occur within 0.6 miles of salamander breeding 
ponds, the Contractor  shall erect drift fences or other effective 
salamander barriers around the site before 1st February in the winter prior 
to the start of construction.  The fences shall be positioned so as to allow 
salamander’s access to the breeding ponds but to exclude them from the 
Project site.  Prior to fence erection, layout of the fences shall be 
submitted to the University’s Representative for review and approval. 

j. The University’s Representative shall identify any areas containing 
burrowing owls.  The Contractor shall establish “Sensitive Areas” around 
the occupied owl holes identified by the University’s Representative.  
The Sensitive Areas shall not be disturbed by the Contractor.  The 
Sensitive Areas shall extend to a distance of 160 feet from each occupied 
burrow during the non-breeding season of 1st September through 31 
January.  The sensitive Areas shall extend to a distance of 250 feet from 
each occupied burrow during the breeding season of 1st February through 
31st August.  The Contractor shall erect a temporary fence during the 
breeding season around occupied burrows.  If in the opinion of the 
University’s Representative, the Sensitive Area method is impractical, 
the owls may be passively relocated.  To relocate the owls, the 
Contractor shall fit one-way doors across the entrances to those burrows 
identified by the University’s Representative.  The doors shall be 
positioned so that the owls can exit but not enter their burrows.  The 
doors shall remain in place for 72 hours.  Before and during the 
relocation process, the Contractor shall establish a 250 feet Sensitive 
Area around the burrows identified for relocation.  No relocation activity 
shall be carried out during the breeding season. 
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k. The University’s Representative shall identify the location of active 
raptor nests adjacent to the Project site.  Should an active Swanson’s 
Hawk nest be located within 1000 feet of the Project site, or an active 
nest of another raptor species be identified within 250 feet of active 
construction, the University’s Representative will, in consultation with 
the California Department of Fish & Game, determine the actions 
necessary to protect the nest site.  Such actions may include avoiding 
construction within a distance from the nest determined by the 
University’s Representative for a period determined by the University’s 
Representative 

1.10 AUTHORITY OF THE UNIVERSITY’S REPRESENTATIVE TO SUSPEND WORK 

A. The University’s Representative has the authority to suspend construction work when 
such work causes or threatens to cause harm to sensitive habitat or species. 

B. Contractor will be fully responsible for any and all damages and sanctions placed against 
the Project for any violations of these requirements. 

1.11 SURFACE WATER CONTROL 

A. All portions of the Work shall be kept free of standing water at all times during 
construction of the Work herein specified.  Where required, temporary drainage ditches, 
berms, or pumping systems shall be constructed to divert drainage water away from the 
Project site and the resultant water shall be carried to the nearest water course approved 
by the University’s Representative and disposed of without erosion to the surrounding 
area.  Care shall be taken to prevent silting of the water courses.  Silt that is deposited, as 
a result of the Work in this Project, shall be removed and disposed of by the Contractor, 
at the Contractor’s expense and to the satisfaction of the University’s Representative.  
The General Contractor shall follow CALTRANS “Handbook of Practices, Storm Water 
Pollution Practice.” 

PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 
 

END OF SECTION 01 35 40 
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SECTION 01 35 43  
HAZARDOUS MATERIALS PROCEDURES 

PART 1 - GENERAL 

1.1 CONTRACTOR’S RESPONSIBILITY 

A. Except as otherwise specified, in the event Contractor encounters on the Project site material 
reasonably believed to be asbestos, polychlorinated biphenyl (PCB), lead, or other hazardous 
substances that have not been rendered harmless, Contractor shall immediately stop work in the 
area affected and report the condition to the University's Representative in writing.  The Work 
in the affected area shall not thereafter be resumed except by written agreement of University 
and Contractor if in fact the material is asbestos, PCB, lead, or other hazardous substances and 
has not been rendered harmless.  The Work in the affected area shall be resumed in the absence 
of asbestos, PCB, lead, or other hazardous substances, or when such materials have been 
rendered harmless. 

B. Disclose any hazardous substance or condition exposed during the Work to the University's 
Representative for decision or remedy. 

C. In no event, shall the Contractor install materials that contain asbestos, PCB, lead or other 
known hazardous materials without specific prior written approval by the University’s 
Representative. 

D. Disposal of lighting ballasts containing PCB’s shall be accomplished by the University.  The 
Contractor shall coordinate with the University’s Representative regarding a date, location and 
time for delivery to a location on Campus to be designated. 

E. Regulated Carcinogens by California Code of Regulations (CCR) Title 8, Section 5200 et seq. 

1. Products containing chemicals regulated as carcinogens by California 
Occupational Safety and Health Act (COSHA) are not allowed for use on 
University projects. The COSHA regulated carcinogens are: 
a. 2-Acetylaminofluorene, 5209 
b. 4-Aminodiphenyl 
c. Benzidine (and its salts) 
d. 3,3'-Dichlorobenzidine (and its salts) 
e. 4-Dimenthylaminoazobenzene 
f. alpha-Naphthylamine 
g. beta- Naphthylamine 
h. 4-Nitrobiphenyl 
i. N-Nitrosodimethylamine 
j. beta-Propiolactone 
k. bis-Chloromethyl ether 
l. Methyl chloromethyl ether 
m. Ethyleneimine 
n. Methylene Chloride, 5202 
o. Methylenedianiline (MDA), 1535, 5200 
p. Cadmium, 1532, 5207 
q. Asbestos, 1529, 5208, 5208.1, 8358 
r. Vinyl Chloride, 5210 
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s. Coke Oven Emissions, 5211 
t. 1,2-Dibromo-3-Chloropropane (DBCP), 5212 
u. Acrylonitrile, 5213 
v. Inorganic Arsenic, 5214 
w. 4,4'-Methylenebis(2-Chloroaniline) (MBOCA), 5215 
x. Formaldehyde, 5217 
y. Benzene, 5218 
z. Ethylene Dibromide (EDB), 5219 
aa. Ethylene Oxide (EtO), 5220 
bb. 1,3 Butadiene, 5201 

2. Case-by-case exceptions may be considered for products containing the 
following COSHA recognized carcinogens:  
a. Methylene Chloride, 5202 
b. Cadmium, 1532, 5207 
c. Inorganic Arsenic, 5214 
d. Formaldehyde, 5217 
e. Benzene, 5218 

3. Case-by-case exceptions may only be made when suitable alternative products 
are not available. Such exceptions are subject to approval by the University's 
Representative.  

4. Exceptions require that the Contractor shall have an established carcinogen 
program as required by COSHA and shall submit to University's Representative, 
a copy of the COSHA Confirmation of Report for COSHA carcinogens.   

5. When exceptions are granted the Contractor is responsible for providing to the 
University's Representative a copy of the semi-annual Confirmation of Report 
received from COSHA or, in lieu of that, a copy of the Contractor's semi-annual 
report as submitted to COSHA at periods not to exceed 6 months, or at project 
closeout, whichever occurs first. 

1.2 ASBESTOS IN BUILDINGS NOTIFICATION 

A. California Health and Safety Code, Section 25915, Chapter 10.4, Division 20 requires UC 
Merced employees and contractors working for the campus to be notified of the presence of 
asbestos in buildings constructed prior to 1979.   For information about asbestos in specific 
buildings, contact the University’s Representative. 

B. It is important to note that the presence of asbestos does not mean you have been exposed to 
asbestos.  Exposure strictly refers to the inhalation or ingestion of friable asbestos particles.  
Asbestos becomes friable through drilling, sanding or similar destructive processes usually 
associated with remodeling or demolition work.  Intact, bonded, sealed and undisturbed 
asbestos does not pose a hazard.  

C. Contractors who disturb or potentially disturb friable or non-friable asbestos must comply with 
all Federal State and Local rules and regulations regarding hazardous materials. 

1.3 LEAD BASED PAINT IN BUILDINGS 

A. The California Department of Health Services requires the certification of employees and 
supervisors performing lead related construction activities in residential and public 
buildings, as defined in Title 17, California Code of Regulations, Division 1, Chapter 8. 
Lead related construction work is defined in Title 17 as any construction, alteration, 
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painting, demolition, salvage, renovation, repair, or maintenance of any residential or 
public building, including preparation and cleanup, that, by using or disturbing lead 
containing material or soil, may result in significant exposure of adults or children to 
lead. 

B. It is important to note that the presence of lead does not mean you have been exposed to 
lead.  Exposure strictly refers to the inhalation or ingestion of lead dust.  Lead becomes 
dust through drilling, sanding or similar destructive processes usually associated with 
remodeling or demolition work.  Intact, bonded, sealed and undisturbed lead does not 
pose a hazard.  

C. For information about lead in specific buildings, contact the University Representative 

D. Contractors who disturb or potentially disturb lead must comply with all Federal State 
and Local rules and regulations regarding hazardous materials. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 
 
 

END OF SECTION 01 35 43 
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SECTION 01 41 00 
REGULATORY REQUIREMENTS 

PART 1 - GENERAL 

1.1 CODES, AGENCIES, AND REFERENCES 

A. The Work shall be performed in accordance with Applicable Code Requirements and applicable 
requirements of all other regulatory agencies, including, but not limited to, the following: 

1. Americans with Disabilities Act - Title II. 

2. California Environmental Quality Act. 

3. California Health and Safety Code. 

4. National Fire Protection Association (NFPA). 

5. Federal Occupational Safety and Health Administration. 

6. Federal Clean Water Act, including but not limited to the Storm Water Pollution 
Prevention requirements. 

7. Federal Endangered Species Act. 

8. Federal Clean Air Act. 

9. Porter-Cologne Water Quality Act, State of California 

10. Endangered Species Act, State of California 

11. California Fish & Game Code, Section 1600, et. seq. 

12. Resource Conservation and Recovery Act (RCRA) and the California Hazardous Waste 
Control Law. 

13. Comprehensive Environmental Response and Cleanup Liability Act (CERCLA) 

14. California Building Code (CBC) 

1.2 STANDARDS AND CODES 

A. Applicable laws, codes, rules, regulations, ordinances and standards 

1. Code of Federal Regulations 

a. Title 33, Navigation and Navigable Waters 

b. Title 40, Protection of Environment 

c. Title 50, Wildlife and Fisheries 

2. California Code of Regulations (CCR) 

a. Title 8, Industrial Relations/Elevators 

b. Title 14, Natural Resources 

c. Title 17, Public Health 

d. Title 19, Public Safety 
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e. Title 20, Public Utilities and Energy 

f. Title 21, Public Works 

g. Title 22, Environmental Health 

h. Title 23, Waters 

i. Title 24, California Building Standards Code 

1) Part 2, California Building Code 2010  

2) Part 3, California Electric Code 2010  

3) Part 4, California Mechanical Code 2010  

4) Part 5, California Plumbing Code 2010  

5) Part 6, California Energy Code 2010  

6) Part 9, California Fire Code 2010 

7) Part 11 California Green Building Standards Code 2010  

8) Part 12, California State Reference Standards 2010  

j. Title 27 Environmental Protection 2007 

3. San Joaquin Valley Air Pollution Control District Regulation #8 2004 

1.3 REFERENCES 

A. Unless otherwise specified, specific references to codes, regulations, standards, manufacturers' 
instructions, or requirements of regulatory agencies, when used to specify requirements for 
materials or design elements, shall mean the latest edition of each in effect at the date of 
submission of bids, or the date of the Change Order (Exhibit 12) or Field Order (Exhibit 11), as 
applicable. 

1.4 CONFLICTS 

A. Unless otherwise directed by the University's Representative, if a conflict exists between 
referenced regulatory requirements and the Contract Documents, the Contractor shall refer the 
matter to the University’s Representative for further instruction. 

B. Nothing stated in this Section of the Specifications or other Sections of the Specifications, the 
other Contract Documents or the Bidding Documents or shown on the Drawings shall be 
construed as allowing Work that is not in strict compliance with all applicable Federal, State, 
regional, and local statutes, laws, regulations, rules, ordinances, codes and standards. 

1.5 TRENCHING AND SHORING 

A. All Work shall be in full accordance, but not necessarily limited to the following codes and 
regulations: Titles as listed in Section 1.2 Standards and Codes above, State of California, 
California Code of Regulations (CCR), California Occupational Safety and Health 
Administration (OSHA). 

1. Pursuant to Labor Code 6707, the General Contractor shall include in the bid all costs 
incident to the provisions of adequate sheeting, shoring, bracing or equivalent method for 
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the protection of life or limb that shall conform to applicable Federal and State safety 
orders. 

2. Before beginning any excavation 5 feet or more in depth, the Contractor shall submit to the 
University's Representative a detailed Drawing showing the design of shoring, bracing, 
sloping, or other provisions to be made for worker protection from the hazard of caving 
ground during the excavation.  The proposed design shall comply with the standards 
established by the State of California Construction Safety Orders, Title 8 and Title 24 of 
the California Code of Regulations (CCR).  If the design varies from such shoring system 
standards, the Drawing shall be prepared by a registered civil or structural engineer whose 
name and registration number shall be indicated on the Drawing.  If a dispute arises as to 
whether the plan must be prepared by a registered civil or structural engineer, the 
University's Representative's determination of the matter shall be final and conclusive on 
the Contractor.  The cost of required engineering services shall be borne by the Contractor 
and shall be deemed to have been included in the Contract Sum for the Work as stated in 
the Agreement.  

3. Neither the review nor approval of any Drawing showing the design of shoring, bracing, 
sloping, or other provisions for worker protection, shall relieve the Contractor from the 
obligation to comply with construction State of California Construction Safety Order and 
Title 24 of the California Code of Regulations (CCR) for the design and construction of 
such protective Work, and the Contractor shall indemnify the University and the 
University's Representative from any and all claims, liability, costs, actions and causes of 
action arising out of or related to the failure of such protective systems.  The Contractor 
shall defend the University, its officers, employees, Design Professional and agents and the 
University's Representative in any litigation or proceeding brought with respect to the 
failure of such protective systems. 

4. All Work including any temporary construction shall be in full compliance with the latest 
orders of the Division of Industrial Safety of the State of California and all codes and 
regulations as called for hereinafter in these specifications. 

1.6 REGULATORY NOTIFICATIONS 

A. Submit all required notifications to Federal, State of California, State in which disposal facility is 
located if not in California, regional, and local agencies with regulatory responsibilities 
associated with the Work activities that are included in the Contract.  All notifications shall be 
served in writing, in the form required by the agency requiring notification, and in a timely 
manner so as not to negatively impact the Project schedule.  Serve notifications at least 10 
working days in advance (or earlier if required by agency) of activity requiring notice.  The 
Contractor shall serve all required notifications in writing to all governmental and 
quasi-government agencies having notification requirements pertaining to any portion of the 
Work included in the Project. 

B. Contractor shall comply with the State General Construction Activity Storm water Permit 
National Pollutant Discharge Eliminate System (NPDES) for the campus and comply with the 
University’s Storm Water Pollution Prevention Plan. 
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1.7 NOTIFICATIONS, CERTIFICATES AND UNIFORM HAZARADOUS WASTE MANIFEST 

A. Permits  

1. Contractor will not be required to obtain a County of Merced building permit. 

B. Designated Campus Fire Marshal (DCFM)  

1. Contractor shall be responsible for issuing in writing to the University’s Representative the 
following notifications prior to starting site Work: 

a. Hazardous Condition Notification – Welding Hot Work Permit (Exhibit 43): must 
be coordinated before starting any hot work (welding, burning, or cutting, etc.) 
involving use of gas or electric welding equipment.  Contractor shall report to the 
University’s Representative, at the beginning and 30 minutes prior to the end of each 
shift that such “hot” work takes place 

b. Hazardous Conditions Notification-General: for the storage or use of any flammable 
liquid in excess of 10 gallons or in any confined area where vapors can be ignited.  
The General Contractor shall report to the University’s Representative at the 
beginning and 30 minutes prior to the end of each shift that such work takes place 

c. Hazardous Condition Notification-Special Conditions: Coordinate in advance with 
the University’s Representative before restricting access to or blocking of any 
building exit or Work that will require the shutdown of building fire protection or 
alarm systems. The General Contractor shall report to the University’s 
Representative at the beginning and 30 minutes prior to the end of each shift that 
such work takes place 

d. At the end of the Work, the Contractor must submit Automatic Sprinkler Systems- 
Material and Test Certificate for Aboveground Piping and Automatic Sprinkler 
Systems- Material and Test Certificate for Underground Piping for approval by the 
University (Exhibits 35 and 36).  The Automatic Sprinkler underground and 
aboveground will not be accepted until these certificates have been completed and 
submitted. 

e. At completion of the Work, provide a fire alarm certifications NFPA 72 certificate 
of completion.  

C. Prior to commencing clearing, excavation and trenching, Contractor shall locate all known 
existing installations before proceeding with construction operations that may cause damage to 
such installation.  Existing installations shall be kept in service where possible and damage to 
them shall be repaired at no additional cost to the University. 

D. Uniform Hazardous Waste Manifest: Contractor shall be responsible for coordination with the 
University's Representative for obtaining a Uniform Hazardous Waste Manifest prior to removal 
of asbestos containing materials, polychlorinated biphenyl (PCB), or other hazardous materials 
from the Project site.  Manifest will be provided by the University’s Representative.  Only the 
University’s Representative will be allowed to sign individual manifests on behalf of the 
Contractor / University. 
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1.8 CIVIL OR CRIMINAL PENALTIES OR FINES 

A. Contractor shall be liable for the payment of any and all civil or criminal penalties or fines 
imposed by the U.S. Fish & Wildlife Service (USFWS), U.S. Army Corps of Engineers 
(USACE), California Department of Fish & Game (CDFG), Central Valley Regional Water 
Quality Control Board (CVRWQCB) or any other applicable regulatory agency for Contractor’s 
violations of the federal Endangered Species Act (ESA), Clean Water Act (CWA), California 
Endangered Species Act (CESA), Porter-Cologne Water Quality Control Act (Porter-Cologne); 
any regulation promulgated to implement said statutes; the UC Merced Biological Opinion; or 
any applicable authorization issued by the USFWS, USACE, CDFG, CVRWQCB, or other 
applicable federal, state or local regulatory agency. 

B. In the event Contractor is found liable for civil actions under the abovementioned statues, 
regulations, permits or authorizations, Contractor shall be responsible for the payment of any civil 
penalties imposed by any applicable regulatory agency.  Penalties may vary according to the 
applicable statute, including but not limited to, penalties of up to $50,000 per day of violation of 
the CWA, $25,000 for each ESA violation, and $15,000 per day of violation of Porter-Cologne. 

C. In the event Contractor is convicted of criminal actions under the abovementioned statutes, 
regulations, permits or authorizations, Contractor shall be responsible for satisfying applicable 
terms of imprisonment and the payment of any criminal fines imposed by the regulatory agency.  
Fines may vary according to the applicable statue, including but not limited to, fines of $250,000 
per day of violation of the CWA, $50,000 for each ESA violation, and $15,000 per day of 
violation of Porter-Cologne. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 01410 
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SECTION 01 42 13 
ABBREVIATIONS, SYMBOLS & DEFINITIONS 

PART 1 -  GENERAL 

1.1 ABBREVIATIONS 

A. The following abbreviations of organizations may be used in the Contract Documents: 
AA Aluminum Association 
AABC Associated Air Balance Council 
AAMA Architectural Aluminum Manufacturers' Association 
AAN American Association of Nurserymen, Inc. 
AASHTO American Association of State Highway and Transportation Officials 
ABAG Association of Bay Area Governments 
ABPA Acoustical and Board Products Association 
ABPTA American Bearing Power Transmission Association 
ACI American Concrete Institute 
ACIL American Council of Independent Laboratories 
ACPA American Concrete Pipe Association 
ADA Americans with Disabilities Act of 1990 
ADAAG American with Disabilities Act Accessibility Guidelines 
ADC Air Diffusion Council 
AFBMA Anti-Friction Bearing Manufacturers Association 
AFI Air Filter Institute 
AGA American Gas Association 
AF&PA American Forest and Paper Association 
AGC Associated General Contractors of America 
AHA American Hardboard Association 
AI The Asphalt Institute 
AIA American Institute of Architects 
AIEE American Institute of Electrical Engineers 
AIMA Acoustical and Insulation Materials Association 
AISC American Institute of Steel Construction 
AISI American Iron and Steel Institute 
AITC American Institute of Timber Construction 
ALSC American Lumber Standards Committee 
AMCA Air Moving and Conditioning Association 
ANSI American National Standards Institute 
AOAC Association of Official Analytical Chemists 
APA American Plywood Association 
API American Petroleum Institute 
AQMD Air Quality Management District 
ARI Air-Conditioning and Refrigeration Institute 
ASA American Standards Association 
ASAHC American Society of Architectural Hardware Consultants 
ASCE American Society of Civil Engineers 

ASHRAE 
American Society of Heating, Refrigerating and Air-Conditioning 
Engineers 
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ASME American Society of Mechanical Engineers Association 
ASTM American Society for Testing and Materials 
AWCI Association of Wall and Ceiling Industries 
AWG American Wire Gauge 
AWI Architectural Woodwork Institute 
AWPA American Wood-Preservers' Association 
AWPB American Wood Preservers Bureau 
AWPI American Wood Preservers Institute 
AWS American Welding Society 
AWWA American Water Works Association 
BHMA Builders Hardware Manufacturers' Association 
BICSI Building Industry Consulting Service International 
BOCA Building Officials and Code Administrators 
CAC California Administrative Code  
CARB California Air Resources Board 
CBC California Building Code 
CBSC California Building Standards Commission 
CCR California Code of Regulations 
CDA Copper Development Association, Inc. 
CDFG California Department Fish and Game 
CE Corps of Engineers (U.S. Dept. of the Army) 
CEC California Energy Commission 
CEQA California Environmental Quality Act 
CERCLA Comprehensive Environmental Response and Cleanup Liability Act 
CESO California Elevator Safety Order 
CFC  
CGA Compressed Gas Association 
CISPI Cast Iron Soil Pipe Institute 
CLFMI Chain Link Fence Manufacturer's Institute 
CLPA California Lathing and Plastering Association 
CMC California Mechanical Code 

CMM 
State of California, Business, Transportation and Housing Agency, 
Department of Transportation “Materials Manual” 

COSHA California Occupational Safety and Health Act 
CPC California Plumbing Code 
CPSC Consumer Product Safety Commission 
CRI Carpet and Rug Institute 
CRSI Concrete Reinforcing Steel Institute 
CS Commercial Standards of NBS (U.S. Dept. of Commerce) 

CSS 
State of California, Business, Transportation and Housing Agency, 
Department of Transportation “Standard Specifications” 

CTI Cooling Tower Institute 
CVRWQCB Central Valley Regional Water Quality Control Board 
DCFM Designated Campus Fire Marshal 
DHI Door & Hardware Institute 
DHS California Department of Health Services 
DSA Division of State Architect 
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DSA/AC Division of State Architect, Access Compliance Section 
EIA Electronic Industrial Alliance 
EPA Environmental Protection Agency 
ESO Electrical Safety Orders of Division of Industrial Safety, Title 8, CAC 
ETL Electrical Testing Laboratories 
FCC Federal Communications Commission 
FFDA Federal Food and Drug Administration 
FGMA Flat Glass Marketing Association 
FIA Factory Insurance Association 
FM Factory Mutual System, Factory Mutual Engineering Corporation 
FS Federal Specifications 
FSC Forest Stewardship Council 
GA Gypsum Association 
GFI Ground Fault Interrupter 
HCP Habitat Conservation Plan 
HEPA High Efficiency Particulate Air 
HI Hydronics Institute 
HMI Hoists Manufacturers Institute 
HMMA Hollow Metal Manufacturers Association 
HPMA Hardwood Plywood Manufacturers Association 
IAPMO International Association of Plumbing and Mechanical Officials  
IAQ Indoor Air Quality 
IBEW International Brotherhood of Electrical Workers 
IBR Institute of Boiler and Radiator Manufacturers 
ICBO International Conference of Building Officials 
ICC  
ICEA Insulated Cable Engineering Association 
IEC International Electrotechnical Commission 
IEQ Indoor Environmental Quality 
IEEE Institute of Electrical and Electronics Engineers 
IES Illuminating Engineering Society of North America 
IGCC Insulating Glass Certification Council 
IPCEA Insulated Power Cable Engineers' Association 
ISA Instrument Society of America 
ISO International Standards Organization 
ITU International Telecommunications Union 
LEED® Leadership in Energy & Environmental Design 
LIA Lead Industries Association 
MBMA Metal Building Manufacturer's Association 
MIA Marble Institute of America 
MID Merced Irrigation District 
MIL U.S. Government, Military Specification 
MLSFA Metal Lath/Steel Framing Association 

MM 
State of California, Business, Transportation and Housing Agency, 
Department of Transportation “Materials Manual” 

MSS Manufacturers Standardization Society of Valves and Fittings Industry 
NAAB National Association of Air Balance 
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NAAMM The National Association of Architectural Metal Manufacturers 
NACE National Association of Corrosion Engineers 
NBFU National Board of Fire Underwriters 
NBGQA National Building Granite Quarries Association, Inc. 
NBHA National Builders' Hardware Association 
NBS National Bureau of Standards 
NCCP National Communities Conservation Plan 
NCMA National Concrete Masonry Association 
NCPWB National Certified Pipe Welding Bureau 
NEBB National Environmental Balancing Bureau 
NECA National Electrical Contractors Association 
NEMA National Electrical Manufacturers Association 
NEPA National Environmental Protection Act 
NETA National Electrical Testing Association 
NFPA National Fire Protection Association 
NHLA National Hardwood Lumber Association 
NIOSH National Institute of Occupational Safety and Health 
NPA National Particleboard Association 
NPDES National Pollutant Discharge Eliminate System 
NRC Noise Reduction Coefficient 
NRCA National Roofing Contractors Association 
NRMCA National Ready Mixed Concrete Association 
NSF National Sanitation Foundation 
NWMA National Woodwork Manufacturers Association, Inc. 
NWWDA National Wood Window and Door Association 
OSHA Office of Safety and Health Act 
OSHPD Office of Statewide Health Planning and Development 
PCA Portland Cement Association 
PCB Polychlorinated Biphenyl 
PCI Precast/Prestressed Concrete Institute 
PDI Plumbing and Drainage Institute 
PI Perlite Institute 
PS Product Standard of United States Department of Commerce 
RCRA Resource Conservation & Recovery Act 
RCSC Research Council on Structural Connection 
RFCI Resilient Floor Covering Institute 
RIS Redwood Inspection Service 
RUS U.S. Department of Agriculture, Rural Utilities Service 
SJVAPCD San Joaquin Valley Air Pollution Control District 
SAE Society of Automotive Engineers 
SBC State Building Code 
SBS State Building Standards Electrical Code, Title 24, Part 3 
SCS Scientific Certification Systems 
SDI Steel Door Institute 
SFM State of California, Office of State Fire Marshal 
SIGMA Sealed Insulating Glass Manufacturers Association 
SJI Steel Joist Institute 
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SMACNA Sheet Metal & Air Conditioning Contractors' National Association, Inc. 
SPIB Southern Pine Inspection Bureau (Grading Rules) 
SPR Simplified Practice Recommendation 
SSPC Society for Protective Coatings 
STC Sound Transmission Coefficient 
SWI Sealant and Waterproofers Institute 
SWPPP Storm Water Pollution Prevention Plan 
TCA Tile Council of America, Inc. 
TIA Telecommunications Industry Association 
UBC Uniform Building Code 
UCM University of California Merced 
UCMFM University of California Merced Facilities Management 
UFAS Uniform Federal Accessibility Standards 
UHMW Ultra-High Molecular Weight 
UL Underwriters' Laboratories, Inc. 
USA Underground Service Alert 
USDA United States Department of Agriculture 
USFWS United States Fish & Wildlife Service 
USGBC United States Green Building Council 
USS United States Standards 
USSG United States Steel Gauge 
WAPA Western Area Power Authority 
WCLIB West Coast Lumber Inspection Bureau 
WH Warnock Hersey 
WIC Woodwork Institute of California 
WLPDIA Western Lath/Plaster/Drywall Industries Association 
WRSI Western Concrete Reinforcing Steel Institute 
WWPA Western Wood Products Association  
WWPOA Western Wood Preserving Operators Association 
WWTP Waste Water Treatment Plant 

B. Additional abbreviations, used on the Drawings, are listed thereon. 

1.2 SYMBOLS 

A. Symbols, used only on the Drawings, are shown thereon. 

1.3 DEFINITIONS 

A. The following terms, when used on the Drawings or in the Specifications, shall have the 
following meanings: 

1. AS DIRECTED - “As directed by the University's Representative.” 
2. AS REQUIRED - “As required by Applicable Code Requirements; by good 

building practice; by the condition prevailing; by the Contract.” 
3. AS SELECTED - “As selected by the University's Representative.” 
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4. BY OTHERS - Work on this Project that is outside the scope of Work to be 
performed by the Contractor under this Contract, but that will be performed by 
the University, Separate Contractors, or other means. 

5. EQUAL - Of same quality, appearance, and utility to that specified, as 
determined by the University's Representative.  The Contractor bears the burden 
of proof of quality. 

6. FABRICATED - Items specifically assembled or made out of selected materials 
to meet individual design requirements. 

7. FURNISH - “Supply only, not install (unless required to be provided or installed 
elsewhere in the Contract Documents).” 

8. INSTALL - “Install or apply only, not furnish.” 
9. MANUFACTURED – Applies to standard units usually mass-produced. 
10. OFF SITE - Outside the Work area as shown on the Drawings or the property 

lines. 
11. PROJECT SITE - Geographical location of the Project. 
12. PROVIDE - “Furnish and install.” 
13. SHOWN - “As indicated on the Drawings.” 
14. SPECIFIED - “As written in the Contract Documents.” 
15. SUBMIT - “Submit to University's Representative.” 
16. OFCI - UNIVERSITY-FURNISHED, CONTRACTOR INSTALLED - “To be 

furnished by University and installed by Contractor as part of the Work. Scope of 
work includes receipt, off-loading, inspection, on-site storage of material and 
protection after installation until acceptance.” 

PART 2 -   PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 
 

END OF SECTION 01 42 13 
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SECTION 01 45 00 
QUALITY CONTROL 

PART 1 -  GENERAL 

1.1 DEFINITIONS 

A. The term "University's Testing Laboratory" means a testing laboratory retained and paid 
for by University for the purpose of reviewing material and product reports and 
performing other services as determined by the University. 

B. The term “Contractor's Testing Laboratory” means a testing laboratory retained and paid 
for by Contractor to perform the testing services required by the Contract Documents.  
Contractor's Testing Laboratory shall be an organization other than University's Testing 
Laboratory and shall be acceptable to the University's Representative.  It may be a 
commercial testing organization, the testing laboratory of a trade association, the certified 
laboratory of a supplier or manufacturer, Contractor's own forces, or other organization.  
Contractor's Testing Laboratory shall have performed testing of the type specified for at 
least 5 years. 

C. The term “Geotechnical Engineer” means an engineer retained and paid for by the 
University for the purpose of performing geotechnical inspection, testing, and 
observation functions specified by the University. 

1.2 CONTRACTOR’S RESPONSIBILITIES REGARDING UNIVERSITY’S TESTING 
LABORATORY 

A. Secure and deliver to University's Testing Laboratory adequate quantities of 
representative samples of materials proposed for use as specified. 

B. Submit a copy of the preliminary design mixes proposed to be used for concrete and 
other materials that require review by University's Testing Laboratory to the University 
Representative.  University Representative will submit the copy to the University’s 
Testing Laboratory for review. 

C. Submit copies of product test reports as specified. 

D. Furnish incidental labor and facilities: 

1. To provide University's Testing Laboratory access to the Work to be tested. 
2. To obtain and handle samples at the Project site or at the source of the product to 

be tested. 
3. To facilitate inspections and tests. 
4. For storage and curing of test samples. 

E. Provide a minimum of forty-eight hour notice to University's Representative to allow for 
University's Testing Laboratory assignment of personnel and scheduling of tests. 

F. When material or work to be tested or inspected is not available for testing or inspection, 
even though notice has been given under Subsection 1.2.E above, Contractor shall 
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reimburse University for University's Testing Laboratory personnel and travel expenses 
incurred. 

1.3 TESTS AND INSPECTIONS 

A. Tests, inspections, and acceptance of portions of the Work required by the Contract 
Documents or by Applicable Code Requirements shall be made at the appropriate times.  
Except as otherwise provided, Contractor shall make arrangements for such tests, 
inspections, and acceptances with Contractor's Testing Laboratory.  Contractor shall give 
the University's Representative a minimum of forty-eight hours written notice of when 
and where tests and inspections are to be made. 

B. If such procedures for testing, inspection, or acceptance reveal failure of the portions of 
the Work to comply with requirements established by the Contract Documents, 
Contractor shall bear all costs made necessary by such failure including those of repeated 
procedures and compensation for the University's Representative's services and expenses. 

C. If the University's Representative is to observe tests, inspections, or make acceptances 
required by the Contract Documents, University's Representative will do so promptly 
and, where practicable, at the normal place of testing. 

D. Tests or inspections conducted pursuant to the Contract Documents shall be made 
promptly to avoid unreasonable delay in the Work. 

E. Certain portions of the Work will be tested and/or inspected at various stages. Nothing in 
any prior acceptance or satisfactory test result shall govern, if at any subsequent time the 
Work, or portion thereof, is found not to conform to the requirements of the Contract 
Documents. 

1.4 ADDITIONAL TESTING AND INSPECTION 

A. If initial tests or inspections made by University's Testing Laboratory or Geotechnical 
Engineer reveal that any portion of the Work does not comply with the Contract 
Documents, or if the University's Representative determines that any portion of the Work 
requires additional testing or inspection, additional tests and inspections shall be made as 
directed. 

1. If such additional tests or inspections establish that such portion of the Work 
complies with the Contract Documents, all costs of such additional tests or 
inspections shall be paid by the University. 

2. If such additional tests or inspections establish that such portion of the Work fails 
to comply with the Contract Documents, all costs of such additional tests and 
inspection, and all other costs resulting from such failure, including 
compensation for the University's Representative and the University's 
consultants, shall be deducted from the Contract Sum. 

1.5 TEST REPORTS 

A. University's Testing Laboratory and General Contractor's Testing Laboratory shall submit 
1 copy of all reports to University's Representative, indicating observations and results of 
tests and indicating compliance or non-compliance with the Contract Documents. 
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B. The University’s Representative shall distribute to the Contractor one copy of the reports 
from the University’s Testing Laboratory. 

C. The number of copies for the Contractor and supplier being tested will be determined 
upon commencement of the Contract. 

1.6 CLOSING IN UNINSPECTED WORK 

A. Do not allow or cause Work to be covered or enclosed before it has been inspected and 
approved by the University's Representative.  Should any Work be enclosed or covered 
before it has been approved, it shall be uncovered, inspected, approved or repaired, and 
covered.  Make all repairs necessary to restore Work of others to the condition in which it 
was found at time of cutting, at no additional cost to the University. 

1.7 GEOTECHNICAL ENGINEER 
 

A. All excavation, filling, and compaction shall be subject to inspection, observation, and 
testing by Geotechnical Engineer.  The University will retain and pay expenses of the 
Geotechnical Engineer to perform the inspection, testing, and observation functions 
described in this Section, except that the costs of any additional testing or inspection 
made necessary by inadequate compaction, replacement of unacceptable material or other 
Work not complying with the Contract Documents shall be borne by the Contractor and 
may be deducted from the Contract Sum.  The Geotechnical Engineer shall communicate 
with the University's Representative who will relay any appropriate instructions to the 
Contractor. 

B. Source Quality Control: Geotechnical Engineer will sample and test fill material from the 
source designated by the Contractor. Contractor shall pay for the Geotechnical Engineer's 
transportation expenses, if the source is more than 50 miles from the Project site. 

1.8 JOB CONDITIONS 

A. Contractor shall visit the Project site to determine the existing conditions, nature of 
materials to be encountered and other facts concerning or affecting the Work to be 
performed under this Contract. 

B. The records of investigation of soil or subsurface conditions and logs of test borings that 
are made available by the University are not part of the Contract and are solely for the 
convenience of the Bidder or Contractor.  It is expressly understood and agreed that the 
University assumes no responsibility whatsoever in respect to the sufficiency or accuracy 
of the investigation thus made, the records thereof, or of the interpretations set forth 
therein, and there is no warranty or guaranty, either express or implied, that the 
conditions indicated by such investigations or records are representative of those existing 
throughout such areas or any part thereof, or that unanticipated for developments may not 
occur, or that materials other than, or in proportions different from those indicated, may 
not be encountered. 

C. The availability or use of the records of investigations of soil or subsurface conditions 
and/or logs of test borings shall not be construed as a waiver of the Contractor's duty to 
examine the Project site of the Work contemplated. Contractor is cautioned to make such 
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independent investigations and examinations as necessary to satisfy the Contractor of 
subsurface conditions to be encountered in the performance of the Work. 

D. The records of investigations will not relieve Contractor from the risk of unanticipated 
soil or subsurface conditions or from properly fulfilling the terms of the Contract at the 
Contract Sum. 

E. Contractor shall promptly, and before such condition is disturbed, notify the University's 
Representative in writing if soil or subsurface conditions are encountered which require, 
in the opinion of the University's Representative, design details which differ from those 
design details shown in the Contract Documents and the University's Representative finds 
that such revised, design details will cause an increase or decrease in the cost of, or the 
time required for performance of the Contract, the University's Representative will, after 
approval by the University, modify the Contract terms in writing to provide for the 
change in design details and to provide for an adjustment in cost and/or time of 
performance as permitted in the General Conditions. 

1.9 RESPONSIBILITY FOR ACCURACY OF SITE DATA 

A. Upon application to the University to do so, the Contractor will be permitted to enter the 
Project site to put down test holes or trenches to determine the conditions for construction 
prior to bidding, and subject to compliance with the requirements of Division 1.  Such 
test holes or trenches shall be located at least 10 feet clear of any existing foundations, 
and/or any existing trees, utilities, or other improvements. Test holes shall be backfilled 
with granular backfill as specified.  The test holes shall be kept full of water during 
backfilling; the backfill shall be hand shoveled into the hole so that it is completely 
dispersed and "puddled" as placed.  Drill cuttings shall be neatly piled over the hole after 
backfilling.  Material to be excavated is assumed to be earth or other materials that can be 
removed by power earth moving equipment, including rippers. 

PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 
 

END OF SECTION 01 45 00 
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SECTION 01 60 00 
PRODUCT REQUIREMENTS 

PART 1 -  GENERAL 

1.1 REQUIREMENTS 

A. All material and equipment incorporated in the Work shall be: 

1. New. 
2. In a condition acceptable to the University’s Representative. 
3. Suitable for intended use. 
4. Clean, dry, and undamaged. 

1.2 TRANSPORTATION AND HANDLING 

A. Arrange for delivery of materials and equipment to minimize length of onsite storage 
prior to installation. 

B. All common carrier deliveries shall be marked for the Contractor.  Identify location of 
Project site by Project name, street address, etc. 

C. University will not receive deliveries on behalf of the Contractor. 

D. Deliver manufactured products and materials in their original unbroken containers or 
bundles, clearly labeled with manufacturer's name, brand, and grade seal or model 
number and labels intact until time of use. 

E. Handle materials and equipment in a manner to avoid damage to products and their 
finishes. 

F. Promptly remove damaged or defective products from the Project site and replace at no 
additional cost to the University. 

1.3 STORAGE AND PROTECTION 

A. Other than Project site, storage space may not be available. 

B. Store manufactured products in accordance with manufacturers' instructions and with 
seals and labels intact and legible. 

1. Store products subject to damage by the elements in weather tight enclosures. 
2. Maintain temperature and humidity in accordance with manufacturers' 

recommendations. 

C. Exterior Storage 

1. Store materials and equipment above ground on blocking or skids to prevent 
soiling, staining, and damage. 

2. Cover products that are subject to damage by the elements with impervious 
protective sheet coverings.  Provide adequate ventilation to prevent condensation. 
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3. Store sand, rock, or aggregate material in a well-drained area on solid surfaces to 
prevent mixing with foreign matter. 

D. Arrange storage to allow adequate inspection. 

E. Periodically inspect stored products to assure that products are maintained under 
specified conditions and are free from damage and deterioration. 

F. Protection After Installation 

1. Prevent damage to materials and equipment. 
2. Use whatever protective materials or methods are necessary to prevent damage to 

installed products from traffic, construction operations, and weather.  Remove 
protection when no longer required. 

3. Maintain temperature and humidity conditions in interior spaces for the Work in 
accordance with manufacturers' instructions for the materials and equipment 
being protected. 

1.4 UNDERWRITERS’ LABORATORIES LABEL 

A. Materials and equipment, for which Underwriters' Laboratories, Inc. (UL) standards have 
been established and their label service is available, shall bear the appropriate UL Label. 

1.5 MANUFACTURERS’ TRADE MARKS AND NAMES 

A. University's Representative reserves the right to review and request the removal or 
redesign of manufacturers' trade marks and names on items of materials and equipment 
which will be exposed to view in the completed Work.  Such removal or redesign shall be 
with no adjustment of the Contract Sum. 

PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 
 

END OF SECTION 01 60 00 
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SECTION 01 73 29 
CUTTING, PATCHING AND MATCHING 

PART 1 -  SUMMARY 

1.1 DESCRIPTION 

A. Work Included 

1. Patching and matching existing Work altered or disturbed to accommodate new 
construction. 

2. Patching and matching existing Work damaged or defaced during new 
construction as required to restore to condition at time of award of Contract. 

3. Matching of new Work in existing construction to adjacent existing Work unless 
otherwise noted. 

4. Execute cutting, patching and matching in a manner to prevent damage to other 
Work and to provide proper surfaces for the installation of repairs, penetrations 
through surfaces, equipment, or other items. 

1.2 SUBMITTALS 

A. Submit in accordance with Section 01 33 23 Shop Drawings, Product Data and Samples. 

B. Product Literature and Shop Drawings: Submit for review materials, methods, or systems 
different from existing Work to be matched. 

C. Samples as requested by the University’s Representative. 

1.3 QUALITY ASSURANCE 

A. Design Criteria 

1. Patching shall achieve security and protection where exposed to weather, and 
shall preserve the continuity of existing fire ratings. 

2. Cutting, patching and matching shall successfully duplicate the undisturbed 
adjacent finishes, colors, textures, and profiles.  Where there is dispute over 
whether the duplication is successful or has been achieved to a reasonable 
degree, the judgment of the University’s Representative shall be final. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials in the original packages, containers or bundles with seals unbroken and 
labels intact until time of use. 

1.5 PROJECT CONDITIONS 

A. Environmental Requirements: Follow the manufacturer's recommendations. 
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PART 2 -  PRODUCTS 

2.1 MATERIALS 

A. Materials shall be as required to match the appearance, quality and performance of the 
existing finishes to be duplicated.   

B. Where the existing finish to be duplicated was achieved with materials now out of 
production or otherwise unavailable, obtain review and acceptance by the University’s 
Representative of substitutions. 

C. Provide primers, sealers, underlayments, backing, blocking, furring, suspension systems, 
and related items required for any purpose in patching existing Work. 

D. Materials shall be subject to the review of and acceptance by the University’s 
Representative. 

PART 3 -  EXECUTION 

3.1 GENERAL REQUIREMENTS 

A. Perform Work in accordance with the manufacturer's recommendations, deviating only as 
directed by the University’s Representative to achieve a good match. 

B. For the following items, the Contractor shall employ the installer or fabricator to perform 
any cutting, patching or matching of such items: 

1. Weather-exposed or moisture-resistance elements. 
2. Fireproofing. 
3. Finishes surfaces exposed to view. 

C. Adjust and fit products to provide a neat installation. 

D. Inform the University's Representative of locations where Work will be noisy, and obtain 
the University’s Representative approval of the times during which such Work will be 
done; otherwise keep noise to a minimum. 

E. Finish or refinish surfaces as required to match adjacent finishes.  Refinish to nearest 
intersection or refinish entire assembly. 

F. Patching of ceramic tile surfaces in buildings: 

1. Restore to pre-existing new condition, using specified materials.  

3.2 PAINTING 

A. Extent of Painting 

1. Paint over the entire surface plane, unless otherwise noted. 
2. Over patched wall, soffit, or ceiling surfaces, paint to the nearest cut-off line for 

the entire surface, such as the intersection with the adjacent wall or ceiling, a 
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beam, a pilaster, or to nearest opening frame where a total cut-off does not occur 
within 10 feet of the patch, unless otherwise noted. 

B. Ensure painted surfaces do not present a spotty, touched-up appearance. 

C. Provide a smooth continuous surface in texture, coverage, and color. 

3.3 PAVEMENT 

A. Asphaltic and Portland Cement concrete shall be patched to match adjacent surfaces and 
thickness, with similar material; e.g., exposed aggregate concrete, colored concrete, etc. 

B. All damaged concrete shall be removed and replaced to the nearest existing expansion or 
control joint, where joints were constructed to the full depth of the slab, not at surface 
scribed or sawn joints unless specifically approved by the University's Representative 

C. Restore pavement markings. 

D. Other paving materials and systems such as decomposed granite; stone pavers, etc. shall 
be replaced or restored in kind. Replace or restore an entire panel or area to present a 
uniform appearance to the satisfaction of the University’s Representative. 

E. All new surfaces shall be within 1/4-inch elevation of adjacent surfaces.  All slopes to 
adjacent surfaces shall be less than 1 in 20, unless approved by University’s 
Representative. 

3.4 LANDSCAPING AND IRRIGATION 

A. Restore to pre-existing condition, using similar materials. 
 
 

END OF SECTION 01 73 29 
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SECTION 01 73 35  

SELECTIVE SITE DEMOLITION 

PART 1- GENERAL 
 
1.1 DESCRIPTION 

A. Section Includes:   

1. Work required to demolish, modify, salvage, relocate, dispose, and convert existing 
structures, pavements, utilities, fencing, and miscellaneous items as required for the 
construction of the improvements as shown on the Drawings and as specified. This 
Work includes the demolition of existing wells. 

2. Protect all on-site personnel and the public at all areas of demolition. 

3. Complete erosion and dust control measures as specified in Section 01 57 23. 

4. Protect, support, and maintain adjoining structure, utilities, sitework facilities, and 
miscellaneous items surrounding the demolition work from damage or harmful effects. 

5. In accordance with all applicable state and local laws, properly dispose of all 
hazardous materials as required, obtain EPA generator number from the University, 
and prepare safety plans. 

1.2 RELATED DOCUMENTS 

A. Section 01 41 00 – Regulatory Requirements 

B. Section 01 35 40 – Environmental Mitigation 

C. Section 01 73 29 – Cutting and Patching. 

1.3 SELECTIVE SITE DEMOLITION WORK 

A. Selective demolition work includes, but is not limited to: 

1. General Sitework: Asphalt and concrete paving and slabs, fencing, storm drainage 
structures, sidewalks, curbs, gutters, signs, bollards, utilities, irrigation systems, and 
landscaping. Demolition of existing sitework structures that conflict with the new Work 
shown on the Drawings. 

2. Partial demolition of pavements to allow new work to connect, for conduit penetrations, or 
otherwise modify existing structures. 

 

1.4 PROTECTION 

A. Maintain free and safe passage for all on-site personnel at all times. 
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B. Prevent movement or settlement of structures or surrounding areas to demolition work. 
Provide bracing, shoring, and debris barriers as required and assume responsibility for the 
safety and support of affected structures. 

C. Protect existing finishes, equipment, and adjacent work which remains from damage. Cut 
finish surfaces such as masonry, tile, plaster, wood, gypsum wallboard, concrete, or metals 
by methods which will terminate or join work in a straight line at an appropriate point of 
division. 

D. Protect existing grape vines, landscaping and irrigation systems to remain. 

E. Cease operations and notify the UNIVERSITY’S REPRESENTATIVE immediately if the 
safety of any structure or utility appears to be endangered. Take additional precautions to 
properly support such structure(s) and do not resume demolition operations until safety is 
restored. 

F. Utility locations shown on the Drawings are approximate and may vary from where they are 
shown. The CONTRACTOR shall contact the UNIVERSITY REPRESENTATIVE and 
coordinate field marking to determine the exact locations of utilities owned by agencies. 
Record, preserve and protect the field markings. 

G. Blasting and the use of explosives shall not be permitted for any demolition work. 

H. Promptly repair any damage caused to facilities or landscaping by demolition operations as 
directed by the DESIGN PROFESSIONAL and at no additional cost to the UNIVERSITY. 
The minimum quality of repair shall be equal to that which existed prior to the start of the 
CONTRACTOR’s work. 

1.5 SCHEDULING 

A. Schedule all demolition work to meet the requirements of Section 01 31 45 and minimize 
disruption to the work of the UNIVERSITY. Exercise due concern and procedures for 
maintaining plant operation and diligently direct all activities towards maintaining continuous 
operation of the existing plant and minimizing operation inconvenience. 

1.6 CONDITION OF STRUCTURES 

A. Conditions existing at the structures and areas to be demolished at the time of the bid period 
shall be maintained by the UNIVERSITY insofar as practical. Minor variations in small piping, 
electrical equipment, and miscellaneous materials shall be expected by the CONTRACTOR 
and this work shall be completed at no additional cost to the UNIVERSITY. 
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1.7 DISPOSAL OF MATERIAL REMOVED BY DEMOLITION WORK 

A. All materials removed by demolition work shall become the property of the CONTRACTOR as 
soon as actual demolition is initiated. The CONTRACTOR shall remove demolition materials as 
soon as possible but in no case shall store materials removed by demolition on the project site 
longer than 5 working days. Demolition materials other than concrete and soil shall be properly 
contained in covered waste disposal bins. Concrete and soil shall be tightly stockpiled until 
removal. 

1.8 SUBMITTALS 

A. All submittals shall be in accordance with Sections 01 33 23. 

B. Submit letters to the University Representative showing proposed start and finish dates, times, 
and detailed descriptions of demolition work a minimum of 14 days in advance of such work. 
See also Section 01 31 42.  

PART 2- PRODUCTS 
 

2.1 PATCHING MATERIALS 

A. See Section 03 61 00 for non-shrink cementitious and epoxy grout to be used for patching. 
 

PART 3- EXECUTION 

3.1 SEQUENCE OF WORK 

A. The sequence of demolition and the modifications of existing facilities shall be in accordance 
with Section 01 31 42. 

B. The CONTRACTOR shall mark all facility components to be demolished in advance of 
demolition to permit DESIGN PROFESSIONAL review. The purpose of this requirement is to 
provide an opportunity to avoid unnecessary or erroneous demolition. The CONTRACTOR 
remains responsible for demolition as shown and specified in the Contract Documents. 

C. The CONTRACTOR shall schedule a meeting and meet with the UNIVERSITY at the site of 
the proposed demolition in advance of the start of demolition. CONTRACTOR shall ensure 
that subcontractors are present if necessary or requested by the DESIGN PROFESSIONAL. 

3.2 REMOVAL OF STRUCTURES 

A. CONTRACTOR shall remove all components of structures shown or required to be removed. 

3.3 CLEAN-UP 

A. The CONTRACTOR shall remove from the site all debris resulting from the demolition 
operations as it accumulates and at least 2 times a week. Upon completion of the immediate 
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demolition work, the CONTRACTOR shall thoroughly clean each area, including dusting, 
vacuuming, sweeping, and window cleaning.  

 

END OF 01 73 35- SITE DEMOLITION 
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SECTION 01 78 36 
GUARANTEES, WARRANTIES, BONDS, SERVICE & MAINTENANCE CONTRACTS 

PART 1 -  GENERAL 

1.1 GUARANTEES 

A. Guarantees from Subcontractors shall not limit General Contractor's warranties and 
guarantees to the University.  The General Contractor shall cause warranties of 
Subcontractors to be made directly to the University.  If such warranties are made to the 
General Contractor, General Contractor shall assign such warranties to the University 
prior to final payment. 

B. At a minimum, the General Contractor shall warrant that all work installed under this 
Contract is free of defect and will remain in good working order for a period of one year 
for all surface improvements and five years for all underground work.  If warranties 
specified elsewhere in these documents are for a longer period of time than that specified 
in this section, the longer warranties shall apply. 

1.2 FORM OF GUARANTEE 

A. Submit written guarantees, in the form of Guarantee/Warranty Form (Exhibit 31) in 
accordance with Section 01 33 23 Shop Drawings, Product Data and Samples.   

1.3 SUBMITTAL REQUIREMENTS 

A. Assemble required guarantees, bonds, and service and maintenance contracts. 

B. Number: 1 signed original and 2 copies. 

C. Table of Contents:  Neatly typed and in orderly sequence.  Provide complete information 
for each item as follows: 

1. Product or Work item. 
2. Firm name, address, telephone number and name of principal. 
3. Scope. 
4. Identifying name, serial number or part number. 
5. Proper procedure in case of failure. 
6. Circumstances that might affect the validity of guarantee or bond. 

1.4 FORM OF SUBMITTAL 

A. Prepare in duplicate packets. 

B. Format 

1. On sheets 8-1/2 by 11 inches punched for 3-ring binder.  Fold larger sheets to fit 
into binders. 

2. Identify each packet on the cover with typed or printed title, “Guarantees and 
Bonds”, and the following: 
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a. Project No. 
b. Title of Project. 
c. Name of General Contractor. 

C. Binders:  Commercial quality, 3-ring, with durable and cleanable plastic covers. 

D. Time of Submittals 

1. Within 10 days after date of Substantial Completion, prior to request for final 
payment. 

2. For Work activities, where Final Completion is delayed beyond the date of 
Substantial Completion, provide updated submittal within 10 calendar days after 
Final Completion, listing the date of Final Completion as the start of the 
Guarantee To Repair Period. 

1.5 SUBMITTALS REQUIRED 

A. Submit guarantees, bonds, and service and maintenance contracts specified in the 
individual Specification Sections. 

B. Compile all warranties from the specified individual Specification Sections.  Submit 
those in a commercial, 3-ring binder with durable and cleanable plastic covers. 

1.6 SPARE PARTS AND MAINTENANCE MATERIAL 

A. Provide products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to Project site and place in location as directed by the University’s Representative 
and obtain receipt prior to final payment. 

PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 
 

END OF SECTION 01 78 36 
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