

CAOB Signage Package

UCMerced

1/14/2016 2:00 PM

BID RESULTS

Prime Contractor

PROJECT NO. 900290

Adjusted Bid Amount

	Estimate \$86,000	Express Neon responsive	Ellis & Ellis responsive
Base Bid		67,880.00	54,946.54
Delay Rate	Per Day	1.00	1.00
DELAY RATE (x 10)		10.00	10.00

Adjustments/Inclusions/Exclusions:			
Unit Price (Per Sign Type 3)		110.00	93.48
Unit Price (Per Sign Type 3) x 5		550.00	467.40
Unit Price (Per Sign Type 4D)		90.00	90.25
Unit Price (Per Sign Type 4D) x 5		450.00	451.25
Unit Price (Per Sign Type 8B)		75.00	73.05
Unit Price (Per Sign Type 8B) x 5		375.00	365.25
Unit Price (Per Sign Type 41)		115.00	93.48
Unit Price (Per Sign Type 41) x 5		575.00	467.40
Unit Price Type 22D		95.00	106.38
Unit Price Type 22D x 5		475.00	531.90
LOW BIDDERS LISTED SUBCONTRACTORS			
Subcontractor Name, City, State			
Subtotal Of Additional Items		2,425.00	2,283.20

Total Base Proposal		67,890.00	54,956.54
Total Adjustments		2,425.00	2,283.20
Total		70,315.00	57,239.74

Lowest Apparent
Responsible Bidder