

Emergency Eyewash Correction Merced, CA PROJECT NO.: 907024 BID RELEASE 0		11/1/2018
---	--	-----------

Trade Package 1 Carpentry/Labor Advertised Estimate: \$295,000	Marvulli Inc. DBA DMC Construction	Artisan Design Group, Inc dba Artisan Construction & Design	BIDDER C
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>
Non-Responsive Reason (if applicable)			
Base Bid	\$94,050	\$80,567	\$0
Compensable Delay Rate (per day)	\$5	\$1	\$0
COMPENSABLE DELAY RATE (x 10)	\$50	\$10	\$0

Adjustments	Status			
ALTERNATES				
	Rejected	\$0	\$0	\$0
UNIT PRICE				
Drywall Patch & Paint Multiplier: 5000 sqft	Accepted	\$5	\$4	\$0
Ceiling Tile Replacement Multiplier: 500 sqft	Accepted	\$15	\$14	\$0
		\$0	\$0	\$0
Subtotal Of Accepted Items:		\$15	\$18	\$0

Total Base Bid with Compensable Delay	\$94,100	\$80,577	\$0
Total Accepted Adjustments	\$50	\$10	\$0
Total Adjusted Bid with Compensable Delay	\$94,150	\$80,587	\$0

Bid Result:

Apparent Low Bidder

Emergency Eyewash Correction Merced, CA PROJECT NO.: 907024 BID RELEASE 0 11/1/2018			
--	--	--	--

Trade Package 02			
Electrical/Low Voltage	Mann Electric, Inc.	BIDDER B	BIDDER C
Advertised Estimate: \$295,000			
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>
Non-Responsive Reason (if applicable)			
Base Bid	\$3,342	\$0	\$0
Compensable Delay Rate (per day)	\$10	\$0	\$0
COMPENSABLE DELAY RATE (x 10)	\$100	\$0	\$0

Adjustments	Status			
ALTERNATES				
	Rejected	\$0	\$0	\$0
UNIT PRICE				
		\$0	\$0	\$0
Subtotal Of Accepted Items:		\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$3,442	\$0	\$0
Total Accepted Adjustments	\$100	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$3,542	\$0	\$0

Bid Result:

Apparent Low Bidder

Emergency Eyewash Correction Merced, CA PROJECT NO.: 907024 BID RELEASE 0		11/1/2018
---	--	-----------

Trade Package 03			
Plumbing	JT2 Inc. DBA Todd Companies	E&J Elite Plumbing, LLC.	BIDDER C
Advertised Estimate: \$295,000			
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>
Non-Responsive Reason (if applicable)			
Base Bid	\$105,700	\$181,000	\$0
Compensable Delay Rate (per day)	\$250	\$5	\$0
COMPENSABLE DELAY RATE (x 10)	\$2,500	\$50	\$0

Adjustments	Status			
ALTERNATES				
UNIT PRICE				
		\$0	\$0	\$0
Subtotal Of Accepted Items:		\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$108,200	\$181,050	\$0
Total Accepted Adjustments	\$2,500	\$50	\$0
Total Adjusted Bid with Compensable Delay	\$110,700	\$181,100	\$0

Bid Result:

Apparent Low Bidder