

# Lazy K Restoration

UCMerced

7/14/2015 2:00 PM

## BID RESULTS

**Prime Contractor**

PROJECT NO. 660175 1B 19900

**Adjusted Bid Amount**

Estimate		Bidder A	Bidder B	Bidder C	Bidder D
		Clean Cut Landscaping	Clark		
Base Bid		599,340.00	1,020,707.00		
Delay Rate	Per Day	1,308.00	750.00		
<b>DELAY RATE (x 10)</b>		13,080.00	7,500.00	0.00	0.00

Adjustments/Inclusions/Exclusions:					
Unit Price		1,232.00	2,050.00		
Deductive Alternate (On-Site Water)		0.00	-83,712.00		
<b>LOW BIDDERS LISTED SUBCONTRACTORS</b>					
Subcontractor Name, City, State					
Subtotal Of Additional Items					
		24,640.00	41,000.00	0.00	0.00

Total Base Proposal		612,420.00	944,495.00	0.00	0.00
Total Adjustments		24,640.00	41,000.00	0.00	0.00
<b>Total</b>		<b>637,060.00</b>	<b>985,495.00</b>	<b>0.00</b>	<b>0.00</b>

**University Elects to Reject All Bids**

responsive

responsive