

<b>RANCHERS RD RESURFACING</b> Merced, CA <b>PROJECT NO.: 900250RR</b> <b>BID RELEASE 1</b> <span style="float: right;">6/20/2017</span>	
---	--

<b>Trade Package 1</b>			
<b>General Contractor</b>	<b>Avison Construction, Inc.</b>	<b>Granite Construction Company</b>	
<b>Advertised Estimate: \$300,000</b>			
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	
Non-Responsive Reason (if applicable)			
Base Bid	\$390,000	\$388,375	
Compensable Delay Rate (per day)	\$100	\$1,000	
<b>COMPENSABLE DELAY RATE (x 10)</b>	\$1,000	\$10,000	

Adjustments	Status			
<b>ALTERNATES</b>				
Remove and Replace Roadway Surace	<b>Rejected</b>	\$152,500	\$150,000	
Spread Excess Materail on Campus	<b>Accepted</b>	(\$1,000)	(\$20,000)	
Rout Traffic on Scholars Lane	<b>Accepted</b>	(\$34,000)	(\$4,500)	
<b>UNIT PRICE</b>				
Subgrade Soils				
Multiplier: 1%	<b>Accepted</b>	\$5,400	\$10,260	
Multiplier: 0		\$0	\$0	
<b>Subtotal Of Accepted Items:</b>	<b>A2, A3,</b>	<b>(\$29,600)</b>	<b>(\$14,240)</b>	

Total Base Bid with Compensable Delay	\$391,000	\$398,375	
Total Accepted Adjustments	(\$29,600)	(\$14,240)	
<b>Total Adjusted Bid with Compensable Delay</b>	<b>\$361,400</b>	<b>\$384,135</b>	

**Bid Result:** **Apparent Low Bidder**