Little Lake Amphitheatre Upgrade Merced, CA PROJECT NO.: 907075 BID RELEASE 1 8/29/2013

Trade Package 1		Haskell & Haskell		Artisan Design Group Inc			
General Contractor		Engineering & Construction Services	Taylor Backhoe Service, Inc.	dba Artisan Construction & Design	Roger Cook Construction	D. Batty, Inc.	BIDDER F
Advertised Estimate: \$280,000							
Bidder Status		Qualified	Qualified	Non-Responsive	Non-Responsive	Qualified	
Non-Responsive Reason (if applicable)				Did Not Use University's Bid Form	Incomplete Bid Form		
Base Bid		\$374,700	\$642,457	\$470,899	\$396,700	\$473,000	
Compensable Delay Rate (per day)		\$1,658	\$1	\$1	\$1.000	\$1	
COMPENSABLE DELAY RATE (x 10)		\$16,580	\$10	\$10	\$10,000	\$10	\$0
			•				
Adjustments	Status						
ALTERNATES							
Data Continue de la Tria Norda							
Delete Conduit for Shunt Trip; Note 8	Rejected	(\$1,500)	(\$2,750)	(\$200)	(\$3,200)	(\$1,500)	
Delete Conduit for IT Fiber Optic Note 7	Rejected	(\$1,250)	(\$1,250)	(\$1,150)	(\$2,400)	(\$1,500)	
Delete C.O. for Fiber Optic from Blue Phone	Rejected	(\$1,500)	(\$1,500)	(\$300)	(\$2,100)	(\$1,200)	
Delete NEMA 3R Enclosure	Rejected	(\$115)	(\$115)	(\$400)	(\$400)	(\$200)	
Delete Conduit for Future 120v	Rejected	(\$1,800)	(\$1,800)	(\$475)	(\$47)	(\$3,500)	
Add 6" of Concrete @ Stage Pad	Accepted	\$4,747	\$2,500	X 7	\$7,500	\$4,500	
UNIT PRICE							
Sod		\$1	\$1		\$0	<u> </u>	
Multiplier: 100		\$127	\$75	\$0	\$0	\$95	\$0
Multiplier. 100		ΨΙΖΙ	Ψ/ Ο	ΨΟ	ΨΟ	ΨΟΟ	ΨΟ
Multiplier: 0		\$0	\$0	\$0	\$0	\$0	\$0
Subtotal Of Accepted Items:	A6,	\$4,874	\$2,575	\$0	\$7,500	\$4,595	\$0
Total Base Bid with Compensable Delay		\$391,280	\$642,467	\$470,909	\$406,700	\$473,010	\$0
Total Accepted Adjustments		\$4,874	\$2,575	\$0	\$7,500	\$4,595	\$0
Total Adjusted Bid with Compensable Delay		\$396,154	\$645,042	\$470,909	\$414,200	\$477,605	\$0
Total Adjusted Bid with Compensable Delay		\$390, I34	\$043,042	\$47U,9U9	\$414,ZUU	\$477,0UO	ΦU

Bid Result: Apparent Low Bidder