

COB 110 & 114 Renovations
 Merced, CA
 PROJECT NO.: 907015
 BID RELEASE 1

Trade Package 01 General Contractor	BP Interiors Inc.	Artisan Construction	Acosta & Sons	Marko Construction	BC Construction
Advertised Estimate: \$95,000					
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>
Non-Responsive Reason (if applicable)					
Base Bid	\$112,992	\$99,299	\$120,019	\$101,565	\$281,975
Compensable Delay Rate (per day)	\$475	\$1	\$1	\$1	\$490
COMPENSABLE DELAY RATE (x 10)	\$4,750	\$10	\$10	\$10	\$4,900

Adjustments	Status					
ALTERNATES						
A1 Alternate Acoustical Wall Panel Layout	Rejected	\$1,288	(\$1,013)	\$0	\$0	(\$1,156)
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$117,742	\$99,309	\$120,029	\$101,575	\$286,875
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$117,742	\$99,309	\$120,029	\$101,575	\$286,875

Bid Result:

Apparent Low Bidder