

CPTU Temporary Cooling

Merced, CA

PROJECT NO.: 907057

BID RELEASE

6/4/2014

Trade Package 1			
General Contractor	Iomlan Construction Services, Inc.	John F. Otto	New England Sheet MetalWorks, Inc.
Advertised Estimate: \$220,000			
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>
Non-Responsive Reason (if applicable)			
Base Bid	\$108,000	\$133,900	\$119,470
Compensable Delay Rate (per day)	\$1	\$600	\$3,285
COMPENSABLE DELAY RATE (x 10)	\$10	\$6,000	\$32,850

Adjustments	Status			
ALTERNATES NONE				
	Rejected			
	Rejected			
	Rejected			
	Rejected			
	Rejected			
	Accepted			
UNIT PRICE				
		\$1	\$1	
Multiplier:		\$0	\$0	\$0
Multiplier: 0		\$0	\$0	\$0
Subtotal Of Accepted Items:	A6,	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$108,010	\$139,900	\$152,320
Total Accepted Adjustments	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$108,010	\$139,900	\$152,320

Bid Result:

Apparent Low Bidder