

SE2 Signage
 Merced, CA
 PROJECT NO.: 900020
 BID RELEASE 1 8/29/2013

Trade Package 1	Frank & Son, Inc dba Express Sign & Neon	Illuminated Creations Inc. dba Ellis & Ellis Sign Systems	Turner Aigns & Graphics	J.S. Hackley Architectural Signage, Inc	BIDDER E	BIDDER F	BIDDER G	BIDDER H	BIDDER I
General Contractor									
Advertised Estimate: \$115,000									
Bidder Status	Qualified	Qualified	Qualified	Qualified					
Non-Responsive Reason (if applicable)									
Base Bid	\$79,080	\$98,707	\$113,300	\$160,000					
Compensable Delay Rate (per day)	\$1	\$1	\$1,200	\$1					
COMPENSABLE DELAY RATE (x 10)	\$10	\$10	\$12,000	\$10	\$0	\$0	\$0	\$0	\$0

Adjustments	Status								
ALTERNATES									
UNIT PRICE									
Multiplier:		\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Multiplier: 0		\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$79,090	\$98,717	\$125,300	\$160,010	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$79,090	\$98,717	\$125,300	\$160,010	\$0	\$0	\$0	\$0	\$0

Bid Result: Apparent Low Bidder