

Wellness Center Remodel Merced, CA PROJECT NO.: 907432 BID RELEASE 1
--

Trade Package 01	Iomlan Construction Services, Inc.	BP Interiors Inc.	Barham Inc. dba BC Construction	Harris Builders, Inc.
General Contractor				
Advertised Estimate: \$340,000				
Bidder Status	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>	<i>Qualified</i>
Non-Responsive Reason (if applicable)				
Base Bid	\$492,520	\$432,505	\$396,890	\$394,298.00
Compensable Delay Rate (per day)	\$1	\$1	\$621	\$100.00
COMPENSABLE DELAY RATE (x 10)	\$10	\$10	\$6,210	\$1,000.00

Adjustments	Status				
ALTERNATES					
A1 Blown in Acoustical Insulation as on A2.2.1	Accepted	\$12,122	\$5,558	\$12,515	\$4,100.00
A2 Blown in Acoustical Insulation as on A2.2.2	Accepted	\$26,739	\$9,708	\$21,922	\$8,300.00
Subtotal Of Accepted Items:		\$38,861	\$15,266	\$34,437	\$12,400

Total Base Bid with Compensable Delay	\$492,530	\$432,515	\$403,100	\$395,298
Total Accepted Adjustments	\$38,861	\$15,266	\$34,437	\$12,400
Total Adjusted Bid with Compensable Delay	\$531,391	\$447,781	\$437,537	\$407,698

Bid Result:

Apparent Low Bidder