

BSP AND HAC RELOCATION
 Merced, CA
 PROJECT NO.:
 BID RELEASE 2

Trade Package 03 Prime Trade Contract Rigger Advertised Estimate: \$0	Lawson	BIDDER B	BIDDER C	BIDDER D	BIDDER E	BIDDER F
Bidder Status	<i>Qualified</i>					
Non-Responsive Reason (if applicable)						
Base Bid	\$212,975					
Compensable Delay Rate (per day)						
COMPENSABLE DELAY RATE (x 10)	\$0	\$0	\$0	\$0	\$0	\$0

Adjustments	Status						
ALTERNATES							
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
Subtotal Of Accepted Items:		\$0	\$0	\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$212,975	\$0	\$0	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$212,975	\$0	\$0	\$0	\$0	\$0

Bid Result: Apparent Low Bidder