

SE 1&2

Merced, CA

Project Number.:

908079

Project is Under Review by the University

Bid Date

8/15/2019

| | | | | |
|---------------------------------------|--------------|-----------------------------|-------------|----------|
| Trade Package | 0 | | | |
| General Contractor | | Turner Construction Company | Webcor | BIDDER C |
| Advertised Estimate: | \$11,918,500 | | | |
| Bidder Status | | Qualified | Qualified | |
| Non-Responsive Reason (if applicable) | | | | |
| Base Bid | | \$3,332,582 | \$3,181,750 | |
| Compensable Delay Rate (per day) | | \$2,700 | \$4,359 | |
| COMPENSABLE DELAY RATE (x 10) | | \$27,000 | \$43,590 | \$0 |

| Adjustments | Status | | | |
|------------------------------------|-------------|------------|------------|------------|
| ALTERNATES | | | | |
| A1 | | \$0 | \$0 | |
| A2 | | \$0 | \$0 | |
| A3 | | \$0 | \$0 | |
| A4 | | | | |
| UNIT PRICE | | | | |
| U1 | Multiplier: | \$0 | \$0 | \$0 |
| U2 | Multiplier: | \$0 | \$0 | |
| U3 | Multiplier: | \$0 | \$0 | |
| U4 | Multiplier: | \$0 | \$0 | |
| | Multiplier: | \$0 | \$0 | \$0 |
| Subtotal Of Accepted Items: | | \$0 | \$0 | \$0 |

| | | | |
|--|--------------------|--------------------|------------|
| Total Base Bid with Compensable Delay | \$3,359,582 | \$3,225,340 | \$0 |
| Total Accepted Adjustments | \$0 | \$0 | \$0 |
| Total Adjusted Bid with Compensable Delay | \$3,359,582 | \$3,225,340 | \$0 |

Bid Result:**Apparent Low Bidder**