Trade Package 1		
Electrical Contractor C-10	Cosco	Matson Alarm
Advertised Estimate: \$193,200		
Bidder Status	Qualified	Qualified
Non-Responsive Reason (if applicable)		
Base Bid	\$178,500	\$145,373
Compensable Delay Rate (per day)	\$1	\$1
COMPENSABLE DELAY RATE (x 10)	\$10	\$10

Adjustments ALTERNATES NONE	Status		
ALTERNATES NONE			
	Rejected		
	Accepted		
	Accepted		
UNIT PRICE			
		\$1	\$1
Multiplier:		\$0	\$0
Multiplier: 0		\$0 <b>\$0</b>	\$0 <b>\$0</b>
Subtotal Of Accepted Items:	A6,	\$0	\$0

Total Base Bid with Compensable Delay	\$178,510	\$145,383
Total Accepted Adjustments	\$0	\$0
Total Adjusted Bid with Compensable Delay	\$178,510	\$145,383
Bid Result:		Apparent Low Bidder