

**Housing Periodic Fire Damper Testing**  
 Merced, CA  
 Project No: CMJ0000012

	Western Indoor Environmental Services	BIDDER B	BIDDER C	BIDDER D
Bidder Status	<i>Qualified</i>			
Non-Responsive Reason (if applicable)				
Valley Terraces Building Complex Base Bid	\$70,000			
Sierra Terraces Building Complex Base Bid	\$40,000			
The Summits Building Complex Base Bid	\$65,000			
Half Dome Base Bid	\$37,000			
Compensable Delay Rate (per day)	\$450			
<b>COMPENSABLE DELAY RATE (x 10)</b>	\$4,500	\$0	\$0	\$0

Adjustments	Status				
<b>Subtotal Of Accepted Items:</b>		\$0	\$0	\$0	\$0

Total Base Bid with Compensable Delay	\$216,500	\$0	\$0	\$0
Total Accepted Adjustments	\$0	\$0	\$0	\$0
<b>Total Adjusted Bid with Compensable Delay</b>	<b>\$216,500</b>	<b>\$0</b>	<b>\$0</b>	<b>\$0</b>

***Bid Result:***

***Apparent Low Bidder***