

**COB 1&2**

Merced, CA

Project Number.:

908078

Project is Under Review by the University

Bid Date

8/15/2019

Trade Package	0			
General Contractor		Turner Construction Company	Webcor	BIDDER C
Advertised Estimate:	\$3,000,000			
Bidder Status		Qualified	Qualified	
Non-Responsive Reason (if applicable)				
Base Bid		\$1,080,050	\$1,275,174	
Compensable Delay Rate (per day)		\$2,000	\$5,200	
COMPENSABLE DELAY RATE (x 10)		\$20,000	\$52,000	\$0

Adjustments	Status			
<b>ALTERNATES</b>				
A1		\$0	\$0	
A2		\$0	\$0	
A3		\$0	\$0	
<b>UNIT PRICE</b>				
U1				
Multiplier:		\$0	\$0	\$0
U2				
Multiplier:		\$0	\$0	
U3				
Multiplier:		\$0	\$0	
U4				
Multiplier:		\$0	\$0	
Multiplier:		\$0	\$0	\$0
<b>Subtotal Of Accepted Items:</b>		<b>\$0</b>	<b>\$0</b>	<b>\$0</b>

Total Base Bid with Compensable Delay	\$1,100,050	\$1,327,174	\$0
Total Accepted Adjustments	\$0	\$0	\$0
<b>Total Adjusted Bid with Compensable Delay</b>	<b>\$1,100,050</b>	<b>\$1,327,174</b>	<b>\$0</b>

**Bid Result:****UC has rejected all BIDS**