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Project Name:  UNIVERSITY OF CALIFORNIA, MERCED 

HOUSING PERIODIC FIRE DAMPER TESTING 
 

Project No.: CMJ0000012 
 

ADDENDUM NO. 4 
to the 

CONTRACT DOCUMENTS 

June 2, 2021 
 

I. Bidder acknowledges that it is the Bidder’s responsibility to ascertain whether any Addenda have been issued 
and if so, to obtain copies of such Addenda. Bidder therefore agrees to be bound by all Addenda that have 
been issued for this bid. 

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents. The 
following changes, additions, or deletions shall be made to the following documents as indicated and all other 
Contract Documents shall remain the same. 

 
II.  CLARIFICATIONS 

A. PRE-BID QUESTIONS – Questions received from bidders and responses are as follows: 

1.   Q. If the drawings are not accurate with the fire damper counts, for example, if we see 100 on 
the drawings during the bid process and there are actually 150 when we start doing the 
inspection, will you allow for a contingency to cover the costs? 

A. University will carry a contingency. 

2.   Q. For bonding purposes, can we bond each building as we go along, similar to the duct 
cleaning bonding?  

A. Bid bond is required for the entire value of the bid within 48 hours of the bid opening. 
Performance and Payment bonds are required at execution of a contract. 

 

III. BIDDING/CONTRACT DOCUMENTS AND DIVISION 1 SPECIFICATIONS  

NONE  

 

V.  DIVISIONS 2-33 SPECIFICATIONS 
NONE 

 

    VI.   ATTACHMENTS 

   NONE 
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UNIVERSITY OF CALIFORNIA, MERCED 

 

By: University of California, Merced 
 University’s Representative 
 
 
 _______________________________ 
 Fran Telechea 
         Executive Director of Planning, Design & Construction 
 

 

End of Addendum No. 4 


