2020 2A BASEMENT & 1ST FLOOR RELOCATION UNIVERSITY OF CALIFORNIA, MERCED MERCED, CALIFORNIA

Project Name: UNIVERSITY OF CALIFORNIA, MERCED

2020 2A BASEMENT & 1ST FLOOR RELOCATION

Project No.:

ADDENDUM NO. 1

to the

PREQUALIFICATION QUESTIONNAIR May 15, 2019

I. Bidder acknowledges that it is the Bidder's responsibility to ascertain whether any Addenda have been issued and if so, to obtain copies of such Addenda. Bidder therefore agrees to be bound by all Addenda that have been issued for this bid.

This Addendum forms a part of the Contract Documents and modifies the original Prequalification Questionnaire. The following changes, additions, or deletions shall be made to the following documents as indicated and all other Contract Documents shall remain the same.

II. **CLARIFICATIONS**

Revise Request for Prequalification's due date from Friday, May 17, 2019 to Tuesday, May 21, 2019.

No change in due by time or delivery location.

UNIVERSITY OF CALIFORNIA, MERCED

By: University of California, Merced

Fran Telechea

Executive Director of Design & Construction

End of Addendum No. 1

Project No.: 2020