

<b>Lazy K Restoration Project</b> Merced, CA PROJECT NO.: 660175 1B 19900 BID RELEASE General Contractor
---

Trade Package 0 General Contractor Advertised Estimate: \$300,000	Clark Brothers	BIDDER B
Bidder Status	<i>Qualified</i>	
Non-Responsive Reason (if applicable)		
Base Bid	\$955,735	
Compensable Delay Rate (per day)	\$745	
<b>COMPENSABLE DELAY RATE (x 10)</b>	\$7,450	\$0

Adjustments	Status		
ALTERNATES - N/A			
UNIT PRICE			
U1 Small Mammal Burrow Excavation		\$258.60	
Multiplier: 500	<b>Accepted</b>	\$129,300.00	\$0.00
<b>Subtotal Of Accepted Items:</b>		<b>\$129,300</b>	<b>\$0</b>

Total Base Bid with Compensable Delay	\$963,185	\$0
Total Accepted Adjustments	\$129,300	\$0
<b>Total Adjusted Bid</b>	<b>\$1,092,485</b>	<b>\$0</b>

**Bid Result: UNIVERSITY HAS REJECTED ALL BIDS**