

Housing 4: The Summits
Merced, CA

PROJECT NO. 906270
Bid Release 1
Trade Package 01 12
00.01

Prime Trade Contract

General Conditions (Site & Final Clean)

		Estimate \$1,025,000	D Batty, Inc.	Trinty Development & Construction	Plyco Corp.	Bidder D	Bidder E	Bidder F
Base Bid			\$924,000	\$1,048,480	\$1,374,000			
Delay Rate		Per Day	1.00	500.00	0.00			
DELAY RATE (x 10)			\$10.00	\$5,000.00	\$0.00	\$0.00	\$0.00	\$0.00
Adjustments/Inclusions/Exclusions:	Status							
ALTERNATES								
None for this Trade Package								
Subtotal Of Additional Items			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total Base Proposal			\$924,010.00	\$1,053,480.48	\$1,374,000.00	\$0.00	\$0.00	\$0.00
Total Adjustments			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total			\$924,010.00	\$1,053,480.48	\$1,374,000.00	\$0.00	\$0.00	\$0.00

RESULTS: The University has rejected all bids

Housing 4: The Summits
Merced, CA

PROJECT NO. 906270
Bid Release 1
Trade Package 01 12 00.02

Prime Trade Contract

Earthwork & Site Demolition

			Estimate \$350,000	Mass X Inc.	Bidder B	Bidder C	Bidder D	Bidder E	Bidder F
Base Bid				\$334,999					
Delay Rate		Per Day		50.00					
DELAY RATE (x 10)				\$500.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Adjustments/Inclusions/Exclusions:	Status								
ALTERNATES									
Deductive Alternate #1 - Overexcavating & Recompaction				(\$5,000.00)					
Subtotal Of Additional Items				(\$5,000.00)	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total Base Proposal									
Total Base Proposal				\$335,499.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total Adjustments				(\$5,000.00)	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total				\$330,499.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00

RESULTS:

Apparent Low Bidder

Housing 4: The Summits
Merced, CA

PROJECT NO. 906270
Bid Release 1
Trade Package 01 12 00.03
Site Utilities

Prime Trade Contract

Estimate \$503,000			Mid Cal Pipeline & Utilities, Inc.	Bidder B	Bidder C	Bidder D	Bidder E
Base Bid			\$488,300				
Delay Rate		Per Day	1.00				
DELAY RATE (x 10)			\$10.00	\$0.00	\$0.00	\$0.00	\$0.00
Adjustments/Inclusions/Exclusions:	Status						
ALTERNATES							
None for this Trade Package							
Subtotal Of Additional Items			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total Base Proposal			\$488,310.00	\$0.00	\$0.00	\$0.00	\$0.00
Total Adjustments			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total			\$488,310.00	\$0.00	\$0.00	\$0.00	\$0.00

RESULTS:

Apparent Low Bidder

Housing 4: The Summits
Merced, CA

PROJECT NO. 906270
Bid Release 1
Trade Package 01 12 00.04
Elevator

Prime Trade Contract

Estimate			Bidder A	Bidder B	Bidder C	Bidder D	Bidder E
Base Bid							
Delay Rate		Per Day					
DELAY RATE (x 10)			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Adjustments/Inclusions/Exclusions:	Status						
ALTERNATES							
Alternate #1 - Additive 5 year maintenace Agreement							
Subtotal Of Additional Items			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total Base Proposal			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total Adjustments			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00

RESULTS:

Housing 4: The Summits
Merced, CA

PROJECT NO. 906270
Bid Release 1
Trade Package 01 12 00.05
Site Electrical

Prime Trade Contract

		Estimate \$190,000	Applegate Johnston, Inc.	Bockmon & Woody Electric Co., Inc.	Collins Electrical Company, Inc.	Howe Electric Construction, Inc.	Schetter Electric, Inc.
Base Bid			\$156,000	143,029	154,444	156,533	164,221
Delay Rate		Per Day	500.00	100.00	1.00	50.00	200.00
DELAY RATE (x 10)			\$5,000.00	\$1,000.00	\$10.00	\$500.00	\$2,000.00
Adjustments/Inclusions/Exclusions:	Status						
ALTERNATES							
None for this Trade Package							
Subtotal Of Additional Items			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
<hr/>							
Total Base Proposal			\$161,000.00	\$144,029.00	\$154,454.00	\$157,033.00	\$166,221.00
Total Adjustments			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total			\$161,000.00	\$144,029.00	\$154,454.00	\$157,033.00	\$166,221.00

RESULTS:

Apparent Low Bidder